

**DEPARTMENT OF PURCHASING AND CONTRACTING
EVALUATION SUMMARY**

Criteria					
Proposers	Project Approach	Project Schedule	Design-Builder/Subcontractor/Other-Firms	Key Personnel	LSBE Points
Morgan Contracting	<ul style="list-style-type: none"> o Thier plan went into very detailed explanation of the equipment selected and why as well as recommendations to supplement the design that were not required in the RFP. o Discrepancy for the channel structure modification, in the proposed drawing didn't indicate any channel structure modification o The submittal provides sufficient information on the design management plan for collaboration with the County o The submittal provides sufficient information on the design management plan for collaboration with the County o Contractor compared two technologies then explained how they determined their equipment selection 	<ul style="list-style-type: none"> o Contractor provided a schedule on how they would approach 60%, 90% and 100% o Identified risk management strategy of a risk managemant registry with the risk being assigned to the proper personel. o Documents included all necessary schedule and risk assessment components. o The duration for design and construction are reasonable and good per the required time in the RFP. o Timeline seems to identify the key milestones of the project while providing an reasonable number of days to complete the project 	<ul style="list-style-type: none"> o 65% of work will be done by Morgan o Firms identified clearly with responsibilities. Builder had 1 project involving UV disinfection systems that has not bee completed. o The documents show adequate information on the design and builder teams, organizational chart, and identifies all subconsultants. o R&C InfraTech LSBE subcontractor has performed many design projects with DC/DWM. o Need more information on subcontractors experience 	<ul style="list-style-type: none"> o Resumes were submitted and everyone had 10 or more years of experience o All key personel and responsibilities identified. Have experience with their respective duties except for specific UV disinfections. o All staff meet with required experience and project scope. o Most of the reference projects from this sub in the proposal have many design errors and being scored as the fair rate. o Key personnel experience was good. 	<ul style="list-style-type: none"> o LSBE DeKalb: 20% o LSBE MSA: 0% o Total LSBE Points: 10