

**DEPARTMENT OF PURCHASING AND CONTRACTING  
 EVALUATION SUMMARY**

<b>Criteria</b>				
<b>Proposers</b>	<b>Proposer’s Qualifications, Experience, and References</b>	<b>Project Approach, Timeline, and Guarantees</b>	<b>Additional Benefits – Workforce Training, Entrepreneurship Support, and Other</b>	<b>LSBE Points</b>
Cherry Street	<ul style="list-style-type: none"> <li>o Included and clearly documented all of the items listed for the profile. Project experience is clear, appropriate and well documented.</li> <li>o Firm has decade of experience operating renewable energy assets under Solar Energy Procurement Agreements (SEPA)</li> <li>o The project approach was detailed and addressed the scope of work required.</li> </ul>	<ul style="list-style-type: none"> <li>o The proposal appears to include a well-supported power supply system including solar panels in both rooftop and canopy locations</li> <li>o The projects schedule, while limited in detail, gives a clear idea of the overall project timeline and task categories to be completed.</li> <li>o Could not determine whether timeline included construction of canopy</li> </ul>	<ul style="list-style-type: none"> <li>o Includes a great program for educating individuals, businesses and public entities regarding renewable energy benefits, processes and programs.</li> <li>o Library’s clean energy infrastructure by adding battery storage to its existing solar array</li> <li>o Community and staff outreach, and monitoring system are excellent for education.</li> </ul>	<ul style="list-style-type: none"> <li>o Total LSBE Points: 5</li> </ul>
Hanna Solar	<ul style="list-style-type: none"> <li>o Firm is well qualified and experienced working with both public and private organizations on their solar installations.</li> <li>o Firm is one of the southeast’s largest solar integrators with over 100 Megawatts (MW) of installed solar load and having developed, designed, and constructed over 500 projects</li> <li>o Does not identify project manager for this specific project (although multiple people have project manager title)</li> </ul>	<ul style="list-style-type: none"> <li>o Schedule information is clear and concise with a solid project timeline. There are no drawings or plans included.</li> <li>o Needs an executive summary that provides a clear, brief response to each of the requested pieces of information.</li> <li>o Firm provide equipment specifications and described racking selection Three phase Invert has a 12 - 20 year warranty</li> </ul>	<ul style="list-style-type: none"> <li>o The firm seems to have a strong apprenticeship program enabling connection to the community and education of the workforce.</li> <li>o Firm states their Department of Labor-approved apprenticeship program is a cornerstone of their commitment to workforce development and community empowerment</li> <li>o Firm has created pathways for individuals, particularly from underserved communities, to gain hands-on training and nationally recognized certification in the renewable energy sector.</li> </ul>	<ul style="list-style-type: none"> <li>o Total LSBE Points: 5</li> </ul>