
 

 

 
U.S. Communities Contract # GENRL-EV2516 

 
 Exhibit 4 

 
KONE Inc. Proposal to Supply Elevator, Escalator, Moving Walkway Maintenance, Repair, 
Modernization and Related, Products, Services and Solutions under the U.S. Communities 

Program utilizing the Terms and Conditions of the City of Kansas City Master Contract 
(Reference GENRL-EV2516 dated December 1st, 2018) 

 
The parties hereby agree to be bound to the Terms and Conditions of the City of Kansas City Master 
Contract (Reference GENRL-EV2516 dated December 1st, 2018) (“Contract”), together with those terms 
and conditions contained in this Exhibit 4 (collectively, “Service Agreement”). In the event of conflict 
between terms and conditions contained in the Contract and this Exhibit 4, the terms in this Exhibit 4 
shall supersede and prevail. 
 
Date:  July 6,2026 
 
PROPOSED UNITS & EQUIPMENT PRICING: 
 
Dekalb County Richardson Health Center 
445 Winn Way 
Decatur, GA 
Elevator Modernization 
 
The following 2027 rates will be utilized for any additional work requested outside the modernization scope of 
work. 
IUEC LOCAL 
UNION NO CITY/CITIES AND SURROUNDING AREAS NORMAL HOURS OVERTIME 

Premium 
Portion (.7) 

SUNDAYS/ 
HOLIDAYS 

32 Atlanta/Savannah, GA - MECHANIC  $             245.63  $    417.57  $       171.94 $  491.26 

32 Atlanta/Savannah, GA – HELPER  $             210.21  $    357.35  $       147.14 $  420.41 
IUEC LOCAL 
UNION NO 

CITY/CITIES AND SURROUNDING AREAS PERCENTAGE MARK-UP FOR MATERIALS AND PARTS 

32 Atlanta/Savannah, GA 10% profit and 15% overhead from list 

 
Price Summary: 
Scope of Work Price 
Base Modernization Bid $679,275.00 
Alternate #1 – Cab Interiors $  66,673.76 
Alternate #2  - Building Related Work $132,378.24 
Total with Alternates 1, 2, 3 Included $878,327.00 
 
US Communities 
Base Bid Modernization 

Hours/Cost Rate Sell 

Regular Time Mechanic 437 Hours $245.63 $107,340.31 
Regular Time Helper 437 Hours $210.21 $  91,861.77 
Overtime Premium Mechanic 0 Hours $171.94 $0.00 
Overtime Premium Helper 0 Hours $147.14 $0.00 
    
Material inclusive of Tax $113,348.34 10%+15% $140,435.42 
Total Per Unit   $339,637.50 
Units    2 
Total for all Units   $679,275.00 
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Alternate #1  
Furnish and Install New Cab 
Interior and Ceiling 

Hours/Cost Rate Sell 

Regular Time Mechanic 32 Hours $245.63 $7,860.16 
Regular Time Helper 32 Hours $210.21 $6,726.72 
Overtime Premium Mechanic 0 Hours $171.94 $0.00 
Overtime Premium Helper 0 Hours $147.14 $0.00 
Subcontract Work / Crane Not Applicable $0.00  
Material inclusive of Tax $15,000 10%+15% $18,750.00 
Total Per Unit   $33,336.88 
Quantity of Units    2 
Total for 2 Units   $66,673.76 

    
Alternate #2 
Provide Related Work by Others 

Hours/Cost Rate Sell 

Regular Time Mechanic 16 Hours $245.63 $3,170.40 
Regular Time Helper 16 Hours $210.21 $2,707.84 
Overtime Premium Mechanic 0 Hours $171.94 $0.00 
Overtime Premium Helper 0 Hours $147.14 $0.00 
Subcontract Work $99,176 10%+15% $123,970.00 
Material inclusive of Tax $2,024 10%+15% $2,530.00 
Total per Alternate #2   $132,378.24 

    
APPLICABLE LAW 
 
This Agreement shall be construed and enforced in accordance with, and the validity and performance 
of shall be governed by, the laws of the State of Georgia.  
 
PAYMENT TERMS  
 
Payments are due 30 days from invoice date, based on work progress as follows:  
A. Customer agrees to pay thirty percent (30%) of the Agreement amount including any accepted 
options and/or alternates upon acceptance of this Agreement.  
B. Monthly progress billings may be issued by KONE to cover labor expended and materials stored on 
or off site during the month.  
C. Customer agrees to pay the amount of any tax imposed by any existing law, or by any enacted after 
the date of this Agreement, based upon the transfer, use, ownership or possession of the equipment 
involved in the services rendered herein.  
D. Final payment shall become due and payable upon completion of the work described in this 
Agreement. Failure to pay any sum due to KONE within thirty (30) days of the invoice will be a material 
breach. Simple interest at 1.5% per month will be charged on amounts not paid when due. In the event 
of default on the payment provisions herein, Customer agrees to pay, in addition to any defaulted 
amount, all attorney fees, collection costs in connection therewith, and all prejudgment interest.  
 
 
 
 
 
 
 
 
 

http://www.kone.us/
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PROPOSED MODERNIZATION SCOPE OF WORK: 
 
The KONE solution offered is based on the following design information: 
 
Passenger and Service Traction Technical Equipment Data 
  
Equipment-No. #1 and #2 Passenger Elevators 
Rated Load #1 Passenger - 3500 lb 

#2 Passenger - 3500 lb 
Rated Speed 350 fpm 
Travel Height ~49’-4”’ 
Number of floors 5 Stops 
Code Year 2019 ASME Code 
  
The KONE solution offered comprises design, manufacturing, supply and installation of following unit(s). 
Besides the technical specification we would highlight the key inclusions mentioned below. 

Offered Components 
  
KONE Regenerate 
Microprocessor Controller 

 
Figure 1:  On-board 
Diagnostics  

KONE Regenerate is a modular modernization solution for 
elevator control and electrical systems, based on the latest in 
control technology. This replaces outdated technology such as 
relays and older electronic systems, improving the levels of 
performance, reliability, safety and energy efficiency of your 
elevator. The modular structure of KONE ReSolve is designed 
to correctly interface with many types of existing elevator 
components, thus ensuring a swift, trouble-free installation for 
the building users. 
 
A new microprocessor-based control system shall be provided 
to perform the functions of safe elevator motion. Included shall 
be all of the hardware required to connect, transfer and interrupt 
power, and to protect the motor against overloading. 
 
Each controller cabinet containing memory equipment shall be 
properly shielded from line pollution. The microcomputer system 
shall be designed to accept reprogramming with minimum 
system down time. 
 
All high voltage (110V or above) contact points inside the 
controller cabinet shall be protected from accidental contact in a 
situation where the controller doors are open. 
 
The microprocessor-based control system shall utilize on-board 
diagnostics for servicing, trouble-shooting, and adjusting without 
requiring the use of an outside service tool. 
 
Control system will be equipped with future provisions for 
security, card readers and on-site monitoring.  Emergency 
power provisions and related fixtures have also been included. 
 
Construction rating for all proposed equipment is NEMA 1. 
 
Wiring:  All existing wiring will be replaced with serial link 
communication wiring which eliminates communication errors 
when compared to discrete wiring.  Existing duct will be 
replaced as required. KONE will remove the existing traveling 

http://www.kone.us/
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cable(s) and replace it with a new traveling cable which will 
have provisions for future card readers and/or cameras.  New 
car top inspection station will be provided.  New, code 
compliant, car top emergency exit switch will be provided. 
 
Loadweigh Device:  A Load Weighing device will be provided 
which will continuously monitor the load in the elevator car.  The 
load-weighing device provides information necessary for the 
Bypass Load Feature, and the Overload Feature to operate.  
The loadweigh device is also used to provide pre-torqueing so 
higher performance can be achieved. 
 

 Voice Annunciator:  Logic will be provided for factory-
programmed speech synthesizer that issues spoken messages 
including floor arrivals, car departures, safe use of elevator 
and/or commercial and managerial announcements 
 

KONE MX Gearless Machine  

 

A new KONE MX gearless machine will be provided with an 
encoder.  Existing 1:1 roping arrangement and single wrap 
design will be matched that includes a secondary breaking 
system.  A new deflector sheave will be provided. 
 
 
 
 
 
 

  
  
  
Auxiliary Emergency Braking 
System 

A secondary emergency breaking system will be provided per 
code. 

  
Hoist Ropes New hoist cables shall be provided. The hoisting cables will be 

designed for elevator service, compatible with the hoist 
machine, and having a factor of safety at least equal to that 
specified in the ANSI Code. 

  
KONE ReNova Door Equipment A new closed loop, heavy-duty, permanent magnet PWM high-

performance door operator shall be provided to open and close 
the car and hoistway doors simultaneously. Door movement 
shall be cushioned at both limits of travel. An electric contact 
shall be provided on the car at each car entrance to prevent the 
operation of the elevator unless the car door is closed. 
 
The door operator shall be arranged so that, in case of 
interruption or failure of electric power, the doors can be readily 
opened by hand from within the car, in accordance with 
applicable code. Emergency devices and keys for opening 
doors from the landing shall be provided as required by the local 
code. 
 
Doors shall open automatically when the car has arrived at or is 
leveling at the respective landings. Door shall close after a 
predetermined time interval or immediately upon pressing of a 

http://www.kone.us/
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Figure 2:  ReNova Closed Loop 
Door Operator 

car button. A door open button shall be provided in the car. 
Momentary pressing of this button shall reopen the doors and 
reset the time interval. 
 
Car hangers and tracks shall be provided. Tracks shall be 
contoured to match the hanger sheaves. The hangers shall be 
designed for power operation with provisions for vertical and 
lateral adjustment. Hanger sheaves shall have polyurethane 
tires and pre-lubricated sealed-for-life bearings. 
 
Hatch door headers, door hangers and door tracks shall be 
retained.  Hoistway door rollers will be replaced. 

  
Curtain of Light The elevator car shall be equipped with an electronic protective 

device extending the full height of the car. When activated, this 
sensor shall prevent the doors from closing or cause them to 
stop and reopen if they are in the process of closing. The doors 
shall remain open as long as the flow of traffic continues and 
shall close shortly after the last person passes through the door 
opening.  Door edge will have 3D capabilities to achieve current 
code. 

  
Car Door Panels New car door panel(s) shall be provided where applicable. New 

door(s) shall be UL fire rated 1 1/2 hour.  Finish will be #4 
stainless steel. 

  
Hoistway Door Panels Retained 
    
Entrance Frames Retained.  New code compliant jamb braille will be provided. 
  
Miscellaneous • New car top safety handrails will be provided as needed by 

code. 
• New toe guard has been included as needed by code.  
• New hoistway door gibs, door rollers and fire tabs shall be 

provided. 
  
Roller Guide Assemblies New, spring-loaded, car and counterweight roller guide 

assemblies will be provided.   
  
Governor The car safety will be activated by a new speed governor 

located overhead, driven by a governor rope suitably connected 
to the car safety. The governor will be equipped with rope grip 
jaws designed to clamp the governor rope so as to actuate the 
car safety upon a predetermined over speed downward. The 
governor will be set at not less than 115% of specified rated car 
speed and not more than the maximum governor tripping speed 
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specified in the code for the specified rated car speed. The rope 
grip jaws must be positively tripped within the permitted range of 
speed. The governor rope-tripping device will be so designed 
that no appreciable damage to or deformation of the governor 
rope will result from the stopping action of the device in 
operating the car safety. The governor over speed switches will 
conform to ANSI A17.1 Code requirements and be so located 
and enclosed that excess lubricant will not enter the switch 
enclosure. Upon activation of the safety switch, the switch will 
remain in the open position until manually reset. The governor 
will be accurately adjusted and sealed with tripping speed 
specified. Date tags indicating the test date will be applied.  A 
new tail sheave has also been included. 

  
Governor Ropes A new governor cable compatible with the specifications for the 

new governor will be provided. The governor cable is to pass 
over the governor sheave and under a weighted tension device 
at the bottom of the hoist way. During normal operation of each 
elevator, the governor rope will run free and clear of the 
governor gripping jaws, cable guards and all other stationary 
parts. A metal tag will be attached to the top of the car-releasing 
carrier, giving the diameter, material of cable, and with date of 
cable installation. Tags will be attached in an approved manner. 

  
Pit Equipment / Buffers Drain, flush, refill and paint the existing car and counterweight 

buffers.Install new pit stop switch per code. 
Clean and paint pit equipment with corrosion resistant coatings. 
Install/modify pit ladders to meet current code. 

  
Cab Interior Retained “as is”.  An alternate allowance has been provided if 

new cab interiors are desired. 
  
Car Signalization  Main and auxilliary car operating panels shall be of swing 

design to match existing function and aesthetic.  
 
Car operating panel will be of stainless steel construction with a 
#4 brushed finish to match existing design and metal finishes.  
 
Car operating panel will LED buttons of metal construction with 
#4 brushed stainless finish, digital position indicators, ADA 
emergency phone, emergency lighting with backup battery, and 
all fire service and independent service features as required by 
current 2013 code being enforced.  IBC 2018 emergency 
communication devices will be provided.  Additionally, 24/7 
Connected Services shall also be provided which also includes 
elevator phone monitoring to KONE service center and wirless 
phone service.   
 
Fire service devices shall be located behind a locked fire 
compartment, which is located directly under the position 
indicator. A fire hat jewel shall be located on the COP below the 
fire compartment and illuminates when in use. Fire service 
instructions shall be located on the back of the compartment 
door.  
 
Additional features such as independent service, hoist way 
access enable, emergency light test, fan on/off/speed, run/stop 
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switch shall be included behind an additional locked 
compartment.  Car operating panel shall contain provisions for 
card reader access provided by others.  
  

Hall Signalization Hall Sations:  Hall pushbutton stations will be provided at the 
required landings. The momentary pressing of the designated 
direction of travel button will call the elevator to that landing. A 
second riser will be installed of hall pushbutton stations. Hall 
fixtures will be a surface mount design style.  Finish will match 
existing.  A communication failure device will be provided per 
code. 
 
New LED hall lanterns shall be provided. 
 
Hoistway Access Switches:  Terminal switches will be provided 
in the hoistway designed to automatically stop the car at or near 
the closest terminal landing.  Over-travel switches will also be 
provided to automatically cut off power and apply the brake 
should the car travel beyond either terminal landing. 
 

Other items If not specifically included above, all other items will be retained 
“as is”.  If during the course of the project a deficiency be found, 
a separate proposal will be provided for repair or replacement. 

  
Submittals / Layouts Included Layouts for Approval: 

• Mechanical Layout for Machine Room for Reference 
• Fixture Layouts for Approval 

 
Project Schedule 
 

Mutually agreeable project schedule will be determined at time 
of proposal acceptance.  
Field Surveys / Engineering:  4-6 Weeks 
Customer Approvals:             1-2 Weeks 
Current Manufacturing:          24  Weeks after Approvals. 
Installation                              11-12 Weeks per Elevator 
(exclusive of alternates) 

 
Warranty Maintenance Our proposal includes a 1 years parts and workmanship 

warranty.  Our proposal does not include maintenance on this 
capital expenditure project.  Existing service agreement will 
remain in place during the Our proposal is based on adding 
elevators to existing KONE service agreement with Owner. 

 
Alternate #1 – Furnish and Install New Cab Interior as Outlined Below 

1. Furnish and install new laminate wall panels.   
2. Furnish and install new reveals, baseboard and rear wall handrail. 
3. Furnish and install new LED downlight ceiling. 
4. Material allowance of $15,500 per elevator has been provided which is inclusive of 

engineering, tax and freight. 
5. Flooring is by others (not KONE). 

 
Initial for Acceptance of Alternate #1:  _________________ 
 
 
 

http://www.kone.us/
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Alternate #2 – Provide Related Work by Others as Outlined Below 
The following non-elevator work will be required to bring the existing machine room and 
hoistway spaces to current code.  KONE will subcontract the following work if this alternate is 
accepted. 
 

1. Electrical Scope of Work: 
a. Ensure the safe disconnection of the existing main-line and cab light 

electrical circuits as required for the elevator modernization. 
b. Furnish and install (2) new heavy duty main-line fusible and lockable 

disconnect with auxiliary contacts for the ERU for the new elevator 
controller. Retain the existing main feed breakers, conductors and conduits, 
they shall be reworked as necessary. 

c. Furnish and install battery lowering contacts for the elevator system, 
including all required wiring, terminations, testing, and coordination for 
proper operation. 

d. Furnish and install (2) new general duty fusible and lockable disconnect 
for the cab light circuit. Retain the existing cab light breakers, conductors 
and conduits, they shall be reworked as necessary. 

e. Furnish and install new LED lighting and GFCI receptacle in the machine 
room. 

f. Furnish and install new LED vapor proof lighting and GFCI receptacle in the 
elevator pit. 

g. Furnish and install new LED vapor proof lighting and GFCI receptacle in 
the top of the hoistway. 

h. Furnish and install (2) new circuit and disconnects for the new HVAC unit. 
i. Furnish and install ¾” raceways and backboxes for new fire alarm devices. 

2. Fire Alarm Scope of Work: 
a. This quotation for the fire alarm system is predicated on the 

utilization of the designated vendor for the building, referred to as 
All-Star Fire LLC. 

b. It is assumed that the existing fire alarm system is addressable, 
operational, and possesses the capacity to accommodate any 
additional devices. 

c. Machine Room: 
i. Retain and reuse the existing smoke detector, heat detector, primary & 

alternate relays, and shunt trip relay. 
ii. Furnish and install a new fire hat relay specifically for the machine 

room. 
d. Hoistway: 

i. Retain and reuse the existing smoke detector and heat detector in the 
hoistway. 

ii. Furnish and install new heat detectors in the hoistway. 
e. Landings: 

i. Retain and reuse the existing smoke detector at each landing stop. 

http://www.kone.us/
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f. Pre-Test & Inspection: 
i. This quote includes labor for one (2) pre-test and one (2) state-

mandated elevator inspection. 
3. Barricade and Floor Protection Scope of Work: 

a. Furnish and install Masonite boards at the top and bottom landings 
for floor protection. 

b. Furnish and install Masonite boards for floor protections leading to the 
access stairs. 

4. HVAC Scope of Work: 
a. Furnish and install (2) new 1-ton mini-split HVAC systems specifically 

designed for the machine room. Install the necessary line set, refrigerant, 
and perform factory commissioning. This HVAC unit is engineered to 
satisfy the thermal regulation requirements of the machine room for both 
cooling and heating. 

5. Cutting and Patching Scope of Work: 
a. Provide concrete cutting and coring as required to accommodate new HVAC 

line-sets installations. 
6. Carpentry Scope of Work: 

a. Furnish the materials and labor to patch the existing holes in the machine 
room walls. 

b. Furnish and install the material to build a new wall in the machine room. 
c. Furnish and install a new "3-0" two-hour fire-rated hollow metal door, 

with costs based on the reuse of existing self-locking and self-closing 
mechanisms. 

7. Painting Scope of Work: 
a. Provide painting of new machine room walls to match existing walls. 

8. Sprinkler Scope of Work: 
a. Decommission and drain the existing sprinkler piping system. 
b. Disconnect and remove the existing sprinkler heads and associated piping 

from the elevator hoistway. 
c. Relocate existing sprinkler head to the center of the elevator hoistway in 

accordance with applicable code requirements and project specifications. 
d. Re-pressurize the existing sprinkler system and conduct a thorough 

inspection to ensure all connections are leak-free. 
e. Engage the owner's designated fire sprinkler vendor to maintain 

the current certification status. 
9. Generator/ATS Scope of Work: 

a. Furnish and install 1-inch raceways and back boxes connecting the 
ATS to the elevator hoistway for the installation of new pre-transfer 
and post-transfer signal cables. 

b. Furnish and install new cables designated for pre-transfer and post-
transfer signal applications. 

c. Ensure the presence of a generator technician on the inspection day to 
conduct a mock generator transfer test. 

d.  
Related Work By Others Excludes: 

1. Any electrical demolition not specifically addressed in the above inclusion section. 
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2. All low voltage systems, cabling, and devices not specifically addressed in 
the above inclusion section. 

3. The scope of our fire alarm proposal adheres exclusively to the standards 
specified in NFPA 72 - 2019. Any supplementary requirements imposed by 
the Authority Having Jurisdiction (AHJ) that surpass these standards are 
excluded from this proposal and will result in additional charges. 

4. Dumpster & Storage. 
5. Sump pump scope has been excluded. 
6. Waterproofing scope has been excluded. 
 

  
  
 Initial for Acceptance of Alternate #2:  _________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Tender Approval 
ACCEPTANCE 
 
Service Agreement Effective Date: 03/01/2019 

http://www.kone.us/
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The parties to this modernization agreement agree to the conditions contained herein: 
 
 
 
Sign for on behalf of Participating Public Agency  
  
 
 
______________________________________ 
(Signature) 
 
______________________________________ 
(Print Name) 
 
______________________________________ 
(Print Title) 
 
Date: ___/___/___  
 
 
 
Respectfully submitted, 
KONE Inc. 
 
______________________________________ 
(Submitted By)  
 
______________________________________ 
(Approved By)  Authorized Representative 
 
______________________________________ 
(Title) 
 
Date: ___/___/___  

http://www.kone.us/
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Clarifications 
 
Our proposal is based on the following clarifications:  

• Contract terms between KONE Inc. and Owner shall be based on our Proposal and Attachments. 
(See Attachment “A” and “B”)  

• All new elevator equipment provided shall meet applicable ASME A17.1 code requirements. Any 
provisions of codes applicable to out-of-scope items shall be the Owner’s responsibility. Cost of any 
future code changes adopted prior to permitting and completion are excluded.  

• The existing cab and entrance dimensions, which may not meet current ADA or stretcher access 
rules, will be retained as is.  

• Our proposal includes inspections and testing as required by the AHJ. However, any re-testing 
required due to other trades’ failures to complete their work or tests in a timely manner will be billed 
at our regular billing rates.  

• Proposal includes a standard one-year parts warranty.  
• The ASME code limits changes to the empty car weight + capacity of each elevator to 5% of the 

originally installed value. If past or proposed changes result in a change to the weight or system 
pressure (for hydraulic) greater than 5% above the original design values, the cost of any 
engineering and of any required modifications to the elevator system or structure shall be extra to 
this proposal scope and pricing. If this situation is discovered during the engineering process, KONE 
will notify owner and recommend an alternate design or other changes.  

• In order to provide best pricing, proposal excludes any extra demobilizations and remobilizations. If 
we must demobilize from the jobsite for any reason outside our control, we shall be compensated at 
our regular billing rates.  

• Proposal pricing is based on the scope of work as defined herein. Any additional work required will 
be performed only upon Owner’s approval of a mutually agreeable change proposal. Any other 
deficiencies revealed in the progress of the work will be promptly reported to owner with 
recommendations and cost for corrective action.  

• Asbestos:  Notwithstanding anything contained to the contrary within this bid or contract, KONE’s 
work shall not include any abatement or disturbance of asbestos containing material (ACM) or 
presumed asbestos containing materials (PACM). Any work in a regulated area as defined by 
Section 1910 or 1926 of the Federal OSHA regulations is excluded from KONE’s scope of work 
without an applicable change order to reflect the additional costs and time.  In accordance with 
OSHA requirements, the Customer shall inform KONE and its employees who will perform work 
activities in areas which contain ACM and/ or PACM of the presence and location of ACM and/or 
PACM in such areas which may be contacted during work before entering the area. Other than as 
expressly disclosed in writing, Customer warrants that KONE’s work area at all times meets 
applicable OSHA permissible exposure limits (PELs).  KONE shall have the right to discontinue its 
work in any location where suspected ACM or PACM is encountered or disturbed.  Any asbestos 
removal or abatement, or delays caused by such, required in order for KONE to perform its work 
shall be the Customer’s sole responsibility and expense.  After any removal or abatement, customer 
shall provide documentation that the asbestos has been abated from the KONE work area and air 
clearance reports shall be made available upon request prior to the start of KONE’s work.     

• If required by Owner, Owner shall provide any security, escort or other building service support 
personnel required during demolition, installation, testing, and inspections.  

http://www.kone.us/
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Bid Attachment “A”  
Additional Terms and Conditions 

 
The parties agree to be bound by the terms and conditions contained in the Proposal, together with the 
terms and conditions contained herein. No amendment or other change to this Proposal is binding on 
KONE. KONE shall not order or release equipment for manufacturing prior to execution of a contract by 
both parties  
 
SPECIAL PURCHASING REQUIREMENTS  
This proposal is made without regard to compliance with any special purchasing and/or manufacturing 
requirements including, but not limited to, Buy America, Buy American, U.S. Steel, FAR clauses, 
minority/disadvantaged supplier requirements or similar state procurement laws. Should such 
requirements be applicable to this project, KONE reserves the right to modify and/or withdraw our 
proposal.  

 
VALIDITY OF QUOTATION  
Proposal scope, pricing, and terms are subject to review and change without notice prior to final 
contract execution by a KONE Corporate Officer. No representation is made that the proposal complies 
with all or part of any request for quotation, third party specification, or other document.  
 
WORK AND SERVICES NOT INCLUDED  
The Proposal is exclusive of all preparatory work, civil works, and all materials and services other than 
those clearly specified. This proposal specifically excludes any additional costs associated with 
concealed or subsurface conditions. Wiring and conduit outside of the hoistway and machine room are 
not included. The installation, maintenance, and the operating costs of the phone line for monitoring 
services shall be borne by the Customer.  
 
PRICE  
Under no circumstances shall KONE be responsible for labor and material cost adjustments resulting 
from project delays which extend beyond the end of the current calendar year. This amount and/or 
extensions of time shall only be adjusted by properly approved change orders indicating related 
modifications to the scope of work and/or to the terms and conditions. If materials are manufactured 
more than twelve months after Contract date, KONE shall be entitled to an equitable adjustment in the 
Price, including but not limited to, any increased costs between the time the Contract is signed and the 
date of manufacture for materials, labor, or shipping. Further, KONE shall be entitled to an adjustment in 
the Price, including but not limited to any increased costs of materials, resulting from any change in law 
(by legislation, executive order, treaty, or other similar means), or any increase in duties or tariffs on 
imported materials, raw materials, and/or finished goods, whether imposed by domestic or foreign 
governments. 
 
INSTALLATION  
The work shall be performed during regular I.U.E.C. working hours and days, Monday to Friday, 
statutory holidays excluded. Any changes in the progress schedule with respect to the sequence, 
acceleration or duration of work shall be mutually agreed upon.  

If overtime work is mutually agreed upon and performed, the additional price for such work shall be 
added to the Proposal price at KONE’s standard overtime rates. KONE will not commence overtime 
work without an executed change order.  
 
If the installation work and final acceptance cannot be performed in an uninterrupted manner for any 
reason beyond KONE's control, the Customer shall provide storage and protect the supplied equipment 
at the Customer's risk and cost and separately compensate KONE for any costs caused by such delay 
including, but not limited to, double handling of equipment.  
 
KONE will provide union labor and will make reasonable efforts to ensure that they will work in harmony 
with others and behave in an appropriate manner while on site.  
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PROPERTY RIGHTS  
The delivered material shall remain the property of KONE and KONE shall retain title thereto until final 
payment is made, with the right to take repossession of the same at the cost of Customer if default is 
made in any of the payments, irrespective of the manner of attachment to the realty, the acceptance of 
notes, or the sale, mortgage, or lease of the premises.  

The proprietary rights to any drawings, technical documentation or other intellectual property, shall 
remain solely with KONE. Any software delivered shall remain the property of KONE or the respective 
supplier. The software supplied with your elevator is licensed to you or your successors but only for use 
with, and for the operation of this elevator. Use of such software for any other purpose is prohibited. 
KONE will not supply any additional information such as internal KONE manuals, manufacturing 
drawings or source code.  

Any counters, meters, tools, remote monitoring devices, communication devices, resident software or 
other service equipment ("Additions") which we may use or install to deliver maintenance service under 
this Agreement remains KONE’s property, solely for the use of our employees. Additions are not 
considered as part of the elevator. If this contract or subsequent maintenance service is terminated for 
any reason, we will be given access to the premises to remove the KONE Additions at our expense.  
 
OCCUPATIONAL HEALTH & SAFETY  
We agree to abide by Owner’s or Contractor's Safety Policy as long as the policy is not in conflict with 
KONE’s Safety Policy. KONE agrees to accept liability for the cost of penalties incurred by you pursuant 
to governing Occupational Health & Safety acts that result from our acts or omissions on the condition 
that the cost of any similar penalties imposed on KONE because of your acts or omissions or anyone 
employed by you shall be borne by you.  
 
Customer agrees to provide safe access to the equipment and machine room areas. Should conditions 
develop beyond KONE's control, making the building or premises in which KONE's personnel are 
working unsafe, including but not limited to asbestos or polychlorinated biphenyl (PCB), encountered on 
the site by KONE, KONE reserves the right to discontinue work until such unsafe conditions are 
corrected.  
 
It is agreed and understood that KONE is not responsible for damages, either to vertical transportation 
equipment or to the building, or for any personal injury or death, arising from or resulting from any code 
required safety tests performed on this equipment.  
 
MISCELLANEOUS  
Customer agrees that in the event this Agreement is terminated by Customer prior to the completion of 
the work, Customer will pay all costs incurred as of the date of cancellation plus 30% of the Agreement 
value as cancellation fees to compensate KONE for lost profit, overhead, and other cancellation 
expenses.  
 
This Agreement may be terminated for default provided that KONE is first allowed a reasonable time, 
upon receipt of written notice, to commence and continue to cure a deficiency.  
 
It is expressly understood and agreed all prior agreements written or verbal regarding the 
subject matter herein are void. The acceptance of this Agreement shall constitute the contract 
for the material and work specified in this Agreement and shall prevail over and supersede any 
terms and conditions contained in any documents provided by the Customer. Any changes to 
this Agreement must be made in writing and signed by both parties.  
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Bid Attachment “B”  
Site Requirements / Work by Other Trades  

 
The work described below is a summary of work to be performed by others (“Work by Other Trades”) 
that may be required in conjunction with the elevator modernization performed by KONE (the “Work”). 
Purchaser shall provide any and all building electrical, structural and mechanical system upgrades 
required for code compliance, life safety, and proper equipment installation and operation. The 
Authorities Having Jurisdiction (AHJ) may require additional remedial or preparatory work. All required 
remedial or preparatory work shall be performed by properly licensed trade contractors in compliance 
with applicable codes and based on a schedule of performance that allows for uninterrupted progress of 
the Work.  Under no circumstances shall KONE be responsible for any cost associated with the 
performance of remedial work by others.  
 
Purchaser shall provide the following unless specifically included in KONE’s Work (See 
Alternate #2):  
 
Electrical  
• A properly rated three phase fused disconnect switch, externally operable and lockable in the open 

position, located as required by code. Accommodate any increases in motor size or feeder loads.  
• A dedicated 110 VAC fused disconnect switch, externally operable and lockable in the open position 

adjacent to the machine room door for cab lighting and ventilation, located as required by code  
• Shunt-trip disconnect if fire sprinklers are present in machine room or hoistway.  
• GFI 120 VAC convenience outlets in machine room and pit.  
• Separate outlet in the pit area if a sump pump is installed.  
• Telephone line service brought to the elevator machine room for emergency communication device.  
• Any required RF shielding of TV or radio transmitters, antennae and/or wave-guides.  
• Conduit with pull boxes from each elevator bank to any remote fire control or communication panels 

specified  
• If required by building code, standby/emergency power , sufficiently sized to provide power of 

permanent characteristics to each elevator’s disconnect, simultaneously, upon loss of regular 
power, including feeders, transfer switches and auxiliary contact signal outputs to elevator 
controllers.  

 
Machine Room  

• A code-compliant machine room. Provide or maintain fire rating as required by building code.  
• Fire-rated door for access into the machine room. Door shall be self-closing and self-locking, 

operable from inside the room without the use of a key.  
• Independent ventilation or an air conditioning system for the elevator machine room, to assure 

temperature is maintained between 65 degrees and 95 degrees Fahrenheit.  
• Fire extinguisher inside machine room.  
• Minimum clear machine room height of 7’-0”.  
• Suitable lighting that provides a minimum of 19 ftc at floor.  
• Removal of any non-elevator related equipment and materials from within the machine room and 

proper disposal of oil and other hazardous or non-hazardous substances and materials.  
 
Hoistway  
• A code-compliant hoistway, constructed in accordance with KONE's requirements and 

specifications. Provide or maintain fire rating as required by building code.  
• Patching of all holes in hoistway walls with fire rated material.  
• Beveling all ledges within hoistway measuring over 4”.  
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• Removal of any non-elevator related equipment and materials from within the hoistway and proper 
disposal of oil and other hazardous or non-hazardous substances and materials.  

• A guarded light fixture and light switch in pit. Switch must be located 42” above the lowest landing 
floor level.  

• A means of displacing water located in the pit and containing and disposing of oil, chemicals, and 
other substances in compliance with environmental laws and regulations (KONE assumes no 
responsibility for discharge of oil, chemicals, and other substances into storm water systems, 
sanitary sewer systems, retention ponds, etc.).  

• Elevator hoistway ventilation to the outside atmosphere as required by building code.  
 
 
Fire Service  
• Fire alarm smoke detectors with wiring and relays in the machine room terminating at elevator 

controller.  
• Fire alarm initiating devices must be located in front of each elevator entrance as well as in the 

machine room and at the top of the hoistway.  
• Where sprinklers exist in the machine room and/or hoistway, a fire alarm initiating device within 12” 

of each sprinkler head.  
 
Access Integration/Security  
• Our proposal includes KONE logic and provisions for the specified Touchscreen(s), Keypad 

Destination Operating Panel(s), Monitoring System(s) and Multi-Media Equipment.  
• Card Readers and/or any additional required hardware & software for proper functionality of access 

control/security system(s) shall be furnished and installed by others.  
• Any required software to ensure proper communication between KONE control system(s) and 

building system(s) shall be the responsibility of others.  
• A designated 115V 15A circuit is required at each of the remote monitoring stations.  
• KONE recommends a minimum 100 Mbit/s Ethernet for each of the following application(s): 

Integrated Touchscreen/Keypad Destination Operating Panels, Monitoring System, Multi-Media 
Equipment, and Card Readers.  

 
Counterweighting  
• Pricing is based upon the existing car to counterweight weight ratio being consistent with elevator 

industry standards. This is defined as the counterweight weight being equal to the empty car weight 
plus 40%. The actual assemblies will be weighed during the modernization process. If modifications 
are required to correct the existing weight balance, these modifications will be provided at additional 
cost.  

 
RK1 Fuses and Circuit Breakers  
• Fuses are to be current limiting class RK1 or equivalent. Circuit breakers are to have current limiting 

characteristics equivalent to RK1 fuses. Provisions of these fuses are the responsibility of others, 
not KONE.  

 
General  
• Access to the building to perform the Work and for deliveries with dry, protected storage adjacent to 

the hoistway.  
• Cutting of existing walls, floors and finishes, together with all repairs made necessary by such 

cutting or changes, e.g. cutting of lobby walls for flush hall fixtures and removal of encroaching 
lobby features such as wall-mounted ashtrays. Removal, replacement, and/or repair of any mirrors, 
millwork, plaster, stone or other special hall finishes.  

• All work of other trades must be complete and ready at time of first elevator inspection, or elevator 
will not be released for operation by the AHJ. If the AHJ does allow temporary operation under a 
Temporary Operating Inspection (TOI), any associated costs shall be Purchaser’s responsibility.  
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• Our tender is based on suitable site conditions, material and tooling storage space, and bathroom 
access being available on site.  

• Safe working environment must be provided and supported by provision for adequate entrance 
protection, means of hoisting, hoistway dividing screens, and protection of floors walls and doors 
etc.  

• Emergency evacuation procedures to be clearly defined where required. Subject to site survey and 
actions agreed.  

• Any portion of the Work that is subject to the permissions of local authorities beyond the elevator 
permits must be identified to KONE. Responsibility for permits to be agreed. Permits and 
appropriate signage indicating any changes to pedestrian access routes for building users must be 
in place prior to start of the Work.  

• Elevator installation methods requires the integrity of the existing Safety Gear and Overspeed 
protection devices, and are therefore subject to verification of suitability prior to commencement of 
the work. Any remedial work required or alternative solution is not included in this tender.  
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U.S. Communities Contract # GENRL-EV2516 

 
 Exhibit 4 

 
KONE Inc. Proposal to Supply Elevator, Escalator, Moving Walkway Maintenance, Repair, 
Modernization and Related, Products, Services and Solutions under the U.S. Communities 

Program utilizing the Terms and Conditions of the City of Kansas City Master Contract 
(Reference GENRL-EV2516 dated December 1st, 2018) 

 
The parties hereby agree to be bound to the Terms and Conditions of the City of Kansas City Master 
Contract (Reference GENRL-EV2516 dated December 1st, 2018) (“Contract”), together with those terms 
and conditions contained in this Exhibit 4 (collectively, “Service Agreement”). In the event of conflict 
between terms and conditions contained in the Contract and this Exhibit 4, the terms in this Exhibit 4 
shall supersede and prevail. 
 
Date:  7/6/2026 
PROPOSED UNITS & EQUIPMENT PRICING: 
West Dekalb Mental Health Center  
23 Warren St Southeast, Atlanta, GA  
 
The following 2027 rates will be utilized for any additional work requested outside the modernization scope of 
work. 

IUEC 
LOCAL 

UNION NO 
CITY/CITIES AND SURROUNDING AREAS NORMAL HOURS OVERTIME 

Premium 
Portion (.7) 

SUNDAYS/ 
HOLIDAYS 

32 Atlanta/Savannah, GA - MECHANIC  $             245.63  $    417.57  $       171.94 $  491.26 

32 Atlanta/Savannah, GA – HELPER  $             210.21  $    357.35  $       147.14 $  420.41 
IUEC 

LOCAL 
UNION NO 

CITY/CITIES AND SURROUNDING AREAS PERCENTAGE MARK-UP FOR MATERIALS AND PARTS 

32 Atlanta/Savannah, GA 10% profit and 15% overhead from list 
 

Price Summary: 
Scope of Work Price 
Base Modernization Bid $190,000.00 
Alternate #1 – Cab Interiors $  33,336.88 
Alternate #2  - Building Related Work $  56,668.44 
  
Alternate #3 – Cylinder Replacement $  90,130.32   
Total with Alternates 1, 2, 3 Included $370,135.64 
 

Detailed Pricing Breakdown: 
US Communities 
Base Bid Modernization 

Hours/Cost Rate Sell 

Regular Time Mechanic 200 Hours $245.63 
$49,126.00 

Regular Time Helper 200 Hours $210.21 $42,042.00 
Overtime Premium Mechanic 0 Hours $171.94 $0.00 
Overtime Premium Helper 0 Hours $147.14 $0.00 
Subcontract Work See Alternate #2  
Material inclusive of Tax $79,065.60 10%+15% $98,832.00 
Total Per Unit   $190,000.00 
Quantity of Units    1 
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Total for 1 Units   $190,000.00 
    

Alternate #1  
Furnish and Install New Cab 
Interior and Ceiling 

Hours/Cost Rate Sell 

Regular Time Mechanic 32 Hours $245.63 $7860.16 
Regular Time Helper 32 Hours $210.21 $6726.72 
Overtime Premium Mechanic 0 Hours $171.94 $0.00 
Overtime Premium Helper 0 Hours $147.14 $0.00 
Subcontract Work / Crane Not Applicable $0.00 
Material inclusive of Tax $15,000 10%+15% $18,750.00 
Total Per Unit   $33,336.88 
Quantity of Units    1 
Total for 1 Units   $33,336.88 

    
Alternate #2 
Provide Related Work by Others 

Hours/Cost Rate Sell 

Regular Time Mechanic 16 Hours $245.63 $3930.08 
Regular Time Helper 16 Hours $210.21 $3363.36 
Overtime Premium Mechanic 0 Hours $171.94 $0.00 
Overtime Premium Helper 0 Hours $147.14 $0.00 
Subcontract Work $37,525.00 10%+15% $46,906.25 
Material inclusive of Tax $1,975.00 10%+15% $2,468.75 
Total   $56,668.44 

    
    
    
    
    
    
   
    
    
    
Alternate #3 
Hydraulic Cylinder 
Replacement 

Hours/Cost Rate Sell 

Regular Time Mechanic 48 Hours $245.63 $11,790.24 
Regular Time Helper 48 Hours $210.21 $10,090.08 
Overtime Premium Mechanic 0 Hours $171.94 $0.00 
Overtime Premium Helper 0 Hours $147.14 $0.00 
Subcontract Work  $48,703.20 10%+15% $60,879.00 
Material inclusive of Tax $5,896.80 10%+15% $7,371.00 
Total per Unit   $90,130.32 
Quantity of Units    1 
Total for 1 Units   $90,130.32 
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APPLICABLE LAW 
 
This Agreement shall be construed and enforced in accordance with, and the validity and performance 
of shall be governed by, the laws of the State of Georgia.  
 
PAYMENT TERMS  
 
Payments are due 30 days from invoice date, based on work progress as follows:  
A. Customer agrees to pay thirty percent (30%) of the Agreement amount including any accepted 
options and/or alternates upon acceptance of this Agreement.  
B. Monthly progress billings may be issued by KONE to cover labor expended and materials stored on 
or off site during the month.  
C. Customer agrees to pay the amount of any tax imposed by any existing law, or by any enacted after 
the date of this Agreement, based upon the transfer, use, ownership or possession of the equipment 
involved in the services rendered herein.  
D. Final payment shall become due and payable upon completion of the work described in this 
Agreement. Failure to pay any sum due to KONE within thirty (30) days of the invoice will be a material 
breach. Simple interest at 1.5% per month will be charged on amounts not paid when due. In the event 
of default on the payment provisions herein, Customer agrees to pay, in addition to any defaulted 
amount, all attorney fees, collection costs in connection therewith, and all prejudgment interest.  
 
PROPOSED MODERNIZATION SCOPE OF WORK: 
 
The KONE solution offered is based on the following design information: 
 
Passenger Elevator Technical Equipment Data 
  
Equipment-No. #1- Passenger Elevator 
Rated Load 2500LBS 
Rated Speed 100 fpm 
Travel Height 13’-4” approx. 
Number of floors 2 Stops 
Code Year 2019 ASME Code 
  
The KONE solution offered comprises design, manufacturing, supply and installation of following unit(s). 
Besides the technical specification we would highlight the key inclusions mentioned below. 

Offered Components 
  
KONE ReSolve Microprocessor 
Controller 

ONE KCM831 is a modular modernization solution for elevator 
control and electrical systems, based on the latest in control 
technology. This replaces outdated technology such as relays 
and older electronic systems, improving the levels of 
performance, reliability, safety and energy efficiency of your 
elevator. The modular structure of KONE KCM831 is designed 
to correctly interface with many types of existing elevator 
components, thus ensuring a swift, trouble-free installation for 
the building users. 
 
A new microprocessor-based control system shall be provided 
to perform the functions of safe elevator motion. Included shall 
be all of the hardware required to connect, transfer and interrupt 
power, and to protect the motor against overloading. Each 
controller cabinet containing memory equipment shall be 
properly shielded from line pollution. The microcomputer system 
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Figure 1:  On-board 
Diagnostics  

shall be designed to accept reprogramming with minimum 
system down time. All high voltage (110V or above) contact 
points inside the controller cabinet shall be protected from 
accidental contact in a situation where the controller doors are 
open. The microprocessor-based control system shall utilize on-
board diagnostics for servicing, trouble-shooting, and adjusting 
without requiring the use of an outside service tool. 
 
Control system will be equipped with future provisions for 
security card readers.  Battery lowering functionality shall be 
included in the event the building loses power the elevator shall 
lower the next available floor and park with the doors open. 
 
Construction rating for all proposed equipment is NEMA 1. 
 
Wiring:  All existing wiring will be replaced with serial link 
communication wiring which eliminates communication errors 
when compared to discrete wiring.  Existing duct will be 
replaced as required. KONE will remove the existing traveling 
cable(s) and replace it with a new traveling cable which will 
have provisions for future card readers and/or cameras.  New 
car top inspection station will be provided.  New, code 
compliant, car top emergency exit switch will be provided. 
 

 Voice Annunciator:  Logic will be provided for factory-
programmed speech synthesizer that issues spoken messages 
including floor arrivals, car departures, safe use of elevator 
and/or commercial and managerial announcements 
 

Hydraulic Power Unit 

 
 

A hydraulic power unit, especially designed and manufactured 
for this service, will be furnished. The motor and pump will be 
submersed under the oil inside the tank in order to provide for 
sound isolation. A muffler, designed to reduce pulsation and 
noise which may be present in the flow of hydraulic oil, will be 
provided in the oil line at the top of the pump.  
 
Control valves, including safety check valve, up direction valve 
with high pressure relief including up leveling and soft stop 
features, lowering valve including down leveling and manual 
leveling feature, will be mounted in a compact unit assembly. A 
valve, designed to shut off the flow of oil between the cylinder 
and the Power Unit, will be provided in the oil line in the 
machine room. Automatic two-way leveling will be provided to 
automatically stop and maintain the car approximately level with 
the landing, regardless of change in load. 
 
An up traveling car will automatically descend to the lower 
terminal landing if the hydraulic system does not have a 
sufficient reservoir of oil. Power operated car and hoistway 
doors will automatically open at the lowest terminal landing 
permitting passenger egress. The doors will then automatically 
close and all control buttons, except the Door Open Button in 
the car operating panel, will be made ineffective. 
 
A Load Weighing device will be provided which will continuously 
monitor the load in the elevator car. The load-weighing device 
provides information necessary for the Overload Feature to 
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operate. 
 
A tank heater will be provided to keep the temperature of the oil 
at a proper operating level. 

  
Door Equipment 

  

The door equipment will include a new closed loop, heavy-duty, 
high-performance door operator shall be provided to open and 
close the car and hoistway doors simultaneously. Door 
movement shall be cushioned at both limits of travel. An electric 
contact shall be provided on the car at each car entrance to 
prevent the operation of the elevator unless the car door is 
closed. 
 
The door operator shall be arranged so that, in case of 
interruption or failure of electric power, the doors can be readily 
opened by hand from within the car, in accordance with 
applicable code. Emergency devices and keys for opening 
doors from the landing shall be provided as required by the local 
code. 
 
Doors shall open automatically when the car has arrived at or is 
leveling at the respective landings. Door shall close after a 
predetermined time interval or immediately upon pressing of a 
car button. A door open button shall be provided in the car. 
Momentary pressing of this button shall reopen the doors and 
reset the time interval. 
 
Car hangers and tracks shall be provided. Tracks shall be 
contoured to match the hanger sheaves. The hangers shall be 
designed for power operation with provisions for vertical and 
lateral adjustment. Hanger sheaves shall have polyurethane 
tires and pre-lubricated sealed-for-life bearings. 
 
Hatch door hangers and hatch door tracks shall be retained.  
New pickup assemblies, interlocks, closers, door rollers, gibs 
and fire tabs will be provided. 

  
Curtain of Light The elevator car shall be equipped with an electronic protective 

device extending the full height of the car. When activated, this 
sensor shall prevent the doors from closing or cause them to 
stop and reopen if they are in the process of closing. The doors 
shall remain open as long as the flow of traffic continues and 
shall close shortly after the last person passes through the door 
opening. 

  
Car Door Panels New brushed stainless steel car doors panels will be provided. 
  
Hoistway Door Panels Door panels tracks and hangers will be retained.  New hoistway 

door rollers, door gibs and fire tabs will be provided. 
    
Entrance Frames Retained “as is”.  New code compliant jamb braille will be 

provided and elevator ID tags will be provided. 
  
Miscellaneous New car top safety handrails will be provided as required. 

New toe guard as required. 
Paint machine room and pit floors “deck” gray. 

http://www.kone.us/


 

 

 
 

www.kone.us Reference T-0001161695  6 / 16  
 

  
Roller Guide Assemblies New roller guide assemblies will be provided. 
  
Pit Equipment / Buffers Clean and paint the existing car buffers. 

Install new pit stop switch per code. 
Clean and paint pit equipment with corrosion resistant coatings. 
 

Cab Shell / Cab Interior Retained “as is”.  An alternate has been provided if new cab 
interiors are desired. 

  
Car Signalization  Main car and Aux operating panel shall be provided. Applied 

panel design will be provided to match existing.   
 
Car operating panels will be of stainless steel construction with 
a #4 brushed finish to match existing design and metal finishes.  
Car operating panel will have LED buttons with #4 brushed 
stainless finish, digital position indicators, ADA emergency 
phone, emergency lighting with backup battery, and all fire 
service and independent service features as required by current 
2013 code being enforced. IBC 2018 emergency 
communication devices will be provided.  Additionally, 24/7 
Connected Services shall also be provided which also includes 
elevator phone monitoring to KONE service center and wirless 
phone service.   
 
Fire service devices shall be located behind a locked fire 
compartment, which is located directly under the position 
indicator. A fire hat jewel shall be located on the COP below the 
fire compartment and illuminates when in use. Fire service 
instructions shall be located on the back of the compartment 
door.  
 
Additional features such as independent service, hoist way 
access enable, emergency light test, fan on/off/speed, run/stop 
switch shall be included behind an additional locked 
compartment. Car operating panel shall contain provisions for 
card reader access provided by others.  
  

Hall Signalization Hall Sations:  Hall pushbutton stations will be provided at the 
required landings. The momentary pressing of the designated 
direction of travel button will call the elevator to that landing. A 
second riser will be installed of hall pushbutton stations. Hall 
fixtures will be a surface mount design style.  Finish will match 
existing.  A communication failure device will be provided per 
code. 
 
Hall Lanterns:  Hall lanterns will be provided at the required 
landings.  Lanterns will be equipped with LED lights and 
chime/gong assemblies. 
 
Hoistway Access Switches:  Terminal switches will be provided 
in the hoistway designed to automatically stop the car at or near 
the closest terminal landing.  Over-travel switches will also be 
provided to automatically cut off power and apply the brake 
should the car travel beyond either terminal landing. 
 

Other items If not specifically included above, all other items will be retained 
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“as is”.  If during the course of the project a deficiency be found, 
a separate proposal will be provided for repair or replacement. 

  
Submittals / Layouts Included Layouts for Approval, Mechanical Layout for Machine 

Room for Reference, Fixture Layouts for Approval 
 

Project Schedule 
 

Mutually agreeable project schedule will be determined at time 
of proposal acceptance.  
Field Surveys / Engineering:  4-6 Weeks 
Customer Approvals:             1-2 Weeks 
Current Manufacturing:          15  Weeks after Approvals. 
Installation                              4-5 Weeks per Elevator (exclusive  

of alternates) 
Warranty Maintenance Our proposal includes a 1 years parts and workmanship 

warranty.  Our proposal does not include maintenance on this 
capital expenditure project.  Existing service agreement will 
remain in place. 

 
The following are alternates for your review and consideration: 
 
Alternate #1 – Furnish and Install New Cab Interior as Outlined Below for 1 Units 

1. Furnish and install new laminate wall panels.   
2. Furnish and install new reveals, baseboard and rear wall handrail. 
3. Furnish and install new LED downlight ceiling. 
4. Flooring is excluded (by Others). 
5. Material allowance of $15,000 per elevator has been provided which is inclusive of engineering, 

tax and freight. 
 
Alternate #2 – Provide Related Work by Others as Outlined Below 
The following non-elevator work will be required to bring the existing machine room and hoistway 
spaces to current code.  KONE will subcontract the following work if this alternate is accepted. 
 
 

1. Electrical Scope of Work: 
a. Retain the (1) existing heavy duty main-line fusible and lockable disconnect for 

the new elevator controller. Retain the existing main feed breakers, conductors 
and conduits, they shall be reworked as necessary. 

b. Furnish and install (1) new general duty fusible and lockable disconnect for the 
cab light circuit. Retain the existing cab light breakers, conductors and conduits, 
they shall be reworked as necessary. 

c. Furnish and install new LED lighting in the machine room. 
d. Furnish and install new LED vapor proof lighting and GFCI receptacle in the 

elevator pit. 
e. Furnish and install (1) new general duty fusible and lockable disconnect for 

the emergency communication equipment. 
2. Fire Alarm Scope of Work: 

a. This quotation for the fire alarm system is predicated on the utilization of 
the designated vendor for the building, referred to as VENDOR. 

b. The procurement of a bid from the requisite vendor prior to the project bid deadline 
could not be accomplished. Based on our expertise and industry insights, we have 
established an initial cost estimate of $ 10,000.00 for the specified scope of work 
outlined below. Upon receipt of the quotation from the requisite vendor, we retain 
the right to adjust our pricing by up to 20% to incorporate overhead and markup. 

c. It is assumed that the existing fire alarm system is addressable, operational, 
and possesses the capacity to accommodate any additional devices. 
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d. Machine Room: 
i. Retain and reuse the existing smoke detector, heat detector, primary & 

alternate relays, and shunt trip relay. 
ii. Furnish and install new fire hat relay in the machine room. 

e. Hoistway: 
i. Relocate and reuse the existing smoke detector and heat detector 

in the hoistway. 
f. Landings: 

i. Retain and reuse the existing smoke detector at each landing stop. 

g. Pre-Test & Inspection: 
i. This quote includes labor for one (1) pre-test and one (1) state-

mandated elevator inspection. 
3. HVAC Scope of Work: 

a. Furnish and install (1) new 3/4-ton mini-split HVAC systems specifically designed 
for the machine room. Install the necessary line set, refrigerant, and perform 
factory commissioning. This HVAC unit is engineered to satisfy the thermal 
regulation requirements of the machine room for both cooling and heating. 

4. Concrete Scope of Work: 
a. Patch and repair openings created by HVAC ductwork installation. 
b. Provide concrete cutting and coring as required to accommodate new HVAC set-

lines installations 
5. Carpentry Scope of Work: 

a. Furnish the materials and labor to patch the existing holes in the machine room 
walls. 

b. Furnish and install a new "3-0" two-hour fire-rated hollow metal door, including self-
locking and self-closing mechanisms. 

6. Barricade and Floor Protection Scope of Work: 
a. Furnish and install Masonite boards at the top and bottom landings for 

floor protection. 
7. Sump Pump Scope of Work: 

a. Maintain and reutilize the existing sump pump presuming that they are 
adequately sized, fully operational, and compliant with current regulatory 
standards. 

b. Provide and install a new discharge pipe that complies with code, facilitating 
drainage from the sump pump to the exterior of the elevator pit. 

c. Provide and install a new grate for the sump pump. 
8. Cutting and Patching Scope of Work: 

a. Provide sheetrock patching and repair in the machine room as required to 
restore surfaces. 

9. Furnish dumpster for the duration of the project as needed. 
10. Furnish Dumpster for duration of the project as needed.  

 
 

Alternate #2 Excludes:  
1. Any electrical demolition not specifically addressed in the above inclusion section. 
2. All low voltage systems, cabling, and devices not specifically addressed in the 

above inclusion section. 
3. The scope of our fire alarm proposal adheres exclusively to the standards specified 

in NFPA 72 - 2019. Any supplementary requirements imposed by the Authority 
Having Jurisdiction (AHJ) that surpass these standards are excluded from this 
proposal and will result in additional charges. 

http://www.kone.us/
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4. Sprinkler scope has been excluded. 
5. Roofing scope has been excluded. 
6. Waterproofing scope has been excluded. 
7. Cab flooring scope has been excluded. 
8. Communication or telephone lines have been excluded  

 
Alternate #3 – Replace Hydraulic Underground Cylinder  
 
The elevator were installed in 1998.  Due to the vintage of this elevator and the available window to 
complete the work with no disruption to the building, we would recommend replacing the underground 
hydraulic cylinder during the planned modernization.  If the event of a failed cylinder at a later date after 
the building is fully occupied, this repair would be quite invasive and extensive to the building.  

Alternate #3 SCOPE OF WORK: 
 
KONE and/or its contractors will perform the cylinder replacement work.  
 
We will erect safety/sight barricades, lay protective floor covering around work areas, will hang and 
secure the car at the top of the hoist way, disconnect the piston and remove, chip concrete from around 
cylinder (max. 4 hrs.). Additional charge for pit channels poured solid or unusual amounts of concrete 
are encountered. Disconnect oil line and remove cylinder (jack). KONE and/or its contractors will not be 
responsible if pit floor is cracked or damaged during jacking and/or jack hammering operations 
 
KONE and/or its contractors will furnish necessary labor and materials to replace existing cylinder, using 
a new code compliant jack and piston assembly and PVC liner (space permitting). Old cylinder, oil and 
debris will be removed using appropriate containers. KONE and/or its contractors will complete cylinder 
replacement, re-pipe disconnected oil line in pit to cylinder, re-install pit equipment with new seals, 
gaskets and oil for cylinder and put car back in operation for inspection. KONE and/or its contractors will 
remove materials, tools and supplies and provide general clean up. Permits, inspections, new oil, 
containment drums and removal of such will be provided by KONE Elevator.  KONE will properly 
dispose of any spoils in the containment drums.   
 
Our price is based upon a running car and that the existing cylinder hole is plumb and cased to prevent 
hole collapse once the existing cylinder is removed. That the cylinder hole is cleared of rock, water, 
concrete, debris or any other underground condition which hinders us from freely pulling the existing 
cylinder or installing the new cylinder or which alters the method required to complete the project. If 
such conditions are encountered you will be notified immediately and upon execution of a change order, 
the additional work will be on a time and material basis until condition is resolved. All spoils will be put 
into containment drums provided by KONE Elevator. KONE assumes no responsibility and/or liability in 
any way whatsoever for spoils or other contamination that may be present as a result of the cylinder 
breach.  Downtime charges will be incurred for loss of productivity due to work stoppage caused by 
others or specific requirements for safety, security and/or drug testing ($450.00 hourly). If it is necessary 
to remobilize for any reason it will be an additional $6000.00. 
 
KONE assumes no responsibility for any part of the elevator equipment except that upon which work 
has been done, cylinder replacement only. We are not responsible for water intrusion as a result of 
removing old cylinder or ground water oil, soil oil or any damages to existing elevator jack. Parking will 
be needed as close as possible to elevator for use of equipment. Adequate parking and accessible 
storage will be needed for containment drums, materials and equipment. A water source (garden hose 
connection) will be needed.  This proposal does not include overtime hours, only standard daytime 
hours. Welding and cutting affecting building fire protection may be required. This will be coordinated 
with building management. Any code changes or requirements from inspectors or consultants that vary 
from method described in our scope of work are the responsibility of the owner and KONE must be 
notified to include that work in our proposal. The owner must carry fire, tornado, flood and other 
necessary insurance. All materials removed will become the property of KONE unless otherwise 
requested in writing prior to commencement of work. This proposal is valid for 30 days.  
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A full load safety test will be performed to ensure the proper operation of the elevator system upon 
completion of the work. 

KONE will require an adequate staging area near the elevator as well near the loading dock.  If 
required, Purchaser will provide all necessary permits for welding, gas, burning and cutting in the 
elevator hoistway. Purchaser is responsible for deactivation and reactivation of fire, smoke and/or 
combustion sensors in the work area that may be activated by the effects of the operation required to 
complete this work. 

Work is proposed and costed to be completed in conjunction with the modernization. 

Tender Approval 
ACCEPTANCE 
 
Service Agreement Effective Date: 03/01/2019 
 
 
The parties to this modernization agreement agree to the conditions contained herein: 
 
 
 
Sign for on behalf of Participating Public Agency  
  
 
 
______________________________________ 
(Signature) 
 
______________________________________ 
(Print Name) 
 
______________________________________ 
(Print Title) 
 
Date: ___/___/___  
 
 
 
Respectfully submitted, 
KONE Inc. 
 
______________________________________ 
(Submitted By)  
 
______________________________________ 
(Approved By)  Authorized Representative 
 
______________________________________ 
(Title) 
 
Date: ___/___/___  
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Clarifications 
 
Our proposal is based on the following clarifications:  

• Contract terms between KONE Inc. and Owner shall be based on our Proposal and Attachments. 
(See Attachment “A” and “B”)  

• All new elevator equipment provided shall meet applicable ASME A17.1 code requirements. Any 
provisions of codes applicable to out-of-scope items shall be the Owner’s responsibility. Cost of any 
future code changes adopted prior to permitting and completion are excluded.  

• The existing cab and entrance dimensions, which may not meet current ADA or stretcher access 
rules, will be retained as is.  

• Our proposal includes inspections and testing as required by the AHJ. However, any re-testing 
required due to other trades’ failures to complete their work or tests in a timely manner will be billed 
at our regular billing rates.  

• Proposal includes a standard one-year parts warranty.  
• The ASME code limits changes to the empty car weight + capacity of each elevator to 5% of the 

originally installed value. If past or proposed changes result in a change to the weight or system 
pressure (for hydraulic) greater than 5% above the original design values, the cost of any 
engineering and of any required modifications to the elevator system or structure shall be extra to 
this proposal scope and pricing. If this situation is discovered during the engineering process, KONE 
will notify owner and recommend an alternate design or other changes.  

• In order to provide best pricing, proposal excludes any extra demobilizations and remobilizations. If 
we must demobilize from the jobsite for any reason outside our control, we shall be compensated at 
our regular billing rates.  

• Proposal pricing is based on the scope of work as defined herein. Any additional work required will 
be performed only upon Owner’s approval of a mutually agreeable change proposal. Any other 
deficiencies revealed in the progress of the work will be promptly reported to owner with 
recommendations and cost for corrective action.  

• Asbestos:  Notwithstanding anything contained to the contrary within this bid or contract, KONE’s 
work shall not include any abatement or disturbance of asbestos containing material (ACM) or 
presumed asbestos containing materials (PACM). Any work in a regulated area as defined by 
Section 1910 or 1926 of the Federal OSHA regulations is excluded from KONE’s scope of work 
without an applicable change order to reflect the additional costs and time.  In accordance with 
OSHA requirements, the Customer shall inform KONE and its employees who will perform work 
activities in areas which contain ACM and/ or PACM of the presence and location of ACM and/or 
PACM in such areas which may be contacted during work before entering the area. Other than as 
expressly disclosed in writing, Customer warrants that KONE’s work area at all times meets 
applicable OSHA permissible exposure limits (PELs).  KONE shall have the right to discontinue its 
work in any location where suspected ACM or PACM is encountered or disturbed.  Any asbestos 
removal or abatement, or delays caused by such, required in order for KONE to perform its work 
shall be the Customer’s sole responsibility and expense.  After any removal or abatement, customer 
shall provide documentation that the asbestos has been abated from the KONE work area and air 
clearance reports shall be made available upon request prior to the start of KONE’s work.     

• If required by Owner, Owner shall provide any security, escort or other building service support 
personnel required during demolition, installation, testing, and inspections.  
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Bid Attachment “A”  
Additional Terms and Conditions 

 
The parties agree to be bound by the terms and conditions contained in the Proposal, together with the 
terms and conditions contained herein. No amendment or other change to this Proposal is binding on 
KONE. KONE shall not order or release equipment for manufacturing prior to execution of a contract by 
both parties  
 
SPECIAL PURCHASING REQUIREMENTS  
This proposal is made without regard to compliance with any special purchasing and/or manufacturing 
requirements including, but not limited to, Buy America, Buy American, U.S. Steel, FAR clauses, 
minority/disadvantaged supplier requirements or similar state procurement laws. Should such 
requirements be applicable to this project, KONE reserves the right to modify and/or withdraw our 
proposal.  

 
VALIDITY OF QUOTATION  
Proposal scope, pricing, and terms are subject to review and change without notice prior to final 
contract execution by a KONE Corporate Officer. No representation is made that the proposal complies 
with all or part of any request for quotation, third party specification, or other document.  
 
WORK AND SERVICES NOT INCLUDED  
The Proposal is exclusive of all preparatory work, civil works, and all materials and services other than 
those clearly specified. This proposal specifically excludes any additional costs associated with 
concealed or subsurface conditions. Wiring and conduit outside of the hoistway and machine room are 
not included. The installation, maintenance, and the operating costs of the phone line for monitoring 
services shall be borne by the Customer.  
 
PRICE  
Under no circumstances shall KONE be responsible for labor and material cost adjustments resulting 
from project delays which extend beyond the end of the current calendar year. This amount and/or 
extensions of time shall only be adjusted by properly approved change orders indicating related 
modifications to the scope of work and/or to the terms and conditions. If materials are manufactured 
more than twelve months after Contract date, KONE shall be entitled to an equitable adjustment in the 
Price, including but not limited to, any increased costs between the time the Contract is signed and the 
date of manufacture for materials, labor, or shipping. Further, KONE shall be entitled to an adjustment in 
the Price, including but not limited to any increased costs of materials, resulting from any change in law 
(by legislation, executive order, treaty, or other similar means), or any increase in duties or tariffs on 
imported materials, raw materials, and/or finished goods, whether imposed by domestic or foreign 
governments. 
 
INSTALLATION  
The work shall be performed during regular I.U.E.C. working hours and days, Monday to Friday, 
statutory holidays excluded. Any changes in the progress schedule with respect to the sequence, 
acceleration or duration of work shall be mutually agreed upon.  

If overtime work is mutually agreed upon and performed, the additional price for such work shall be 
added to the Proposal price at KONE’s standard overtime rates. KONE will not commence overtime 
work without an executed change order.  
 
If the installation work and final acceptance cannot be performed in an uninterrupted manner for any 
reason beyond KONE's control, the Customer shall provide storage and protect the supplied equipment 
at the Customer's risk and cost and separately compensate KONE for any costs caused by such delay 
including, but not limited to, double handling of equipment.  
 
KONE will provide union labor and will make reasonable efforts to ensure that they will work in harmony 
with others and behave in an appropriate manner while on site.  
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PROPERTY RIGHTS  
The delivered material shall remain the property of KONE and KONE shall retain title thereto until final 
payment is made, with the right to take repossession of the same at the cost of Customer if default is 
made in any of the payments, irrespective of the manner of attachment to the realty, the acceptance of 
notes, or the sale, mortgage, or lease of the premises.  

The proprietary rights to any drawings, technical documentation or other intellectual property, shall 
remain solely with KONE. Any software delivered shall remain the property of KONE or the respective 
supplier. The software supplied with your elevator is licensed to you or your successors but only for use 
with, and for the operation of this elevator. Use of such software for any other purpose is prohibited. 
KONE will not supply any additional information such as internal KONE manuals, manufacturing 
drawings or source code.  

Any counters, meters, tools, remote monitoring devices, communication devices, resident software or 
other service equipment ("Additions") which we may use or install to deliver maintenance service under 
this Agreement remains KONE’s property, solely for the use of our employees. Additions are not 
considered as part of the elevator. If this contract or subsequent maintenance service is terminated for 
any reason, we will be given access to the premises to remove the KONE Additions at our expense.  
 
OCCUPATIONAL HEALTH & SAFETY  
We agree to abide by Owner’s or Contractor's Safety Policy as long as the policy is not in conflict with 
KONE’s Safety Policy. KONE agrees to accept liability for the cost of penalties incurred by you pursuant 
to governing Occupational Health & Safety acts that result from our acts or omissions on the condition 
that the cost of any similar penalties imposed on KONE because of your acts or omissions or anyone 
employed by you shall be borne by you.  
 
Customer agrees to provide safe access to the equipment and machine room areas. Should conditions 
develop beyond KONE's control, making the building or premises in which KONE's personnel are 
working unsafe, including but not limited to asbestos or polychlorinated biphenyl (PCB), encountered on 
the site by KONE, KONE reserves the right to discontinue work until such unsafe conditions are 
corrected.  
 
It is agreed and understood that KONE is not responsible for damages, either to vertical transportation 
equipment or to the building, or for any personal injury or death, arising from or resulting from any code 
required safety tests performed on this equipment.  
 
MISCELLANEOUS  
Customer agrees that in the event this Agreement is terminated by Customer prior to the completion of 
the work, Customer will pay all costs incurred as of the date of cancellation plus 30% of the Agreement 
value as cancellation fees to compensate KONE for lost profit, overhead, and other cancellation 
expenses.  
 
This Agreement may be terminated for default provided that KONE is first allowed a reasonable time, 
upon receipt of written notice, to commence and continue to cure a deficiency.  
 
It is expressly understood and agreed all prior agreements written or verbal regarding the 
subject matter herein are void. The acceptance of this Agreement shall constitute the contract 
for the material and work specified in this Agreement and shall prevail over and supersede any 
terms and conditions contained in any documents provided by the Customer. Any changes to 
this Agreement must be made in writing and signed by both parties.  
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Bid Attachment “B”  
Site Requirements / Work by Other Trades  

 
The work described below is a summary of work to be performed by others (“Work by Other Trades”) 
that may be required in conjunction with the elevator modernization performed by KONE (the “Work”). 
Purchaser shall provide any and all building electrical, structural and mechanical system upgrades 
required for code compliance, life safety, and proper equipment installation and operation. The 
Authorities Having Jurisdiction (AHJ) may require additional remedial or preparatory work. All required 
remedial or preparatory work shall be performed by properly licensed trade contractors in compliance 
with applicable codes and based on a schedule of performance that allows for uninterrupted progress of 
the Work.  Under no circumstances shall KONE be responsible for any cost associated with the 
performance of remedial work by others.  
 
Purchaser shall provide the following unless specifically included in KONE’s Work (See 
Alternate #2):  
 
Electrical  
• A properly rated three phase fused disconnect switch, externally operable and lockable in the open 

position, located as required by code. Accommodate any increases in motor size or feeder loads.  
• A dedicated 110 VAC fused disconnect switch, externally operable and lockable in the open position 

adjacent to the machine room door for cab lighting and ventilation, located as required by code  
• Shunt-trip disconnect if fire sprinklers are present in machine room or hoistway.  
• GFI 120 VAC convenience outlets in machine room and pit.  
• Separate outlet in the pit area if a sump pump is installed.  
• Telephone line service brought to the elevator machine room for emergency communication device.  
• Any required RF shielding of TV or radio transmitters, antennae and/or wave-guides.  
• Conduit with pull boxes from each elevator bank to any remote fire control or communication panels 

specified  
• If required by building code, standby/emergency power , sufficiently sized to provide power of 

permanent characteristics to each elevator’s disconnect, simultaneously, upon loss of regular 
power, including feeders, transfer switches and auxiliary contact signal outputs to elevator 
controllers.  

 
Machine Room  

• A code-compliant machine room. Provide or maintain fire rating as required by building code.  
• Fire-rated door for access into the machine room. Door shall be self-closing and self-locking, 

operable from inside the room without the use of a key.  
• Independent ventilation or an air conditioning system for the elevator machine room, to assure 

temperature is maintained between 65 degrees and 95 degrees Fahrenheit.  
• Fire extinguisher inside machine room.  
• Minimum clear machine room height of 7’-0”.  
• Suitable lighting that provides a minimum of 19 ftc at floor.  
• Removal of any non-elevator related equipment and materials from within the machine room and 

proper disposal of oil and other hazardous or non-hazardous substances and materials.  
 
Hoistway  
• A code-compliant hoistway, constructed in accordance with KONE's requirements and 

specifications. Provide or maintain fire rating as required by building code.  
• Patching of all holes in hoistway walls with fire rated material.  
• Beveling all ledges within hoistway measuring over 4”.  
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• Removal of any non-elevator related equipment and materials from within the hoistway and proper 
disposal of oil and other hazardous or non-hazardous substances and materials.  

• A guarded light fixture and light switch in pit. Switch must be located 42” above the lowest landing 
floor level.  

• A means of displacing water located in the pit and containing and disposing of oil, chemicals, and 
other substances in compliance with environmental laws and regulations (KONE assumes no 
responsibility for discharge of oil, chemicals, and other substances into storm water systems, 
sanitary sewer systems, retention ponds, etc.).  

• Elevator hoistway ventilation to the outside atmosphere as required by building code.  
 
 
Fire Service  
• Fire alarm smoke detectors with wiring and relays in the machine room terminating at elevator 

controller.  
• Fire alarm initiating devices must be located in front of each elevator entrance as well as in the 

machine room and at the top of the hoistway.  
• Where sprinklers exist in the machine room and/or hoistway, a fire alarm initiating device within 12” 

of each sprinkler head.  
 
Access Integration/Security  
• Our proposal includes KONE logic and provisions for the specified Touchscreen(s), Keypad 

Destination Operating Panel(s), Monitoring System(s) and Multi-Media Equipment.  
• Card Readers and/or any additional required hardware & software for proper functionality of access 

control/security system(s) shall be furnished and installed by others.  
• Any required software to ensure proper communication between KONE control system(s) and 

building system(s) shall be the responsibility of others.  
• A designated 115V 15A circuit is required at each of the remote monitoring stations.  
• KONE recommends a minimum 100 Mbit/s Ethernet for each of the following application(s): 

Integrated Touchscreen/Keypad Destination Operating Panels, Monitoring System, Multi-Media 
Equipment, and Card Readers.  

 
Counterweighting  
• Pricing is based upon the existing car to counterweight weight ratio being consistent with elevator 

industry standards. This is defined as the counterweight weight being equal to the empty car weight 
plus 40%. The actual assemblies will be weighed during the modernization process. If modifications 
are required to correct the existing weight balance, these modifications will be provided at additional 
cost.  

 
RK1 Fuses and Circuit Breakers  
• Fuses are to be current limiting class RK1 or equivalent. Circuit breakers are to have current limiting 

characteristics equivalent to RK1 fuses. Provisions of these fuses are the responsibility of others, 
not KONE.  

 
General  
• Access to the building to perform the Work and for deliveries with dry, protected storage adjacent to 

the hoistway.  
• Cutting of existing walls, floors and finishes, together with all repairs made necessary by such 

cutting or changes, e.g. cutting of lobby walls for flush hall fixtures and removal of encroaching 
lobby features such as wall-mounted ashtrays. Removal, replacement, and/or repair of any mirrors, 
millwork, plaster, stone or other special hall finishes.  

• All work of other trades must be complete and ready at time of first elevator inspection, or elevator 
will not be released for operation by the AHJ. If the AHJ does allow temporary operation under a 
Temporary Operating Inspection (TOI), any associated costs shall be Purchaser’s responsibility.  
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• Our tender is based on suitable site conditions, material and tooling storage space, and bathroom 
access being available on site.  

• Safe working environment must be provided and supported by provision for adequate entrance 
protection, means of hoisting, hoistway dividing screens, and protection of floors walls and doors 
etc.  

• Emergency evacuation procedures to be clearly defined where required. Subject to site survey and 
actions agreed.  

• Any portion of the Work that is subject to the permissions of local authorities beyond the elevator 
permits must be identified to KONE. Responsibility for permits to be agreed. Permits and 
appropriate signage indicating any changes to pedestrian access routes for building users must be 
in place prior to start of the Work.  

• Elevator installation methods requires the integrity of the existing Safety Gear and Overspeed 
protection devices, and are therefore subject to verification of suitability prior to commencement of 
the work. Any remedial work required or alternative solution is not included in this tender.  
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