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Firm AtkinsRealis USA, Inc.
Assigned Rating Excellent

Assigned Rating Excellent
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Firm Lowe Engineers, LLC

Assigned Rating Excellent

Assigned Rating Excellent
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Firm Kimley-Horn

Assigned Rating Excellent

Assigned Rating Excellent
one reference was received and ranked excellent, current on-call vendor with County with multiple years 
of providing services over various projects

detailed management process, project execution plan and quality control process, plan to mitigate 
challenges, new connections to park/trail, 8 ft wide sidewalk that could be path, no other thought about, 
use of diagram to utilize into project, how laid out with crossing focused on sides that needed 
repair/replacement, very innovative in approach, cost savings by reducing signal,mitigation boxes, 
challenge next to unique proposition, to show that they are owning the project, public outreach was 
minimal more like checkbox requirement and expediting NEPA resource, cost savings menitioned in 
reference backs up unique approach to upfront cost savings

PHASE 2 SUMMARY COMMENTS

Technical Approach

PHASE 2 SUMMARY COMMENTS

Technical Approach

Past Performance

clear project understanding of scope, mitigation of impediments to the project, did mention public 
engagement- highlighted importance,  in environmental spoke about specific creatures and noted that the 
"bats" were already identified, liked land acquisition agents were going to be involved in design process 
as cost mitigation up front and same with the constructability with their CEI, only firm to mention driveway 
profiles/impacts, only firm to mention groomed landscaping that would have to be mindful of, highlighted 
relationships with subs and worked previously together, seemed to do their homework, path connectivity, 
good understanding of project to see through to completion, primary community goals laid out up front 
and ensure understanding of project, focusing ROW impacts to prevent delays and other entities and high 
costs, ADA upgrades is key, cost savings for utilities up front can assist in cost savings 

have been design, very steady and year's of experience with DeKalb for various projects, all positive 
experience in working with the firm, had Vincent start at a lower position and has worked up to Project 
Manager, chain of continuity

Past Performance

Past Performance

PHASE 2 SUMMARY COMMENTS

Technical Approach

liked figure of existing conditions and challenges faced during project, did initial site assessment and 
manageable, in-house capabilities to save time on project, community safety, community involvement and 
mitigation of mistakes with County and utility companies, discussed gaps in existing, guise of pedestrian 
users for aesthetics, ADA for sidewalks and driveways, requested enhanced and suggested speaking to 
community about desires, detailed in different areas of approach, use of multiple task orders, ways to 
mitigate stretched staff, potential for significant redevelopment, visual graphics were great, projects that 
are technical more appealing, several mitigation solutions, very creative in obsolete lanes to repurpose

City engineers for Brookhaven, work for a lot of cities, have worked with in that capacity but no recent 
project in providing direct services.  Reference obtained was from a former DeKalb employee (left at least 
1+ years ago) so comfortable with having no conflict in receiving the reference.
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Firm American Engineers, Inc. dba STV  Services

Assigned Rating Adequate

Assigned Rating Excellent
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Firm Southeastern Engineering

Assigned Rating Adequate

Assigned Rating Adequate
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Firm EFK Moen

Assigned Rating Adequate

Assigned Rating Excellent

PHASE 2 SUMMARY COMMENTS

Technical Approach

Past Performance

have had third-party experience with working, have reviewed some of the traffic studies for other clients, 3 
references were received all ranked excellent

firm identified key factors that would impact design/construction, did preliminary site inspection, roadway 
design identying what was in compliance and what needed to be addressed, preliminary sewer database 
with drone LIDAR technology to establish early construction limits to save on project design, summarized 
five areas, relied heavily on KHA to perform initial work, Teachy PM has experience with GDOT, roadway 
minimum sidewalk width and buffer, why would focus be on the minimum requirement, location of wells to 
save money, RFFB or HICWB (older term), should no that RFFB is not functional for this project.

Past Performance

PHASE 2 SUMMARY COMMENTS

Technical Approach

demonstrated knowledge of project area, discussued mid-block crossing, emphasized safe pedestrian 
corridor, looked at lighting, made suggestion of stand-alone pedestrian bridge, use of experience firm 
(VHB), limited QA/QC descriptions, only proposal that did not mention ADA standards, adopt-a-sidewalk 
program - mention of MARTA connections and multimodality, generic in approach

referenced project was from 2014-2016, no other references were obtained, reference is dated 

PHASE 2 SUMMARY COMMENTS

Technical Approach

Past Performance

provided unique management plan with software use, mentioned resilency review, really thinking about 
future use, anticipated air quality and noise analysis for a sidewalk project was questionable, not sure why 
mentioned bridge project, mentioned pedestrian bridge, approach seemed to reference a different project, 
experience technical team liste did not reference any in-depth knowledge of the project, PM plan (another 
form of QA/QC), proven results box was not a good example, color coded QC system, generic approach 
but environmental piece set them apart

work with STV has been good, currently A/E vendor for STV, 3 references were received and ranked 
excellent


