

**ITB 19-101072**  
**Road Widening, Sidewalks, Bike Lanes (Rockbridge Road – Allgood to Rowland Road) PI#s 008121/0012789**

1. Bid was issued on February 11, 2019.
2. An Optional Pre-Bid Meeting was conducted on February 26, 2019. 7 vendors attended.
3. LSBE was waived due to the GDOT DBE Requirement.
4. Addendum No. 1 was issued on March 11, 2019 answering questions received.
5. Bid Opening occurred on March 18, 2019. Six (6) responses were received.
6. Responsive Evaluation
  - a. Construction 57 Inc. was deemed non-responsive for failure to submit a copy of their General Contractors License, failure to complete the Required Documents Checklist and for submitting pricing in an area outside of its separate, sealed envelope.
  - b. CMES was deemed non-responsive for failure to submit a copy of their General Contractors License.
  - c. Ohmshiv Construction LLC was deemed non-responsive for failure to submit a copy of their General Contractors License and for submitting pricing in an area outside of its separate, sealed envelope.
  - d. Pittman Construction was deemed non-responsive for failure to submit one original bid package (inclusive of the entire Invitation to Bid and for submitting pricing in an area outside of its separate, sealed envelope.
7. The Price Schedule for the responsive bidders was opened on May 10, 2019.
8. The Bid Tabulation was prepared and posted to the County website on May 13, 2019.
9. Public Works - Transportation recommended award to the lowest, responsive and responsible bidder, which was ER Snell Contractor, Inc. in the recommendation received by P&C on May 17, 2019.
10. The agenda item package was initiated, and the solicitation was reviewed in depth.