

MARKET SURVEY

ITB Number: 17-100861

Agent: Cornell Brown

Project Name: Pole Bridge Creek Advanced Wastewater Treatment Plant (AWWTP)
Safety Improvements

Department: Watershed Management

Prepared By: Monica Millines

Date: July 24, 2017

Company	Contact #	Contact Person	Receive ITB? Yes/No	Non-Response Justification	Submitting a bid in the future
Gresham, Smith and Partners	678.518.3949	Tony Marchese	Y	They have several other projects in progress at this time.	Y
Reeves & Young	678.414.9875	Matt McCormack	Y	They decided that they would not bid because of ongoing project in place.	Y
Site Engineering, Inc.	770.263.7234 ext. 226	Tamara Isbell	Y	They decided not to bid on this project because they missed attending any of the LSBE mandatory meetings.	Y
Ruby-Collins	770.432.2900	TJ Ackerman	Y	They have quite a few projects that they are involved in and chose not to submit a bid.	Y

MARKET SURVEY

Company	Contact #	Contact Person	Receive ITB? Yes/No	Non-Response Justification	Submitting a bid in the future
C A Murren	770.682.2940	L Daniels	Y	They have several other projects and the workload would have been too much.	
SEH Design Build Inc.	651.765.2985	Jason Sprague	Y	They wanted to utilize vendors from the LSBE list but did not make a connection in time to place a bid.	Y
AM Adams Building Corporation	770.923.7507	Matt Adams	Not sure	They are not sure if they received the bid and may have overlooked it. They have worked with Parks and Recreation before and are looking forward to working on more projects with DeKalb.	Y