

MARKET SURVEY

Date: 8/24/2021

Project: ITB 21-101331 – Scott Boulevard Phase III Watermain Replacement

Agent: Willie Moon

Prepared By: Willie Moon

Department: Department of Watershed Management

Company	Contact Person	Contact Information	Received Bid? Yes / No	Non-Response Justification	Bid in Future
Construction 57 Incorporated	Olusegun Osho	(404) 514-8901 wale.osho@gmail.com	Yes	No. The site is too big for us at this time	Yes
Reeves Young	Jeremy Warrington	(404) 315-9889 jwarrington@reevesyoung.com	Yes	We do not meet the minimum requirements of testing of water mains of at least 5,000 LF w 24" diameter that were set in the bid documents.	Yes
Reynolds Construction	Patrick Stalker	(678) 927-9710 Patrick.stalker@reynoldscom.com	Yes	No. We are tied up with other projects and will not be able to bid	Yes
RK Reeves & Associates, Inc.	Michael Reeves	(678) 524-3343 mike@rrevesandassociates.com	Yes	Subcontractor	Yes
Thierry Solutions	Terri Herring-Croom	(404) 379-6779 Thierrysolutions@gmail.com	Yes	Subcontractor	Yes
Cleary Construction	Wes Drewery	(270) 487-1784 estimating@clearyconst.com	Yes	The job doesn't fit in our bid schedule.	Yes
The Renee Group, Inc	Aaron Jefferson	(470) 282-3851 ajeffer@tereneegroup.com	Yes	Subcontractor	Yes
Sunstate Equipment-Trench Safety	Michael Brock	(470) 510-9241 Mike.brock@sunstateequip.com	Yes	Subcontractor. We are only a shoring vendor	Yes

Results Summary: Four (4) contractors are bidding as subcontractors. One (1) bidder advised that the project location was too big for them at this time. One (1) bidder advised that they did not meet the minimum requirements of the solicitation. Two (2) firms advised that the project did not fit within their current availability.