

MARKET SURVEY

ITB NO. 24-101626

PROJECT NAME: Bridge Rehabilitation on Orion Drive (270 Days)

DEPARTMENT: PW: Transportation

PREPARED BY: Jenifer Chapital

COMPANY	CONTACT PERSON	LSBE MEETING	RECEIVE ITB? YES/NO	NEW CONTACT/EMAIL ADDRESS INFORMATION	NON-RESPONSE JUSTIFICATION	Bid in Future
Structural Preservation Systems	Mario Marcano 941-737-1924	2-28-24	YES	mmarcano@structural.net	No Response	
Suncoast Restoration and Waterproofing, LLC	Andy Armento 678-534-2450	2-7-24	YES	aarmento@suncoast-group.com	Firm did not submit a bid because they did not have the resources to complete the bid.	YES
CBI International Group, Inc.	Sherlyn Parker 404-315-9889	2-7-24	YES	Cbuzz.bus@gmail.com	LSBE Seeking subcontracting opportunity	YES
E&D Contracting Services, Inc. / E&D Coatings, Inc.	Mike Shepard 912-234-5904 or 912-663-4861	3-13-24	YES	MShepard@edcompanies.com	Firm had a potential conflict with an unexpected award for a bridge repair contract with the City of Marietta. They had concerns about scheduling conflicts if awarded the Orion Road contract and decided not to submit a bid.	YES
Virtual Accounting Group dba V.A.G. Traffic Control	Faye Glemaud 866-436-2262	3-13-24	YES	faye@virtualaccountinggroup.com	LSBE Seeking subcontracting opportunity	YES

Summary:

Two (2) vendors did not submit a bid response because they were seeking subcontracting opportunities. Others stated that their firm did not have the resources to complete the bid, had a conflict, or the firm did not respond to the market survey.