



MARKET SURVEY

ITB NUMBER: 20-101299

PROJECT NAME: Tennis Courts Repair and Replacement

DEPARTMENT: Recreation, Parks and Cultural Affairs

PREPARED BY: Jennifer Schofield

COMPANY CONTACT PERSON	CONTACT #	NON-RESPONSE JUSTIFICATION	Bid in Future
Asurety Commercial Construction	Will Hardy 770-900-5289 whardy@asurety.com	Due to the specialized nature of the sport surface, chose not to bid the project.	Perhaps
AstraGroup, Inc.	Andrew Lindsay alindsay@astragroupinc.com	Did not fit into schedule.	Yes
Andy Meek Tennis Courts (Andy Meek, Inc)	Andy Meek meek@mindspring.com	Small office, him and one other, unable to handle the volume and with the amount of paperwork to be completed, would not be able to handle	Yes
Athletic Construction	Tony Strickland tony@athleticconstruction.com	Athletic Construction does not do asphalt work.	No
Signature Tennis Courts	Mike Imbornone mikeimbornone@comcast.net 404.642.5002	Ran out of time	Yes

Summary:

This solicitation was extended and added four (4) additional LSBE meeting dates; November 4, 12, December 2, 9, 23 and 30, 2020. Only the sole bidder, McGrath Industries, attended the required meeting. Emails and phone calls were placed in order to generate additional interest. As the bid was posted through our Oracle system, 94 notifications were sent out to potential bidders and to GPR sent out notifications to 714 potential bidders.