
PROPOSERS: Cas Architecture, P.C.	  Moody Nolan, Inc.  
Houser Walker 

Architecture, LLC
Cooper Carry, Inc.

CPL Architects, Engineers, 

Landscape Architect 

and Surveyor, D.P.C (P.C.)

Syntony Design 

Collaborative, LLC  
Studio SOGO, LLC

Criteria

Technical Approach Very detailed about 

services they will be 

provide. They presented a 

good understanding of the 

project, having designed 

similar libraries.  

Adequate scope; clearly 

stated responsibilities. 

Outlined how they would 

work with the community 

and stakeholders. Focused 

on future of libraries and 

their needs.

Has had good experience 

with library design. Good 

and well-explained technical 

approach. Previously worked 

with DeKalb County Library.

Their Technical approach 

was decent.  They have the 

experience.  Committee 

members wished they 

provided more detail in this 

area.

Provided good details about 

what their approach will be 

toward the project.

Very detailed about services 

they will be provide. They 

presented a good 

understanding of the project, 

having designed similar 

libraries.  

Provided little information 

on how they would 

approach the project that 

wasn't already in the scope 

of work in the RFP. 

Provided no schedule.

Project Management Provided very detailed 

project management 

description.  Uses various 

project management 

software to manage the 

process and reporting.

They provided good details 

in their proposal and it 

addresses what was 

requested in project 

management. 

Provided direct and to the 

point project management 

approach as required in the 

RFP

Provided information as 

requested. Provided good 

details on software that will 

keep the project on track 

and work with the County.

Provided adequate 

information on timeline of 

completion, and gives details 

on diverse staff and working 

with partners.

Very detailed project 

management description.

Did not provide very 

detailed description of 

Project Management 

process. They did not 

outline a progress reporting 

procedure and did not 

identify how their sub-

contractor would 

participate in the project. 

Personnel Displayed excellent staff 

and subs; many have 

worked with similar type of 

construction build for 

libraries.

Their team has a good 

experience for building 

libraries for other 

municipalities.

They displayed qualified 

staff that have experience 

library design.

Provided details of a good 

team that have experience 

with design of libraries and 

government school systems.

Qualified staff that has has 

experience working with 

DeKalb County Library.

Qualified staff that has has 

experience working with 

DeKalb County Library.

Management and staff 

didn't display on similar 

projects. Staff list showed 

little experience.

Oranizational 

Qualifications

Relevance of previous 

projects to Brookhaven. 

Provided good project 

examples.  Designed 15 

Libraries in the last 5 years

(5 New & 10 Renovated)

Displayed extensie 

experience on relevant 

projects.  Have a lot of 

experience with design of 

libraries.

Provided great experience 

working on similar projects. 

Team has won architecture 

awards for.

Provided  good details of 

similar projects, working 

with various counties and 

municipalities, including the 

city of Decatur.

Provided  good details of 

similar projects, working 

with DeKalb County Library 

in the past.

Provided  good details of 

similar projects, working 

with DeKalb County 

Library in the past.

Did not display enough 

experience as a Prime on 

similar projects.

Financial 

Responsibility

According to the DeKalb 

County Finance 

Department, they are a 

small firm, but well 

established company with 

good  financials.

Accoring to the DeKalb 

County Finance Department, 

they ) have equity in excess 

of $10 million dollars and 

have been in operation for a 

"long" time. 

Firm did not provide 

financial statements.  

Evaluation Committee voted 

to give them a score of 5.

Accoring to the DeKalb 

County Finance 

Department, they ) have 

equity in excess of $10 

million dollars and have 

been in operation for a 

"long" time. 

Firm did not provide 

financial statements.  

Evaluation Committee voted 

to give them a score of 5.

Firm did not provide enough 

financial statements.  

Evaluation Committee voted 

to give them a score of 5.

According to the DeKalb 

County Finance 

Department SOGO is the 

youngest company 

represented and, appear to 

have a very small equity, 

less than one million. 

Evaluation Committee 

voted to give them a score 

of 5.

References Earned the maximum score 

of 5. References were 

favorable.

Earned the maximum score 

of 5. References were 

favorable.

Earned the maximum score 

of 5. References were 

favorable.

Earned the maximum score 

of 5. References were 

favorable.

Earned the maximum score 

of 5. References were 

favorable.

Earned the maximum score 

of 5. References were 

favorable.

Earned the maximum score 

of 5. References were 

favorable.

LOCAL SMALL 

BUSINESS/ GFE

Earned the score of 2.  GFE 

approved due to they would 

have had LSBE 

participation if the County 

had timely reviewed LSBE 

sub application.

Earned the score of 2.  Did 

not obtain LSBE 

Participation, but 

demonstrated GFE.

Earned the score of 5.  

Obtained LSBE MSA 

Participation.

Earned the score of 2.  Did 

not obtain LSBE 

Participation, but 

demonstrated GFE.

Earned the score of 2.  Did 

not obtain LSBE 

Participation, but 

demonstrated GFE.

Earned the score of 2.  Did 

not obtain LSBE 

Participation, but 

demonstrated GFE.

Earned the score of 5.  

Obtained LSBE MSA 

Participation.
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