



DeKalb County Facilities Management RELOCATION ESTIMATE

PROJECT SCOPE AS OF November 10, 2021:

Your relocation involves the transfer of all office contents, including computers, printers and storage items from your various locations to 178 Sams Street as discussed in the recent walkthrough. The packing will be the responsibility of DeKalb County Offices in some locations and Wheaton responsibility in other locations.

We anticipate the move to take several weeks to complete. Respective building management will be contacted to determine move policies.

Pricing is based upon the terms of OMNIA Partners Agreement #OPU147867.

COMMUNITY DEVELOPMENT:

Origin: 750 Commerce Dr, Suite 401, Decatur, GA 30030

Destination: Building 1 – Floor 3, 178 Sams Street, Decatur, GA 30030

\$18,420 Includes:

- Delivery/pick up and rental of (100) Bins for (1) Month(with file bars)

- Pad Elevator

- Dismount/Remount Cabinets.

- Disassemble/Dispose of Cubicles.

- Customer to pack their own items

- ESTIMATED TIME- 2 Weeks/4 Weeks Note-Monthly Rate for Bins is 750.00 Should customer exceed month.

PLANNING AND SUSTAINABILITY:

Origin: Floors 2, 3, 4, 330 W. Ponce de Leon Ave, Decatur, GA 30030

Destination: Building 1 – Floor 1, 2, 3, 178 Sams Street, Decatur, GA 30030

\$148,980 Includes:

- Packing(Full)

- Disassemble/Dispose of Cubicles. Dismount/Remount Cabinets

- Pad Elevator - ESTIMATED TIME- 6 Weeks/10 Weeks



WATERSHED

Origin: 4572 Memorial Drive, Decatur, GA 30032

Destination: Building 2 – Floor 1, 2, 3, 178 Sams Street, Decatur, GA 30030

\$83,760 Includes:

Delivery/pick up and rental of (200) Bins for (2) Months(with file bars)

Disassemble/Reassemble of Cubicles

Dismount/Remount Cabinets

Pad Elevator

ESTIMATED TIME- 4 Weeks/6 Weeks Note-Monthly Rate for Bins is 1,500.00 Should customer exceed 2 months

CODE COMPLIANCE

Origin: 1807 Chandler Road, Decatur, GA 30032

Destination: Building 2 – Ground Floor, 178 Sams Street, Decatur, GA 30030

\$21,420 Includes:

Delivery/pick up and rental of (100) Bins for (1) Month(with file bars)

Full Pack

Pad Elevator

Dismount/Remount Cabinets. Disassemble/Dispose of Cubicles

Customer to pack their own items

ESTIMATED TIME- 3 Weeks/5 Weeks

FURNITURE DISASSEMBLY/REASSEMBLY

\$54,000



SUMMARY

COMMUNITY DEVELOPMENT	\$18,420.00
PLANNING & SUSTAINABILITY	\$148,980.00
WATERSHED	\$83,760.00
CODE COMPLIANCE	\$21,420.00
FURNITURE DISASSEMBLY/REASSEMBLY	<u>\$54,000.00</u>
TOTAL ESTIMATED RELOCATION COSTS:	\$326,580.00

David L. Belford

David Belford
Wheaton Moving and Storage

11/10/21

Date

DeKalb County Facilities Management