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AGREEMENT FOR  
CONSTRUCTION AND FINANCING 

OF SEWER UPGRADES 

THIS Agreement for the Construction and Financing of Sewer Upgrades (hereinafter 

referred to as “Agreement”) is made as of the ______ day of ______________, 20___ by and 

between DeKalb County, Georgia (hereinafter referred to as “County”) and Corso Druid Hills 

LLC, with its principal place of business located at 3424 Peachtree Road Suite 1790 Atlanta GA 

30326 (hereinafter referred to, together with any entity to which it may assign its rights under this 

Agreement, as the “Company”). 

WITNESSETH: 

WHEREAS, the Company is undertaking the construction of a senior and assisted living 

facility with 790 beds located at 1260 Briarcliff Road, Atlanta, GA, 30306 (the “Project”); and  

WHEREAS, the Project will increase demand on the existing sanitary sewer infrastructure 

and lines serving the Project site; and 

WHEREAS, the Project will require upgrading and expanding portions of the existing 

sanitary sewer infrastructure and lines to accommodate additional discharge of water into the 

Sewer System (the “Improvements”); and  

WHEREAS, the County has previously adopted Section 25-177 of the Code of DeKalb 

County, as revised 1988 (hereinafter “Code”), outlining a method of cost sharing between the 

County and a private developer when a proposed development would require expansion of the 

existing sanitary sewer system; and, 

WHEREAS, due to the complex nature of the Improvements contemplated by this 

Agreement and the extent of the improvements and expansion of the sanitary sewer system beyond 

just Company’s use, the County’s Department of Watershed Management or its contractors has 
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agreed to complete the Improvements and Company has agreed to make a contribution towards 

the Improvements in an amount not to exceed $647,000 as the appropriate method of cost sharing; 

and 

WHEREAS, the purpose of this Agreement is for the parties to enter into a binding 

contract evidencing their agreement as to the installation and financing of the Improvements; 

NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of 

which is hereby acknowledged and in consideration of the mutual promises and undertakings 

contained herein, the parties hereto to hereby agree and consent to the following: 

1. Improvements. The Improvements will consist of upgrades and expansion of certain

portions of the DeKalb County sanitary sewer infrastructure and lines servicing 1260

Briarcliff Road, Atlanta, GA, 30306 (the “Site”). The County, through its Department of

Watershed Management and/or its contractor, will determine those portions of the sanitary

sewer infrastructure and lines to be upgraded and expanded (the “Work”) from the

candidate areas presented in Exhibit A and the corresponding pipe rehabilitation list

presented in Exhibit B. The Work shall be completed to the extent necessary to generate

296,250 gallons per day in sewer capacity credits as calculated per DeKalb County’s

Capacity Assurance Banking Credit Program. The County’s Department of Watershed

Management, or other applicable department, shall operate and maintain the Improvements

in accordance with applicable laws.

2. Term of Agreement and Relevant Times

a. This Agreement shall become effective upon the date of execution, and terminate

on August 1, 2023, unless terminated earlier in accordance with the termination

provision of this Agreement or extended by and through consent of the parties.

b. The County agrees to have the Improvements required by Section 1 of this

Agreement designed, constructed and operational no later than August 1, 2023.

c. The County’s approval of Company’s request for sewer capacity will expire two

(2) years from the date listed on the County’s correspondence entitled “SEWER
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CAPACITY APPROVAL IN LIEU OF CERTIFICATION,” (the “expiration 

date”). At that time, a new request for capacity must be submitted to the County 

for review and approval. Extensions of up to one (1) year will be considered if 

made in writing more than sixty (60) days prior to the expiration date. 

d. Any sewer capacity credits created are non-transferable by the Company unless the

proposed transfer is to an affiliate of Company operating the Site for use related

to the Project and consistent with this Agreement and DeKalb County’s policies.

Any sewer capacity credits created as a result of the Improvements that are in

excess of those required by the Company, or an affiliate of Company, as reflected

in this Agreement and in accordance with DeKalb County’s policies shall remain

in the control of the County.

3. Reimbursement of a Portion of Improvement Costs by Company

a. Company agrees that upon completion of the Improvements and before Company

shall be allowed access to the County’s sanitary sewer system, Company shall

reimburse the County a total amount not to exceed $647,000.

b. In no event shall the Company’s Contribution, exclusive of any interest as defined

in Section 3(e) of this Agreement, exceed $647,000.

c. Upon the completion of the Improvements, the County shall provide an invoice

reflecting the final amount of the Company’s Contribution, including instructions

for payment of such amounts, to the Company at the following address:

Corso Druid Hills LLC 
Attn: Rick DaSilva 
3424 Peachtree Road, Suite 1790 
Atlanta, GA 30326 

d. In the event the Company’s Contribution is more than thirty (60) days past due, the

County may:

i. charge Company interest at a rate of one-percent (1%) per month as to the

outstanding amount of the Company’s Contribution until the past due

amount is paid to the County in full; and,

e. refuse to allow Company access to the County’s sanitary sewer system and the

Improvements until the past due amount of the Company’s Contribution is paid to

the County in full.
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4. Requirements before Connection to the County’s Sanitary Sewer System

a. The Company agrees, prior to connecting to the County’s sanitary sewer system, to

comply with the following requirements:

1. Install low-flow plumbing fixtures;

2. Prevent discharge of fats, oils, and grease (FOG) into the wastewater

collection system;

3. Maintain caps on service line cleanouts for sewer laterals;

4. Maintain private sewer service lines; and

5. Ensure roof and floor drains are not connected to the wastewater

system.

b. If Company fails to comply with the requirements listed above in Section 4(a), the

County may terminate the approval to connect to the sanitary sewer system.

5. Termination.

a. The parties agree that this Agreement shall terminate on the date on which an

amount equal to the Company’s Contribution and any interest payments that may

be due the County pursuant to this Agreement have been paid to the County in full

under this Agreement; provided that the Improvements servicing the Site are

operational after the Company connects to the sanitary sewer system.

b. Company may, for its own convenience, elect to terminate this Agreement by

delivering to the County a written notice of termination specifying the effective

date of termination (“Termination Date”). Any notice of termination shall be

provided to the County at the following address:

Department of Watershed Management 

Planning & Development Division 

Attn: Della Taylor 

178 Sams Street, A2610 

Decatur, GA 30030 

Such notice shall be delivered to the County at least thirty (30) days prior to the 

Termination Date. In case of termination of this Agreement before completion of 

the Work, the Company will reimburse the County as follows:  

1. Where the Company terminates this Agreement before February 1,
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2023, the Phase I Contribution shall be adjusted to $0. 

2. Where the Company terminates this Agreement after February 1, 2023,

the Contribution shall be adjusted to reflect 50% of the costs incurred by

the County in furtherance of the Improvements from the inception of

this Agreement to the Termination Date.

Where the Company exercises its termination right under this section, the 

County’s approval of Company’s request for sewer capacity will terminate. The 

sewer capacity request process will be reinstated, and the Company will be 

required to submit a new request for capacity for review and approval. 

6. Miscellaneous.

a. This Agreement constitutes the entire agreement between the parties with respect to the

subject matter hereof.

b. The recitals above are part of this Agreement.

c. County may not assign its rights under this Agreement. The Company may assign this

Agreement or its rights under this Agreement to an entity owned by or affiliated with

the Company that will own or operate the Project or a phase of the Project.  Except as

permitted hereby, the Company may not assign this Agreement without the prior

written consent of the County.

d. Each individual executing this Agreement on behalf of a party represents and warrants

to the other party that such individual is authorized to do so and that his signature binds

the party on whose behalf he is executing this Agreement.

e. County and the Company acknowledge, one to the other, that the terms of this

Agreement constitute the entire understanding and agreement between the parties

concerning the subject matter of this Agreement, and supersedes all prior oral or written

agreements or understandings.  No representation, oral or written, not incorporated in

this Agreement shall be binding upon the County or the Developer.  All parties must

sign any amendments to the Agreement.

f. This Agreement is governed by the laws of the state of Georgia without regard to

conflicts of law principles thereof.  Should any party institute suit concerning this
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Agreement, venue shall be in the Superior Court of DeKalb County, Georgia.  Should 

any provision of this Agreement require judicial interpretation, it is agreed that the 

court interpreting or construing the same shall not apply a presumption that the terms 

hereof shall be more strictly construed against one party by reason of the rule of 

construction that a document is to be construed more strictly against the party who itself 

or through its agent prepared the same, it being agreed that the agents of all parties have 

participated in the preparation hereof. 

g. If a court of competent jurisdiction renders any provision of this Agreement (or portion

thereof) to be invalid or otherwise unenforceable, that provision or portion thereof shall

be severed and the remainder of this Agreement shall continue in full force and effect

as if the invalid provision or portion thereof was not part of this Agreement.  Any such

holding materially affecting the commitments herein may be the subject of further

negotiations for purpose of legally revising the consideration involved.  No action taken

pursuant to this Agreement shall be deemed to constitute a waiver of compliance with any

representation, warranty, covenant or agreement contained in this Agreement and should

not operate or be construed as a waiver of any subsequent breach, whether of a similar or

dissimilar nature.

h. Nothing under this Agreement and no action taken pursuant hereto shall cause the

County and Company to be treated as a partnership, joint venture, association, or other

common entity.

[SIGNATURE PAGE TO FOLLOW] 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed 

in three (3) counterparts, each to be considered an original by their authorized representative. 

Corso Druid Hills LLC DEKALB COUNTY, GEORGIA 

By:____________________________ ______________________________      
      Tim Gary, CEO Michael L. Thurmond  

Chief Executive Officer 
DeKalb County, Georgia 

Witnesss:________________________ 

ATTEST: 

BARBARA H. SANDERS, CCC 
Clerk to the Board of Commissioners 
and Chief Executive Officer 

APPROVED AS TO SUBSTANCE: 

_____________________________ 
David Hayes 
Director 
Department of Watershed Management 

APPROVED AS TO FORM: 

_____________________________ 
County Attorney Signature 




