
 
 
PROFESSIONAL SERVICES AGREEMENT   
 
Project Name:  Mercer University Trail Study   
 
Location:  3001 Mercer University Drive 
  Atlanta, Georgia 30341 
 
Client:  DeKalb County Transportation Division 
  1950 West Exchange Place, Room 400 
  Tucker, GA  30084 
  Contact:  David W. Pelton, P.E. 
   
Consultant:  PATH Foundation, Inc. 
  1601 W. Peachtree Street 
  Atlanta, Georgia 30309 
  Contact: Greta G. deMayo, Executive Director 
 
Date:  April 12, 2023 
 
Thank you for the opportunity to submit the following proposal for the Mercer University Trail Study to 
DeKalb County as a project service agreement (PSA) under PATH’s master service agreement.  The trail 
study area is conveyed in the below map.  During the study, the following scope of work will be 
completed by the PATH Foundation in a 6‐8 month duration of an executed PSA. 
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SCOPE OF BASIC SERVICES: 
 
Task I – Kick‐off and Data Collection:  
 
Kick‐off Meeting:  PATH will conduct a kick‐off meeting with DeKalb/Mercer to review project scope, 
schedule, and discuss members of the Working Group.  PATH will obtain and review all future campus 
plans sent by Mercer University, collect any existing survey files, and review all DeKalb County planning 
documents associated with the study area.  All information including PATH’s proposed North Fork 
Peachtree Creek Greenway and Tucker PATH trail alignments will be combined with GIS data to create 
base maps for the study area. 
 
Community Meeting #1:  The PATH team will schedule and provide support for Community Meeting #1 
at the beginning of the trail study.  The meeting will be a two (2) hour Open House informational format.  
DeKalb/Mercer shall circulate notices/advertisement, provide support for an online streaming option of 
the meeting as needed, and provide a facility to accommodate the meeting.  PATH team will assist 
DeKalb/Mercer in: 
 

• Providing an outreach meeting flyer; 

• Providing meeting materials including 30x40 study area mapping display boards; 

• Compiling community input and feedback.  

 
The meeting will be structured to collect input from the community on where they live, how they would 
like to walk and/or bike in the study area, any destinations and desires for trail connectivity.   
 
Fieldwork:  Following Community Meeting #1, the PATH Team will conduct fieldwork to investigate the 
existing conditions along the corridor and determine feasibility towards recommended trail alignments.  
Aerial photography and GIS data will be used to analyze creeks, floodplains, roads, utility corridors, and 
parcels.  Existing sanitary sewer easements and property ownership data will be collected for use during 
Task I. 
 
Working Group Meeting #1:  Upon completion of the community meeting and initial fieldwork, PATH 
will compile all preliminary findings into a PowerPoint showing opportunities for a multi‐use trail 
alignment from PATH’s proposed trail corridors along and through Mercer University’s Atlanta campus.  
These preliminary findings will be presented to DeKalb/Mercer for review and to obtain feedback. 
 
Tasks/Meetings: 

 Review of all materials and compile base information for analysis and fieldwork; 

 Assess existing/planned routes to identify origins, destinations, opportunities, and 
challenges; 

 Attend one (1) kick‐off meeting/tour and conduct initial field work;  

 Photograph documentation of potential trail connection opportunities; 

 Prepare one (1) conceptual trail base map showing all trail route options identified 
during field work; 

 Develop up to two (2) visioning graphics to illustrate proposed connectivity 
opportunities, including before/after photo renderings, cross‐section drawings, etc.; 

 Attend one (1) open‐house Community Meeting to gather initial trail input; 
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 Attend one (1) in‐person Working Group (DeKalb/Mercer) meeting to review 
preliminary findings, public input, and collect feedback. 

 
Deliverables will include: 

 Digital PowerPoint presentation of existing conditions, planned conditions, and 
preliminary trail connectivity mapping; 

 Meeting summary email with ‘next steps’ listed for Working Group feedback and 
comment. 

 One (1) digital (.pdf) 30x40 overall conceptual trail connectivity plan; 

 Two (2) digital visioning graphics (.pdf) to be used for presentation to garner DeKalb 
County and Mercer University support and support of any additional property 
owners/stakeholders; 

 Digital files of all deliverables and relevant back‐up files (.pdf/.tiff/.jpeg) 
 
Task II – DRAFT Trail Study     
 
All information obtaining during Task I and additional field verification will be used to outline the 
preliminary trail opportunities for the Mercer University Trail Study.  The preliminary trail opportunities 
will include up to two (2) additional visioning graphics to convey proposed conditions.   
 
Community Meeting #2:  The PATH team will schedule and provide support for Community Meeting #2 
at the mid‐point of the planning process.  The meeting will cover an overview of the types of trail, 
benefits of trails, the preliminary findings of the study, and introduce trail design standards.  
  
PATH’s presentation will be followed with a general questions and answers session ending with the 
opportunity to discuss opportunities and concerns around two separate stations.  Each station will be 
prepared with (1) 30”x40” trail map board and (1) 30”x40” vision graphic board.  Each station will be 
facilitated by one PATH team member and one or more DeKalb staff members.   
 
Public comments and feedback will be collected during the meeting’s Q&A and the open discussion 
session.  Comment cards will be distributed to the attendees at the beginning of the meeting and will be 
collected at the end.  All information collected through PATH’s field verification, from DeKalb/Mercer 
and during the public’s review/comment will be used to compile the draft Mercer University Trail Study.   
 
Deliverables will include: 

 One (1) 24x36 presentation board of the draft trail master plan 

 Community meeting materials, one public meeting presentation, boards, and meeting 
summary (.pdf) 

 Digital PowerPoint presentation of Mercer University Trail Study. 

 Development of up to two (2) additional visioning graphics to illustrate existing and 
potential conditions of proposed greenway trail opportunities. 

 
PATH will coordinate with DeKalb/Mercer the presentation for optional posting to their websites for 
additional public access and comment.  A summary of all received public feedback will be circulated to 
the DeKalb/Mercer prior to finalize the draft Mercer University Trail Study. 
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Working Group Meeting #2:  During Task II, PATH will develop context sensitive trail standards and 
guidelines for the draft Mercer University Trail Study including amenities, signage/wayfinding, and 
construction standards.  All information will be compiled into a PowerPoint during a presentation 
meeting with DeKalb County and Mercer University for everyone’s review and comment.  PATH will 
facilitate discussion of land acquisition, maintenance, and safety in order to document each as a policy 
or agreement within the draft Mercer University Trail Study. 
 
Tasks/Meetings: 

 Attend one (1) in‐person meeting with DeKalb County and Mercer University to review 
the Draft trail plan and collect feedback; 

 Conduct additional fieldwork and revise preliminary findings; 

 Finalize total of four (4) visioning graphics. 
 
Deliverables will include: 

 Digital PowerPoint presentation of the Draft trail connectivity plan; 

 Meeting summary email with ‘next steps’ listed for DeKalb County and Mercer 
University feedback and comment. 

 One (1) digital (.pdf) 30x40 overall draft trail connectivity plan; 

 Total of four (4) digital visioning graphics (.pdf) to be used for presentation to garner 
DeKalb County and Mercer University support and support of any additional property 
owners/stakeholders; 

 Digital files of all deliverables and relevant back‐up files (.pdf/.tiff/.jpeg) 
 
Task III – Final Trail Study    
 
Working Group Meeting #3:  PATH will incorporate revisions and work directly with DeKalb County and 
Mercer University to outline an implementation strategy for phasing the proposed trail connections.  
PATH will outline the implementation costs for each phase of trail.  The final draft Mercer University 
Trail Study will be packaged and circulated to DeKalb County and Mercer University for the final review, 
comment and revision.  
 
Community Meeting #3:  The PATH team will schedule and provide support for Community Meeting #3 
prior to completion of the study.  The meeting will be a two (2) hour Open House for public review of 
the final document.  DeKalb/Mercer shall circulate notices/advertisement, provide support for an online 
streaming option of the meeting as needed, and provide a facility to accommodate the meeting.  PATH 
team will assist DeKalb/Mercer in: 
 

• Providing an outreach meeting flyer; 

• Providing meeting materials including copied of the final trail study and enlarged maps of 

the overall trail network; 

• Compiling community input and feedback.  

 
Tasks will include: 

 Finalize proposed trail plan;  

 Prepare implementation phasing plan and cost estimate;  

 Prepare the final trail study document. 
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Deliverables will include: 

 Twelve (12) printed copies of the 8.5x11 bound Mercer University Trail Study along with 
digital copies (.pdf) as both high resolution for printing and low resolution for ease of 
email distribution. 

 Digital files of all deliverables and relevant back‐up files (.pdf/.tiff/.jpeg).    

 ArcGIS shapefile and Google Earth (.kmz) files of the final trail routes. 
 

PROJECT FEE: 
 

Task I – Kick off and Data Collection   $12,260.00

Task II – DRAFT Trail Study   $17,550.00

Task III – Final Trail Study   $15,920.00

Reimbursable Expenses (Not to Exceed)  $1,200.00

Grand Total $ 46,930.00

The PATH Foundation shall receive the above project fee as compensation for the described 
responsibilities within this professional services agreement.   

 
ACCEPTED: 
 
The Client accepts the terms and conditions of this Professional Services Agreement. 
 
PATH Foundation, Inc.:          DeKalb County:     
 
 
    _______________________________ 
Greta G. deMayo    Name 
 
 
PATH Executive Director___       
Title    Title 
 
 
April 12, 2023    _______________________________ 
Date    Date 
 
 
 


