AGENDA NOTES

Solicitation Name and #	Cludes Devictoring and Hauling at Dale Daides Advanced
Solicitation Name and #	Sludge Dewatering and Hauling at Pole Bridge Advanced
	Wastewater Treatment Facility
	ITB No. 13-100384
Procurement Agent	Crystal Creekmore
Vendor(s) agree to renew under the same prices,	N/A
terms and conditions.	
Solicitation Name, Number and Contract Number	Sludge Dewatering and Hauling at Pole Bridge Advanced
of Expired Contract (If no previous contract, please	Wastewater Treatment Facility
indicate N/A)	ITB No. 13-100384
	CPA 14-902866
	Denali Water Solutions, LLC
Current Contract Number, Contractor Name and	\$1,978,500.00
Award Amount (Include increases and Total Award	
Amount)	
Previous Amount Spent on Current Contract(s)	\$1,634,859.40
(If multiple award, List Amount Spent per Contract	
and include Total Amount Spent)	
Prime Contractor Information and LSBE –	Denali Water Solutions, LLC (Prime)
Subcontractor (Prime: Company Name, Owner	CEO: Andy McNeill
Name and Title, Number of years in business and	Years in Business: 9
Number of years doing business with DeKalb	Years Doing Business with DeKalb: 2
County)	Tears Doing Business with Derraio. 2
County)	
(LSBE: LSBE Type (DeKalb or MSA, Participation	Carolyn's Hauling, Inc. – LSBE-DeKalb – 20%
Percentage, Company Name, Owner Name and	PO Box 383, Redan, GA 30074
Title, Address, Type of Work Provided, Number of	TO Box 303, Reddin, Gri 30074
years in business and Previous Business/Contracts	Owner: Carolyn Lewis
and Amounts in DeKalb County)	Years in Business: 15
and Amounts in Deltain County)	Years Doing Business with DeKalb: 9
	Services: Transportation and hauling
	Amount Paid to Date: \$355,854.01
	Amount I aid to Date. \$555,654.01
	Q Solutions, Inc. – LSBE-DeKalb – 8%
	5060 N. Royal Atlanta Dr., Suite 17, Tucker, GA 30084
	Owner: Thuy Kiou Chang
	Owner: Thuy-Kieu Chang Years in Business: 15
	Years Doing Business with DeKalb: 6
	Services: Contract Labor
	Amount Paid to Date: \$211,920.10
Attachments	Change Order Request
/NUALIBUIEIIIS	