## MARKET SURVEY

Solicitation Number: 19-101124 Senior Agent: Brenda H. Redus

**Project Name**: Hugh Howell Rd. Sidewalk from Lawrenceville Hwy. to Tucker Industrial Rd.

**Department**: PW - Transportation

**Prepared By**: Brenda Redus

Company	Contact #	Contact Person	Receive bid? Yes/No	Non-Response Justification	Bid in Future
BRTU	404-228-9074	Elsabeth	Yes	Not enough time to	Yes
Construction,		Kasse		prepare bid.	
Inc.					
IDS Global	770-364-714	Sam	Yes	Did not have enough	Yes
		Williams		time.	
PF Holding	678-334-5624	Yvonne	Yes	Husband passed	Yes
		Miller		unexpectedly while	
				they worked on their	
				bid.	
CMES, Inc.	770-982-1905	Vasudev	Yes	Too busy at this time	Yes
		Suhagiya		with other large	
				projects.	
Kissberg	404-513-1349	Nene	Yes	Needed more time to	Yes
Construction		Kisseih		get bonding.	
Results	Nine (9) vendors attended both the LSBE meetings and the				
Summary	Mandatory Pre-Bid meeting. Five (5) of vendors who attended				
	both meetings gave the above reasons (mainly that they did not				
	have enough time) for not submitting bids even after the bid				
	due date was extended by two (2) weeks.				