


ESTIMATE FORM 

July 15, 2021         

Dekalb County - Emergency Management 
Scott Tibbetts 
1950 West Exchange Place 
Tucker, Georgia 30084 

  
 
 

The below listed work and price will be honored by Power And Energy Services Inc. for a period of 10 business 
days after date listed above. Thank you for allowing us the opportunity to provide an estimate for the following and 
we are ready to begin preparation and execution of the work upon your approval. Work will be performed during 
regular business hours unless noted. If nights, weekends or holidays are required, or the equipment is not accessible 
upon arrival there will be an additional charge.  This agreement is in accordance to the Terms & Conditions 
accompanying this document. 

Estimate Job Exchange Park  Estimate Number 5397 
Estimate Tax Amount 0.00 Estimate Amount   $132,746.55 

Estimate details are: 
Item Description Amount 
SOGI JOB: DeKalb County Exchange Park Rec Center 200KW diesel generator with 72 hour run 

time tank and 1000-amp service entrance rated automatic transfer switch (ATS) as 
follows: 

 

1. Pour new concrete pad for ATS close to exterior wall near main electrical room.  
2. Pour new concrete pad for generator in same area.  
3. Provide generator and ATS, deliver to site and set on concrete pads.  
4. Excavate and uncover existing feeder from transformer to building main.  
5. Provide and install a new in-ground box over existing main feeder.  
6. Provide and install a new 1000-amp feeder from ATS to new box. Connect to line side of 
ATS and leave in box for change over. 

 

 0.00 
SOGI 7. Provide and install a new 1000-amp feeder from ATS to new box. Connect to load side 

of ATS and leave in box for change over. 
 

  
9. Cut into existing main feeder inside new junction box.  
10. Disconnect existing main feeder in main panel and pull back into junction box.  
11. Connect new feeder from item #6 above to existing feeder from power company 
transformer inside new junction box. 

 

12. Install new feeder from item #7 above into existing conduits to existing building main 
panel and connect to panel. 

 

 0.00 
SOGI 13. Split grounding and neutral connection in existing main panel.  

14. Restore power to building through new ATS.  
15. Shutdown will take approximately 6-8 hours to complete. During this time there will 
be no power to building. 

 

16. Provide and install a new 700-amp feeder from new generator to ATS generator side  



and connect. 
17. Provide and install new control wiring from generator to ATS and connect.  
18. Provide and install new circuits from existing panel in electrical room to new 
generator for block heater and battery charger and connect. 

 

 0.00 
SOGI 19. Start-up and testing of generator system.  

20. Diesel fuel for generator by others.  
21. No engineered drawings included.  
22. All work to be completed during normal business hours. Monday through Friday, 7am 
to 3pm. 

 

23. All permits, taxes, and insurance included. 132,746.55 

Terms are Net 30. Prices may not include any applicable sales tax. Prices may not include any shipping charges. 
Courier service may be available if parts are needed immediately for an additional fee of $100.00. The manufacturer 
or distributer may charge an additional fee for rush service as well.  

Please complete the following to provide formal acceptance of this estimate. No work will be performed without 
written authorization. Thank you for choosing Power And Energy Services Inc.. We hope to work with you again in the 
future. 

Representative  
Name   

 Representative  
Signature   

 

Date  PO Number  



 

1. GENERAL

2. SCHEDULE DATES & DELAYS

3. ASSIGNMENT

4. TAXES

5. INSURANCE

6. WARRANTY

7. LIMITATION OF LIABILITY

8. NUCLEAR LIABILITY

9. RENTAL EQUIPMENT

10. PAYMENT

11. PROPRIETARY, COPY WRITTEN, AND CONFIDENTIAL

Power And Energy Services Inc.

TERMS AND CONDITIONS



ESTIMATE FORM 

July 15, 2021         

Dekalb County - Emergency Management 
Scott Tibbetts 
1950 West Exchange Place 
Tucker, Georgia 30084 

  
 
 

The below listed work and price will be honored by Power And Energy Services Inc. for a period of 10 business 
days after date listed above. Thank you for allowing us the opportunity to provide an estimate for the following and 
we are ready to begin preparation and execution of the work upon your approval. Work will be performed during 
regular business hours unless noted. If nights, weekends or holidays are required, or the equipment is not accessible 
upon arrival there will be an additional charge.  This agreement is in accordance to the Terms & Conditions 
accompanying this document. 

Estimate Job Mason Mill Estimate Number 5398 
Estimate Tax Amount 0.00 Estimate Amount   $70,427.47 

Estimate details are: 
Item Description Amount 
SOGI JOB: DeKalb County Mason Mill Rec Center 80KW diesel generator with 72 hour run time 

tank and 400-amp service entrance rated automatic transfer switch (ATS) as follows: 
 

1. Pour new concrete pad for generator in level area close to existing power company CT 
cabinet and meter. 

 

2. Provide generator and ATS, deliver to site and set on concrete pad.  
3. Mount new ATS to the left side of existing CT cabinet.  
4. Provide and install a new 400-amp feeder from ATS to CT cabinet. Connect to line side 
of ATS and leave in CT cabinet for change over. 

 

5. Provide and install a new 400-amp feeder from ATS to existing panel. Connect to load 
side of ATS and leave in panel for change over. 

 

oval, have power company shutdown power to building. 0.00 
SOGI 7. Disconnect and remove existing wiring from CT cabinet to panel.  

8. Connect new feeder from item #4 above to existing feeder from power company 
transformer inside existing CT cabinet. 

 

9. Connect new feeder from item #5 above to existing panel.  
10. Split grounding and neutral connection in existing main panel.  
11. Restore power to building through new ATS.  
12. Shutdown will take approximately 4-6 hours to complete. During this time there will 
be no power to lower level of building. 

 

 0.00 
SOGI 13. Provide and install a new 300-amp feeder from new generator to ATS generator side 

and connect. 
 

14. Provide and install new control wiring from generator to ATS and connect.  
15. Provide and install new circuits from existing panel in electrical room to new 
generator for block heater and battery charger and connect. 

 

16. Start-up and testing of generator system.  



17. Diesel fuel for generator by others.  
18. No engineered drawings included.  
 0.00 

SOGI 19. This set-up is to power only the lower level of the building.  
20. All work to be completed during normal business hours. Monday through Friday, 7am 
to 3pm. 

 

21. All permits, taxes, and insurance included.  
 70,427.47 

Terms are Net 30. Prices may not include any applicable sales tax. Prices may not include any shipping charges. 
Courier service may be available if parts are needed immediately for an additional fee of $100.00. The manufacturer 
or distributer may charge an additional fee for rush service as well.  

Please complete the following to provide formal acceptance of this estimate. No work will be performed without 
written authorization. Thank you for choosing Power And Energy Services Inc.. We hope to work with you again in the 
future. 

Representative  
Name   

 Representative  
Signature   

 

Date  PO Number  



 

1. GENERAL

2. SCHEDULE DATES & DELAYS

3. ASSIGNMENT

4. TAXES

5. INSURANCE

6. WARRANTY

7. LIMITATION OF LIABILITY

8. NUCLEAR LIABILITY

9. RENTAL EQUIPMENT

10. PAYMENT

11. PROPRIETARY, COPY WRITTEN, AND CONFIDENTIAL

Power And Energy Services Inc.

TERMS AND CONDITIONS




