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Solicitation No.:  RFP No. 21-500588 Agent:  Jovan Hooper 

Project Name: Westside Aviation Tract W-3 Development on Department:   Airport 
DeKalb Peachtree Airport 

Company Contact # Contact 
Person 

Receive 
proposal? 

Yes/No 

Non-Response Justification Bid in 
Future 

Romeo 9, LLC 404-431-0678 Jonathan 
Sweatman 

No Since the material and labor costs are 
right at 2.5x higher than when the 
RFP was first published, the budgets 
that go between initial proposal and 
completed construction could not 
make the numbers show economic 
sense. 

Yes 

NBA Aviation 
Architecture, 
LLC 

770-331-9018 W. Mercer
Dye

No Could not find a way to make the  
development economically viable.  It 
is a challenging site with limitations 
that restrict growth and income 
potential.  That, on top of insane 
escalations in construction costs just 
was too much to overcome. 
Additionally, the current NFPA 409 
fire code for hangars performing 
maintenance would have required 
many hundreds of thousands of 
dollars in additional fire suppression 
and fire flow effluent containment 
where there would be no land to 
place it.   

Yes 

Niles Bolton 
Associates 

404-365-7600 Brian 
Whelan 

No Workload and material costs issue. Yes 
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Company Contact # Contact 
Person 

Receive 
proposal? 
Yes/No 

Non-Response Justification Bid in 
Future 

Epps Aviation 770-458-9851 Daniel M. 
Lane 

No Workload and material costs issue. Yes 

Brink Design 404-542-6139 Bridget 
Ellgass 

No Unable to provide the full scope 
requested, as we deal mainly in 
design services.  Unable to find the 
right construction/ development 
investing partner. 

Yes 

Lose Design 615-242-0040 Chris 
Camp 

No Workload and material costs issue. Yes 

Gamble and 
Gamble 

404-875-7751 Lee Ann 
Gamble 

No Workload and material costs issue. Yes 

Results 
Summary 

Contractors that were contacted have all expressed that they could not perform all of 
what scope requires and can only perform about 50% of the project due to inflated costs 
of materials. Project is of a special industry and is limited on available and qualified 
proposers who can successfully perform these types of services. 


