
 
 
PROJECT SERVICES AGREEMENT   
 
Project Name:  Sagamore Hills Trail Connectivity Study  
 
Location:  Atlanta, GA 
 
Client:  DeKalb County Transportation Division 
  1950 West Exchange Place, Room 400 
  Tucker, GA  30084 
  Contact:  David W. Pelton, P.E. 
        
Consultant:  PATH Foundation 
  1601 W. Peachtree Street 
  Atlanta, Georgia 30309 
  Contact: Greta deMayo, Executive Director 
 
Date:  October 1, 2021 
 
The PATH Foundation commends DeKalb County for continuing the implementation of the 2000 DeKalb 
County Greenway Trail Master Plan.  PATH will provide the following scope of services to verify the 
feasibility of trail connectivity from the existing South Peachtree Creek Trail (SPCT).  The study will be for 
two trail corridors.  Study Corridor #1 & #2 is shown on the below map.   

 
Study Corridor #1 ‐ South 
Peachtree Creek Trail from 
Mason Mill Park at North Druid 
Hills Road through the Leafmore 
and Sagamore Hills 
Neighborhoods to the North Fork 
Peachtree Creek corridor at 
Fisher Trail Park. 
 
Study Corridor #2 – From Study 
Corridor #1 in Sagamore Hills 
Neighborhood through Briarcliff 
Heights to Cliff Valley at Briarcliff 
Road and the existing Children’s 
Healthcare of Atlanta campus the 
future connection to the existing 
Peachtree Creek Greenway. 
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STUDY CORRIDOR #1 – OVERVIEW AND SCOPE OF BASIC SERVICES: 
 
Calm Street Connectors 
DeKalb is interested in an assessment of 
using street connections in the Sagamore 
Hills, Briarcliff Heights and Leafmore 
neighborhoods that would serve as 
bicycle/pedestrian connectors to the 
Peachtree Creek Greenway as well as the 
north/south routing of a neighborhood 
greenway as an alternative to the power 
corridor. These “Calm Streets” are typically 
low volume, low speed residential streets 
that provide safe and accessible routes for 
walking and biking. In many cases, the roads 
can be shared by motor vehicles and 
bicycles, and where traffic volumes and speed are very low, pedestrians can also be a shared mode. 
Calm Streets adjacent to the Peachtree Creek Greenway corridor will see improvements to provide safer 
bicycle and pedestrian connections and promote use of these modes. Design interventions may include 
a variety of traffic calming strategies such as speed humps, enhanced crosswalks, unique signage and 
branding, chicanes, curb extensions, and/or neighborhood traffic circles.  The designs may be 
temporary, semi‐permanent, or permanent. Traffic calming features will incorporate green stormwater 
infrastructure design recommendations where feasible and as implementation budget allows.  
 
TASK 1: Project Initiation 
 
Obtain Baseline Data 
PATH will prepare a data needs memorandum that identifies data needed to begin the project and 
identify what county‐furnished resources are required.  The County shall make available GIS‐based data 
for the greenway corridor as well as adjacent streets including right‐of‐way interest, city‐maintained 
utilities, parcel/subdivision maps, and current traffic data. 
 
An allowance has been provided in the project expenses to include traffic counts or additional services 
as authorized by the County. If these services are elected it is recommended the following intersections 
be captured: 
 

1. Briarcliff and Cliff Valley 
2. Briarcliff and Fisher Trail 
3. North Druid Hills and Spring Creek Road 
4. Sagamore Hills Elementary School 

 
The County will provide project information for active projects, existing traffic volume information and 
data available from previous or current traffic studies that are pertinent to the project to reduce 
resources needed for the study. In particular, obtaining turning movement counts for any route 
intersections with the collector roadway network will be useful in analyzing the need and type of 
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intersection treatments. If adequate traffic data is not available, and counts are needed/desired to 
supplement the study, they will be completed as part of a separate task order at an additional fee.   
 
Prepare Study Area Base Maps  
Once baseline data is procured, PATH will prepare two maps: one large scale greenway corridor map 
and one composite study area base map of adjacent neighborhoods to help guide in the development of 
concept plans for the Calm Streets network.  
 
Team Kickoff Meeting 
PATH will co‐facilitate project kick‐off with County staff to discuss expectations for the greenway 
alignment and method for identification of specific roadways for the Calm Street network as well as 
priorities. This meeting will set the foundation for future fieldwork and identify preliminary priority 
streets and greenway connections. We will cover partner roles, any project background, deliverables, 
and anticipated timelines.  
 
Project Management and Administration 
Throughout the process, PATH will be in regular contact with the County to update on progress, attend 
meetings and collaborate and obtain feedback from staff. PATH will prepare monthly invoicing and 
progress updates. Project management also includes quality management. PATH will work together to 
ensure that major deliverables include one (1) peer review, and an independent review by senior staff 
before sending to the County. Advanced design concepts and cost estimates will be reviewed by a 
licensed engineer or landscape architect before distribution to the County. 
 
PATH assumes up to three (3) additional meetings during the project with County staff (virtual option 
also available), to discuss progress made.  
 
Deliverables: 

 Data needs memo 

 Client/consultant team meetings (4 total) 

 Large scale project study area base map for greenway  

 11x17 corridor base maps for Calm Streets project 

 Monthly administration, invoicing and reporting 

TASK 2: Existing Conditions & Technical Analysis 
 
Calm Streets Inventory 
PATH will perform a remote spatial analysis of the streets in the study area identified by staff during the 
kickoff meeting and determine best connections to the South Peachtree Creek Trail portions within the 
power easement, network interconnectivity, and preliminary network opportunities and constraints for 
Calm Street feasibility. Results of the analysis and street identification/methodology will be shared with 
DeKalb prior to doing fieldwork.  
 
PATH will prepare for each Calm Street corridor identified in the kickoff meeting by building 
recommendations upon and highlighting existing curb limits, presence of bicycle or pedestrian facilities, 
visible utility conflicts, streetlights, wayfinding and street signage, and reference monuments. Calm 
Street inventory corridor maps will be prepared for locations that will provide a continuous bicycle and 
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pedestrian connections to the South Peachtree Creek Trail. A key sheet will be developed for the project 
corridor area that will provide an easy reference to plan sheets. Plan sheets will be on 11” X 17” plan 
sheets at a scale of 1” = 20’, or as otherwise mutually agreed upon. PATH will conduct a field inventory 
of each project corridor photographing and noting field conditions that may impact design concepts for 
each project. 
 
At locations where major civil improvements are anticipated, such as new traffic signals, traffic circles, 
or intersection reconfigurations, the study base maps should include cross‐streets at these locations up 
to 250‐FT per approach of each side street to assist PATH in developing proper concept plan line 
renderings for review. 
 
PATH will provide results of the analysis on the maps and supported by necessary narrative.  
 
PATH will meet with County staff (virtually, if preferred) to discuss field conditions, greenway 
alternatives, and preliminary concepts for the Calm Streets network. A key outcome of this meeting will 
be the identification of the on‐street routing connections that will connect neighborhoods where the 
power corridor cannot.  
 
Deliverables: 

 Annotated  base maps  identifying  existing  conditions,  opportunities  and  alternatives  for  the 
greenway  

 Annotated  base maps  identifying  existing  conditions  and  opportunities  for  the  Calm  Streets 
network  

TASK 3: Calm Street Concept Plans 

Neighborhood Network Map 
PATH will develop a Calm Street Neighborhood Network map, indicating feasible connections along 
neighborhoods streets to the South Peachtree Creek Trail concept plans developed by PATH. We will 
ensure connections between neighborhood street networks, and to the greenway are made using a 
typology for the Calm Streets network based on iconography to convey design interventions. The 
network map will be prepared in GIS format with post processing in Illustrator.  

Corridor Concept Map Cutsheets and Alternatives  
PATH will develop illustrative corridor maps for the Calm Street recommendations (up to ten (10) 
streets/or up to four miles). Each Calm Street corridor will intersect with the South Peachtree Creek Trail 
corridor. Some corridors may include multiple design alternatives, which will be presented to County 
staff and eventually during public outreach. The map cutsheets will include schematic diagramming to 
illustrate traffic calming improvements and note any potential impacts to the roadway right of way or 
adjacent homeowners. Each priority Calm Street concept will include a technical summary with a written 
narrative, design interventions for traffic calming measures, stormwater considerations, order‐of‐
magnitude costs, and order of priority.  
 
Supporting Graphics 
To prepare for public outreach events, PATH will develop educational materials to illustrate design 
intent for the Calm Streets Network. PATH will provide up to two (2) educational posters describing 
Calm Streets and Quick Build projects and their benefits for public understanding.    
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Deliverables: 

 Calm Streets Neighborhood Network Map 

 Up to ten (10)  illustrative Calm Street Corridor Cutsheet Maps/up to four miles of streets with 
supporting information 

 Up to two (2) educational posters for public events 

TASK 4: Public Involvement 
PATH will support DeKalb County officials with two (2) public outreach events to engage residents in the 
study area. DeKalb staff will advertise the public meetings on County websites and other means. PATH 
will print yard signs for posting in the neighborhoods and along existing trails to encourage participation. 
The events may be held virtually and would likely include a live presentation, interactive polling, Q&A 
session, and virtual concept boards. The first meeting will focus on sharing general information about 
the project and gather community input on existing conditions.  The second opportunity will focus on 
presentation of the 20% plans for the greenway and the Calm Streets network. 
 
PATH will prepare a slide deck, supporting graphics from Tasks 3 and 4, provide meeting attendance, 
and furnish meeting notes following the outreach events.  
 
Deliverables: 

 Preparation of slide deck for each public meeting 

 PATH  will  attend  the  two  meetings,  and  providing  proper  supporting  graphics,  tools,  and 
techniques for engaging the public 

 Meeting summaries and any resulting revisions to the greenway and Calm Street concept plans 

TASK 5: Concept Plan Line Development 
 
Conceptual Design for Calm Street Network  
Using feedback from public outreach and input from County officials, PATH will develop conceptual 
design plans for the Calm Streets network. PATH will develop the linework in CAD using base maps 
developed in Task 2 from current aerials, as no survey will be collected. Details included in the 
conceptual design plans will include: 

 Concepts for any traffic calming treatments  

 Signing and pavement markings 

 Curb ramps and other geometric changes such as bulb outs or stormwater features (schematic 
only as no survey will be collected) 

 Major Street Crossing Improvements (new or modified signal or beacon layout) 

 Schematic Lighting & Landscaping (if applicable) 

The scope assumes the equivalent of no more than three intersections, which may include stormwater 
enhancement for drainage facilities using approved BMP’s in corners in a total of 12 corners across the 
project length. Assumed intersections at the scoping phase include the intersection of Audubon Dr and 
Clairmont Rd, Cliff Valley Way and Briarcliff Rd, and Fisher Trail and Briarcliff Rd. It is possible that these 
locations may evolve during Task 2. During the development of the conceptual plan line work, PATH may 
need to work out needs and details with County officials that will inform the final agreed‐to conceptual 
plan for the project including proximity of the project on the right of way, parks, and proposed crossings 
of entrances and streets.  
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Sheets to be included in the conceptual design plan submittal include: 

 Title sheet 

 Layout Sheets (with signing and pavement markings and schematic geometric improvements) 

 Layout detail sheets (at intersection crossings) 

 Landscape sheets (with schematic lighting and landscape details) 

 
PATH will furnish an updated cost estimate when the Conceptual Design Calm Streets drawings are 
complete.  
 
Deliverables: 

 Conceptual design 24” x 36” plan sheets overlaid on aerials (no survey will be collected for this 
project) for the Calm Streets network connection 

STUDY CORRIDOR #2 ‐ SCOPE OF BASIC SERVICES: 
 
Task 1 – Study Development 
 
PATH will coordinate with DeKalb County and City of Brookhaven to collect and review proposed 
development plans within the study corridor.   
 
DeKalb County will provide the following data and documents for the study corridor: 

 Collection of County GIS map files (including property ownership), aerial photography 
and planning documents; 

 Collection of current County relevant planning documents; 

 Collection of planned residential, commercial and mixed‐use development site plans, 
and if available as well as areas determined as potential redevelopment/development 
sites by DeKalb County/City of Brookhaven; 

 Collection of planned bicycle/pedestrian improvements within the county/city and 
adjoining areas. 

 
Tasks will include: 

 Review of all materials and organization of base information for analysis and fieldwork. 

 Fieldwork to verify feasibility, opportunities to improving the trail connection 
experience, and additional connectivity to residential, commercial, and existing/future 
PATH trails. 

 
Deliverables will include: 

 One (1) 24x36 fieldwork base map of the study area with existing and proposed 
greenway trail routes, roadways, and planned developments. 

 Digital files of all deliverables and relevant back‐up files (.pdf/.tiff/.jpeg) 
 
Task 2 – DRAFT Trail Study 
 
Upon completion of the initial fieldwork, PATH will create a draft plan showing all opportunities for a 
multi‐use trail connection from the Sagamore Hills neighborhood through Briarcliff Heights 
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neighborhood towards the Peachtree Creek Greenway corridor while identifying spur connections to 
surrounding neighborhoods, parks, commercial areas, and existing/future PATH trails.  
 
Tasks will include: 

 Assessment of potential trail connections to identify origins, destinations, opportunities, 
and challenges; 

 Photograph documentation of potential trail connection opportunities; 

 Development of up to three (3) vision graphics to illustrate existing and potential 
conditions of proposed trail opportunities; 

 Preparation of a conceptual trail base map showing all trail connection options 
identified during field work. 
 

Meeting #1:  Upon completion of the initial field work and the draft plan, PATH’s preliminary findings 
will be presented through a virtual meeting to the Steering Committee for review and comment.   
 
Tasks will include: 

 Attend one (1) virtual client meeting;  

 Present preliminary findings; 

 Collect comment for additional field verification and trail study revisions. 
 

Deliverables will include: 

 One (1) digital (.pdf) 24x36 conceptual multi‐use trail plan. 

 Digital PowerPoint presentation of existing conditions, planned conditions, and 
preliminary greenway trail connectivity mapping. 

 Summary report of site assessment and trail connectivity in digital format(.pdf) 

 Digital files of all deliverables and relevant back‐up files (.pdf/.tiff/.jpeg). 
 
Task 3 – Final Trail Study 
 
All information obtaining during Meeting #1 and additional field verification will be used to create the 
final Trail Study.  Within the final deliverables for the study, an implementation strategy will be outlined.   
 
The implementation strategy will include: 

 Identification of a model project, prioritization of trail segments, and incremental build‐
out phasing. 

 Trail connection priorities to allow ease for permitting, fundraising, and construction.   

 Cost Estimate ‐ A complete estimation of costs for survey, design & engineering, and 
construction of the trail connection.   

 Cost Summary ‐ An overview of alternate connections and the costs.   

 Timeline ‐ A timeline to provide the necessary information to monitor the 
implementation process and to ensure implementation in scheduled for completion. 

 
Public Meeting for Corridor 2 will be held together with Corridor 1 to collect public feedback in the same 
meeting.  
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Meeting #2:  Upon completion of any additional field work and revisions of the draft, the Trail Study will 
be presented to Steering Committee for final review and comment.  All review/comments from the 
Meeting #2 will be reviewed and additional fieldwork will be conducted to finalize feasibility of the 
multi‐use trail study.   
 
The final Trail Study will be packaged and circulated to Steering Committee for implementation of a 
model project. PATH recommends the Trail Study document to be incorporated as an appendix to the 
DeKalb County Comprehensive Transportation Plan.   
 
Tasks will include: 

 Attend one (1) virtual client meeting;  

 Presentation of draft final study;  

 Collection of comments for incorporation into the final trail plan. 
 
Deliverables will include: 
 

 Five (5) printed copies of the 8.5x11 bound Trail Study along with digital copies (.pdf) as 
both high resolution for printing and low resolution for ease of email distribution. 

 Digital files of all deliverables and relevant back‐up files (.pdf/.tiff/.jpeg).    

 Digital versions of individual trail plan graphics as both high resolution for printing and 
low resolution for ease of email distribution (.pdf/.jpeg). 

 ArcGIS shapefile and Google Earth (.kmz) files of the final trail routes. 
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FEE PROPOSAL 
 
STUDY CORRIDOR #1 

TASK 1 Project Initiation  $24,550.00

TASK 2 Existing Conditions & Technical Analysis  $18,320.00

TASK 3 Calm Street Concept Plans  $12,184.00

TASK 4 Public Involvement  $14,960.00

TASK 5 Concept Plan Line Development  $37,848.00

STUDY CORRIDOR #1  $107,862.00

STUDY CORRIDOR #2 

TASK 1 Study Development  $16,200.00

TASK 2 Draft Study  $21,900.00

TASK 3 Final Study  $29,500.00

STUDY CORRIDOR #2 $67,600.00

Estimated Expenses + $10,000 Allowance for Traffic Counts  $11,000.00

TOTAL LUMP SUM FEE $186,462.00
The PATH Foundation shall receive the above project fee as compensation for the described 
responsibilities within this professional services agreement.  Reimbursable expenses will be billed in 
addition to the project fee as incurred. 

Below are the hourly Rates for the scope of services within this project services agreement: 

 Senior Principal ‐ $355 

 Principal ‐ $283 

 Senior Associate ‐ $225 

 Associate ‐ $183 

 Planner Level I ‐ $130 

 Planner Level II ‐ $109 

 Intern ‐ $85 

 
ACCEPTED: 
 
The Client accepts the terms and conditions of this Professional Services Agreement. 
 
PATH Foundation, Inc.:          DeKalb County:   
 
 
    _______________________________ 
Greta deMayo    Name 
 
 
PATH Executive Director___       
Title    Title 
 
October 1, 2021    _______________________________ 
Date    Date 


