

# MARKET SURVEY

May 14, 2018

**Request for Proposal (RFP):** No. 17-500472

**Title:** Design/Build Services for High Service Pump Station Header & Transfer Pumps Replacement **Agent:** Willie Moon

**Prepared By:** Willie Moon

**User Department:** Department of Watershed Management

Company	Contact Person	Contact #	Receive Bid? Yes/No	Non-Response Justification	Bid in Future
Ruby Collins	Mark Ramey	770-432-2900	Yes	Timing is not right and do not have the resources for this project.	Yes
GS Construction, Inc.	Alessandro Salvo	678-377-8028	Yes	Not the right fit at this time. We couldn't get an engineer to do the Design.	Yes
Sol Construction, LLC	Marcela Rugeles	770-455-1822	Yes	Timing is not right, need another six weeks to get a design build team together	Yes
Garney Construction	Patrick Costello Josh Flammer	678-736-6017 678-736-6021	Yes	Timing is not right	Yes
SoCo Contracting	R. Henning Munjal Patel	678-932-5076 770-216-8366	Yes	Very busy, do not have enough resources	Yes
R&C Infratech	Larry Lu	404-542-6834	Yes	LSBE – plans to partner with a with a prime vendor	Maybe
Hayes James Associates	Tony Pelliccia	770-923-1600	Yes	Subcontractor - plans to partner with a with a prime vendor	Maybe
Sulzer Pumps			Yes	Manufacturer - plans to partner with a with a prime vendor (supply parts)	No
Advance Engineering & Construction	James Mark-Ige	404-510-3598	Yes	LSBE plans to partner with a with a prime vendor	Maybe
Haskell	Tiffany Shaw	904-791-4707	Yes	Subcontractor - plans to partner with a with a prime vendor	Maybe
River to Tap	George Saoud	678-336-5732	Yes	LSBE – plans to partner with a prime vendor	Maybe
Cole Electric	Al Matthews	404-691-9119	Yes	Not capable of doing that kind of work. Out of our ream of capability. Too large. They would have sent you down the wrong road.	Maybe

**Results Summary:** Five (5) firms indicated that the timing was not right and/or they did not have the resources for the project or could not obtain the needed project team members. Three (3) firms indicated that they are LSBEs that plan to partner with a prime vendor. Three (3) firms stated that they are Subcontractors or Manufacturers and planned to partner with a prime. One (1) firm indicated they were not capable of doing the requested work.