



MARKET SURVEY

ITB NO. 2025-110

PROJECT NAME: North Decatur Rd. at Ridgewood Dr. Pedestrian Hybrid Beacon (180 Days)

DEPARTMENT: PW: Transportation

PREPARED BY: Jenifer Chapital

COMPANY	CONTACT PERSON	LSBE MEETING	RECEIVE ITB? YES/NO	NEW CONTACT/EMAIL ADDRESS INFORMATION	NON-RESPONSE JUSTIFICATION	Bid in Future
Blount Construction Company, Inc.	Brad Tanner - (770) 541-7333	N/A	YES	brad.tanner@blountconstruction.com jason.walker@blountconstruction.com	The vendor stated that they did not bid on this project due to their current workload.	YES
R. J. Haynie & Associates, Inc.	Mark Tidwell (404) 361-0672	N/A	YES	jeffreyh@rjhaynie.com staceyf@rjhaynie.com	Due to time constraints the firm was unable to meet the submission deadline.	YES
NGT Group LLC	Lucy Ochoa (678) 620-3860	N/A	YES	admin@ngtgroupllc.com asmir.v@ngtgroupllc.com	Did not have enough time to thoroughly vet the project requirements and give a reliable price estimate.	YES
Reedwick, LLC	Daniel Kelly (678) 952-6618	N/A	YES	dankelly@reedwick.com rswett@reedwick.com	No Response	NO

Riverside Traffic Solutions, LLC	Richie Fox (678) 551-9235	N/A	YES	rfox@riversidetraffic.com boravetz@riversidetraffic.com	The vendor stated that they did not bid on this project due to their current workload.	YES
----------------------------------	------------------------------	-----	-----	------------------------------------------------------------	----------------------------------------------------------------------------------------	-----

Summary:

We were informed by four of the vendors that heavy workloads or time constraints preclude them from submitting a bid. Despite numerous attempts to contact them, the other vendor failed to respond to the Market Survey.