

**INTERDEPARTMENTAL  
MEMORANDUM**

TO: Scott A. Towler, Director of Watershed Management *SAT 4/21/17*  
Department of Watershed Management

THROUGH: Michelle Butler, Interim Procurement Manager - Team CIP

FROM: Teresa Slayton, Procurement Agent, Senior

SUBJECT: ITB No. 16-100790, Fairoaks Road Water Main Replacement

DATE: April 21, 2017

---

1. Please review the attached bids associated with the above referenced solicitation and provide your award recommendation. You are looking for the lowest, responsive and responsible bidder. Your review should ensure that you are confident that your recommended supplier(s) can in fact provide the goods and services required.
1. Please provide the following information in the space provided on page two:
  - a. Specific justification why in your professional opinion the recommended vendor should be awarded the contract.
  - b. Advise of any problems in connection with the selected vendor(s), if any exist.
  - c. If you find bidders who offer lower prices than your recommended supplier(s), then you must provide specific justification why they are either non-responsive\* (did not follow the instructions found in the solicitation) or non-responsible\*\* (not able to perform/deliver as minimally required according to the scope of work found in the solicitation).

*\*Note – The Department of Purchasing and Contracting is ultimately responsible in determining if a bidder is non-responsive, but input/feedback from the user department is always important to us.*

*\*\*Note – The user department and the Department of Purchasing and Contracting must mutually agree before determining if a bidder is non-responsible.*

2. Please return required documents within (3) business days.

If you have any questions, please contact Teresa Slayton, CPPB, CPP, CPPM, CPPC, CICCM, CISM, GCPA, GCPM, via email at [trslayton@dekalbcountyga.gov](mailto:trslayton@dekalbcountyga.gov) or (404-371-2614).

**User Department's Recommendation**

User Department Name Department of Watershed Management

Recommended Bidder: Layne Inliner, LLC meets our approval.

Project Amount This Term: \$2,415,770.10

**Funding:**

General  Enterprise  3 Digit Fund Code \_\_\_\_\_

CIP Line Item No. (if applicable): 82

**Justification:** DWM is recommending the Department of Purchasing and Contracting to award a contract to Layne Inliner, LLC for a total value \$2,415,770.10, to perform the specified scope of work; pending the BOC review and approval. DWM approval recommendation herein is also based on the administrative reviews including verifying references and approval of the bid submittal documentation by the Department of Purchasing and Contracting.

[Signature] 4/24/17  
Name, Title Date

[Signature] 4/25/2017  
Department Director Date

ITEM NO.	ITEM DESCRIPTION	UNITS	APPROX. QTY.	LAYNE INHLINER, LLC	GS CONSTRUCTION	SITE ENGINEERING	KEHI CONSTRUCTION CO.	BRTU CONSTRUCTION*
150-1000	TRAFFIC CONTROL - FAIRBOKS ROAD	LS	1	\$ 248,000.00	\$ 615,000.00	\$ 440,000.00	\$ 275,000.00	\$ 250,000.00
163-0232	TEMPORARY GRASSING	AC	0.6	\$ 699.60	\$ 0.01	\$ 600.00	\$ 1,000.00	\$ 900.00
163-0240	MULCH	TN	14	\$ 1,638.00	\$ 1,400.00	\$ 1,400.00	\$ 4,900.00	\$ 5,040.00
163-0550	CONSTRUCT AND REMOVE INLET SEDIMENT TRAP	EA	16	\$ 4,672.00	\$ 5,600.00	\$ 4,000.00	\$ 7,200.00	\$ 4,000.00
165-0010	MAINTENANCE OF TEMPORARY SILT FENCE, TP A	LF	180	\$ 180.00	\$ 1.80	\$ 180.00	\$ 180.00	\$ 180.00
165-0030	MAINTENANCE OF TEMPORARY SILT FENCE, TP C	LF	180	\$ 180.00	\$ 1.80	\$ 180.00	\$ 180.00	\$ 180.00
165-0105	MAINTENANCE OF INLET SEDIMENT TRAP	EA	16	\$ 2,100.00	\$ 0.16	\$ 800.00	\$ 160.00	\$ 1,600.00
171-0010	TEMPORARY SILT FENCE, TYPE A	LF	350	\$ 2,100.00	\$ 87.50	\$ 700.00	\$ 1,400.00	\$ 875.00
171-0030	TEMPORARY SILT FENCE, TYPE C	LF	350	\$ 2,100.00	\$ 175.00	\$ 1,400.00	\$ 2,450.00	\$ 1,400.00
310-1101	GR ADGR BASE CRS. INCL MATL	TN	490	\$ 16,660.00	\$ 5,880.00	\$ 19,600.00	\$ 19,600.00	\$ 17,150.00
402-1802	RECYCLED ASPH CONC PATCHING, INCL BITUM MATL & H LIME	TN	250	\$ 45,687.50	\$ 45,000.00	\$ 50,000.00	\$ 87,500.00	\$ 37,500.00
402-1812	RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME	TN	110	\$ 20,775.00	\$ 16,500.00	\$ 22,000.00	\$ 22,000.00	\$ 14,300.00
402-3121	RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	TN	150	\$ 20,475.00	\$ 18,750.00	\$ 24,000.00	\$ 30,000.00	\$ 19,500.00
402-3130	RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	TN	1,660	\$ 162,660.00	\$ 182,600.00	\$ 265,600.00	\$ 398,600.00	\$ 182,600.00
413-1000	BITUM TACK COAT	GL	700	\$ 3,500.00	\$ 5,500.00	\$ 8,000.00	\$ 10,000.00	\$ 6,500.00
432-5010	HILL ASPH CONC PVT, VARIABLE DEPTH	SY	15,040	\$ 90,240.00	\$ 90,240.00	\$ 180,480.00	\$ 180,480.00	\$ 60,160.00
441-0104	CONC SIDEWALK, 4 IN	SY	200	\$ 10,000.00	\$ 11,000.00	\$ 10,000.00	\$ 19,000.00	\$ 8,000.00
441-0020	CONC VALLEY GUTTER, 6 IN	SY	20	\$ 1,000.00	\$ 1,200.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
441-5002	CONCRETE HEADER CURB, 6 IN, TP 2	LF	200	\$ 11,000.00	\$ 3,000.00	\$ 8,000.00	\$ 6,000.00	\$ 4,800.00
441-6222	CONC CURB & GUTTER, 8 IN X 30 IN, TP 2	LF	200	\$ 11,000.00	\$ 4,000.00	\$ 8,000.00	\$ 7,000.00	\$ 4,800.00
441-7011	CURB CUT WHEELCHAIR RAMP	EA	4	\$ 6,996.00	\$ 6,000.00	\$ 8,000.00	\$ 10,000.00	\$ 4,000.00
500-9999	CLASS B CONC. BASE OR PVT WIDENING	CY	120	\$ 63,000.00	\$ 12,600.00	\$ 24,000.00	\$ 26,000.00	\$ 33,600.00
611-5280	RESET GRANITE CURB	LF	150	\$ 4,500.00	\$ 4,500.00	\$ 7,500.00	\$ 5,250.00	\$ 4,500.00
641-8000	ADJUST CATCH BASIN TO GRADE	EA	2	\$ 6,762.00	\$ 3,000.00	\$ 4,000.00	\$ 3,000.00	\$ 1,000.00
641-8000	BARRIER FENCE (ORANGE), 4 FT	LF	260	\$ 2,080.00	\$ 130.00	\$ 520.00	\$ 1,040.00	\$ 780.00
600-0001	FLOWABLE FILL for Abandonment of Waterlines, Restraints, Service Lines and Fittings	LF	800	\$ 18,400.00	\$ 64,000.00	\$ 8,000.00	\$ 8,000.00	\$ 7,200.00
610-2383	REMOVE WATER MAIN, 12 INCHES OR LESS, including Fittings, Valves, Thrust Blocks, Restraints, Service Lines and Fittings	LF	4,900	\$ 215,600.00	\$ 392,000.00	\$ 196,000.00	\$ 220,500.00	\$ 98,000.00
670-1060	WATER MAIN, 8 IN, Including Fittings, Thrust Blocks, Restraints, Bedding, Backfill, Concrete Cap, Record Plans and GPS Coordinates	LF	410	\$ 78,310.00	\$ 36,900.00	\$ 54,120.00	\$ 61,500.00	\$ 43,050.00
670-1080	WATER MAIN, 6 IN, Including Fittings, Thrust Blocks, Restraints, Bedding, Backfill, Concrete Cap, Record Plans and GPS Coordinates	LF	4,770	\$ 987,390.00	\$ 524,700.00	\$ 653,490.00	\$ 691,650.00	\$ 715,500.00
670-2060	GATE VALVE, 6 IN	EA	20	\$ 22,560.00	\$ 24,000.00	\$ 24,000.00	\$ 40,000.00	\$ 18,000.00
670-2080	GATE VALVE, 8 IN	EA	15	\$ 24,900.00	\$ 37,500.00	\$ 22,500.00	\$ 57,000.00	\$ 18,000.00
670-7215	INSERTION VALVE, 6 IN, Including saw cutting, pavement removal, excavation, bedding, backfill and concrete cap	EA	3	\$ 48,039.00	\$ 36,000.00	\$ 30,000.00	\$ 15,000.00	\$ 30,000.00
670-3086	TAPPING SLEEVE & VALVE ASSEMBLY, 8 IN X 6 IN	EA	1	\$ 1,631.00	\$ 5,800.00	\$ 4,000.00	\$ 4,000.00	\$ 2,500.00
670-3087	TAPPING SLEEVE & VALVE ASSEMBLY, 8 IN X 8 IN	EA	1	\$ 4,264.00	\$ 6,000.00	\$ 5,500.00	\$ 5,500.00	\$ 2,800.00
670-4000	FIRE HYDRANT	EA	13	\$ 41,789.00	\$ 58,500.00	\$ 52,000.00	\$ 49,400.00	\$ 42,900.00
670-5010	WATER SERVICE LINE, 3/4 & 1 IN, Includes free bore of all services under pavement	LF	1,700	\$ 35,700.00	\$ 51,000.00	\$ 34,000.00	\$ 76,500.00	\$ 59,500.00
670-9729	REPLACE WATER METER, INCL. BOX, 3/4 & 1 IN	EA	56	\$ 45,024.00	\$ 19,600.00	\$ 56,000.00	\$ 14,600.00	\$ 14,000.00
670-9920	REMOVE EXIST FIRE HYDRANT	EA	21	\$ 4,893.00	\$ 11,550.00	\$ 16,000.00	\$ 21,000.00	\$ 42,000.00
652-0003	CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3	EA	2	\$ 48.00	\$ 40,000.00	\$ 12,000.00	\$ 30,000.00	\$ 28,000.00
636-1033	HIGHWAY SIGNS, TP 1 HATL, REFL SHEETING, TP 9	SF	6	\$ 1,752.00	\$ 180.00	\$ 300.00	\$ 600.00	\$ 210.00
636-1036	HIGHWAY SIGNS, TP 1 HATL, REFL SHEETING, TP 11	SF	56	\$ 13,048.00	\$ 1,960.00	\$ 2,800.00	\$ 2,800.00	\$ 1,960.00
652-5451	GALV STEEL POSTS, TP 7	LF	140	\$ 1,680.00	\$ 2,100.00	\$ 2,100.00	\$ 2,800.00	\$ 1,000.00
652-5451	SOLID TRAFFIC STRIPE, 5 IN, WHITE	LF	11,700	\$ 23,400.00	\$ 8,775.00	\$ 23,400.00	\$ 11,700.00	\$ 12,870.00
652-6501	SKIP TRAFFIC STRIPE, 5 IN, WHITE	GLF	310	\$ 620.00	\$ 231.50	\$ 620.00	\$ 620.00	\$ 341.00
653-1501	THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE	LF	500	\$ 1,000.00	\$ 750.00	\$ 1,500.00	\$ 1,000.00	\$ 550.00
653-1502	THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW	LF	11,300	\$ 22,600.00	\$ 16,950.00	\$ 22,600.00	\$ 22,600.00	\$ 12,430.00
653-1704	THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE	LF	250	\$ 2,320.00	\$ 1,740.00	\$ 2,900.00	\$ 2,900.00	\$ 1,450.00
653-1804	THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE	LF	2,800	\$ 8,400.00	\$ 14,000.00	\$ 14,000.00	\$ 14,000.00	\$ 16,800.00
653-3502	THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, YELLOW	GLF	60	\$ 180.00	\$ 180.00	\$ 120.00	\$ 600.00	\$ 66.00
653-6006	THERMOPLASTIC TRAF STRIPING, YELLOW	SY	60	\$ 540.00	\$ 600.00	\$ 600.00	\$ 2,400.00	\$ 600.00
654-1001	RAISED PVT MARKERS TP 1	EA	360	\$ 9,000.00	\$ 3,600.00	\$ 3,600.00	\$ 7,200.00	\$ 5,000.00
647-6090	LOOP DETECTOR -	EA	2	\$ 3,732.00	\$ 5,000.00	\$ 5,000.00	\$ 9,000.00	\$ 5,000.00
700-7000	AGRICULTURAL LIME	TN	1.2	\$ 1,950.00	\$ 1.20	\$ 360.00	\$ 460.00	\$ 660.00
700-8000	FERTILIZER MIXED GRADE	TN	0.4	\$ 350.00	\$ 0.40	\$ 320.00	\$ 160.00	\$ 200.00
700-8100	FERTILIZER NITROGEN COMENT	LB	28	\$ 840.00	\$ 280.00	\$ 560.00	\$ 560.00	\$ 280.00
700-9300	SOD	SY	3,600	\$ 46,800.00	\$ 18,000.00	\$ 43,000.00	\$ 50,000.00	\$ 43,200.00
<b>GRAND TOTAL</b>				\$ 2,435,776.10	\$ 2,420,913.37	\$ 2,387,266.00	\$ 2,458,310.00	\$ 1,897,572.00
LSBE Percentage Preference:				10%	10%	5%	5%	0%
LSBE Preference for Evaluation Only:				\$2,174,193.09	\$2,178,822.03	\$2,268,334.00	\$2,327,604.50	\$1,897,572.00
Number of Solicitations Received:				5				
Number of Bids:				0				

Recommend award to lowest, responsive and responsible bidder:  
 Layne Inliner, 2050 Tucker Industrial Road, Ste A1, Tucker, GA 30084

\* BRTU - nonresponsive for failure to obtain 20% LSBE participation or provide a demonstrated good faith effort.