
 
 
 

MARKET SURVEY 
 

June 29, 2023 
 

Request for Proposal (RFP): No. 23-500643 

Title: Land and Easement Acquisition Services (Multiyear Contract with 2 Options to Renew) 

Agent: Willie Moon 

Prepared By: Willie Moon 

User Department: Department of Watershed Management 

 

 

Company 

 
Contact 

Person 

 

Contact # 

Receive 

Bid? 

Yes/No 

 
Non-Response Justification 

Bid in 

Future 

AJT Law Firm Aisha Thomas 470-391-4529 Yes Subcontractor or Partner 
Yes 

A Platt Company 

Anita Payne 404-292-7167 Yes 
Subcontractor to one of the bids 

Yes 

DTSpade SRE, LLC 
Emily Masters 404-939-9502 Yes 

Submitted Proposal 
Yes 

Prominent Realty, 
LLC 

Sonya Bradley 678-368-3565 Yes 
No. Thought the proposal 

submission date past earlier 

Yes 

The Bernald Johnson 

Group, Inc. 
Bernard Johnson 619-249-8444 Yes 

Submitted Proposal Yes 

MAJ 

Consulting, 

LLC 

Michael Jones 513-535-4837 Yes 
Partnering with the Bernard group Yes 

Colliers Engineering 
Jennifer Sweigart 404-433-6453 Yes 

No. Too busy for the number of 

parcels 

Yes 

Smith Real Estate 
Services, Inc 

Pam Smith 404-315-1512 
Yes Not bidding at this time. Busy Yes 

Atlas Technical 
Consultants 
Johnson Mirmiran 
Thompson, Inc 
Cheong Endeavors 
LLC 
Sklyline Engineering 

Suzanne Merritt 404-803-9358 
Yes Submitted proposal Yes 

Johnson Mirmiran 
Thompson, Inc 
 

Allen Bruce 770-841-3559 

 

 

Yes 

No. Mr. Moon, I checked, and we 

are not planning to bid on this 

current work so that we may better 

concentrate on ongoing projects. We 

may well apply in the future.  

Yes 

Cheong Endeavors 
LLC 

Y. Jade Cheong 404-992-7665 

 

Yes 

No. Had got sick and didn't have 

time to finish the proposal. Would 

love to submit if there is any type of 

extension 

Yes 

 

Results Summary: Three (3) firms indicated they are partnering with another firm. Three (3) firms indicated that they are too 

busy. One firm thought the bid submission date past a month earlier. One firm couldn’t get an engineer to do the design. One 

firm indicated that got sick and didn’t have enough time to finish the proposal.  


