3/30/2017 MARKET SURVEY

•

ITB Number :	17-500433	A
Project Name:	Design-Build of Rainbow Park Ampitheatre & Gardens	Ι

Agent: Brenda Redus Department: P & C

Prepared By:	: Bre	nda Redus						
Company	Contact #	Contact Person	Prime/Sub/ LSBE?	New Contact/Address Information	Non-Response Justification	Bid in Future ?		
Robert and Company	850-512- 5099 or 404-577- 4000	Alvin Harper	Prime	a.harper@robertco.com	An A&E firm unable to connect with a GC	Yes		
Multiplex LLC	770-895- 4185	Todd Duncan/Marc Johnson	Prime	marc@multiplexllc.com	Prime unable to connect with an architect. Did not attend LSBE Mandatory Mtg	Yes		
Diversified Construction of GA	404-636- 3030	Jonathan Klein	Prime	bids@dcofgeorgia.com	Did not have the resources (manpower) bid on this type project.	Yes		
*Eberly & Associates	678-287- 4752	Amy Granelli	Prime	agranelli@eberly.net	Did not attend Mandatory Pre- Proposal Mtg.	Yes		
Results Summary	Four (4) Prime contractors indicated interest by attending either the Mandatory LSBE Meeting or the Mandatory Pre-Proposal Conference. Three (3) of the 4 Primes did not attend the Mandatory LSBE Meeting and therefore, not eligible; the fourth Prime did not attend the Mandatory Pre-Proposal Conference. Further justifications for not bidding are indicated herein this survey.							