

## MARKET SURVEY

**Date:** 8/20/2025

**ITB No.** 2025-069-ITB (Consent Decree – Major Gravity Sewer Line Capacity Restoration)

**Agent:** Denise Badillo

**Prepared By:** Denise Badillo

**Department:** Department of Watershed Management

Company	Contact Person	Contact Information	Received Bid? Yes / No	Non-Response Justification	Bid in Future
Integrated Construction Management, Inc.	Trinity Mintz	404-267-3733 trinitymintz@icmworks.com	No	Submitting as Sub	Yes
Atakapa Services	Hayden Case	<a href="mailto:hcase@atakapaservices.com">hcase@atakapaservices.com</a>	Yes	Submitted	Yes
Compliance EnviroSystems	Von Gomel	<a href="mailto:vgomel@ccs-sses.com">vgomel@ccs-sses.com</a>	Yes	Submitted	Yes
Inliner Solutions	bids@puriscorp.com	<a href="mailto:bids@puriscorp.com">bids@puriscorp.com</a>	Yes	Submitted	Yes
Southeast Pipe Survey	Clay Herrin	<a href="mailto:cherrin@southeastpipe.com">cherrin@southeastpipe.com</a>	Yes	Submitted	Yes
Kemi Construction Company, Inc	Yuliza Contreras	404-349-8228 ycontreras@kemiconstruction.com	No	Scheduling and size of project	Yes
Jewel of the South	Valisa Shannon	770.679.5481 Carisa@jewelofthesouth.us	No	Not a good fit at this time	Yes
Metals & Materials Engineers, LLC	Robert Cardenas	404-436-5888 rcardenas@acus-us.com	No	Will submit as sub, but not as Prime due to current CIP team	Maybe
Georgia Sewer and Storm	Danielle Remely	470-589-1443 <a href="mailto:gss@gasewerstorm.com">gss@gasewerstorm.com</a>	No	Subcontractor	Yes
Hawk Construction	Jerome Lee	404-545-0168 jerome@mhawkconstruction.com	Unknown	Left VM and emailed, awaiting response	

# MARKET RESEARCH

Cajenn Construction	Ryan Smith	470-426-3034 Rsmith@cajenn.com	Unknown	Left VM and emailed, awaiting response	

**Results Summary:**

Four bids were received. Three vendors have identified themselves as subcontractors. One firm declined to bid due to scheduling and size of project. One firm declined due to the project not being a good fit for them. We are waiting for responses from two firms.