
MARKET SURVEY 
ITB NUMBER: 18-100922 
PROJECT NAME: Maintenance of Sugar Creek Golf Course 
DEPARTMENT: Recreation, Parks and Cultural Affairs PREPARED BY: Brenda H. Redus 
COMPANY/ 
CONTACT 
PERSON 

CONTACT 
# 

LSBE 
MTG 

RECEIVE 
BID? 
YES/NO 

NEW CONTACT/EMAIL 
ADDRESS INFORMATION 

NON-RESPONSE 
JUSTIFICATION 

Bid in 
Future 

 Mack Jones 
Enterprises/ 
Diann 
Roberts 

770-654-3240 YES YES mje1980.mj@gmail.com DID NOT ATTEND 
MANDATORY 
PRE- BID 

YES 

 A & AJ 
Business 
Service/ 
Alphonzo 
Jones 

404-384-9764 YES YES 
Ajones1@bellsouth.net DID NOT ATTEND 

MANDATORY 
PRE- BID 

YES 

 M.J. Lawn & 
Maintenance/ 
Andrea Ryans 770-527-3912 YES YES Mjlawn1952@gmail.com 

DID NOT ATTEND 
MANDATORY 
PRE- BID 

YES 

International 
Golf 
Maintenance, 
Inc./Tyler 
Minamyer 

757-286-8646 YES YES tminamyer@igminc.net 
DID NOT ATTEND 
MANDATORY 
SITE VISIT  

YES 

 Webb Lawn 
Care/Clinton 
Pulley 

404-992-4305 YES YES Clinton.pulley@att.net 
DID NOT ATTEND 
MANDATORY 
PRE- BID 

YES 

 Hawk 
Construction 
Company/ 
Miles Traylor 

404-564-1288 NO YES mhawkconstruction@yahoo.com 
TEAMED WITH 
PRIME (CYPRESS 
GOLF MGMT.)  

YES 

ABM/Craig 
Ironside 352-259-7717  YES YES  Craig.ironside@abm.com 

TOO MANY 
UNKNOWNS 
UNANSWERED IN 
ITB AND AT PRE-
BID 

YES 

Cornerstone 
Golf Partners/ 
Scott Hare 

423-653-7714 YES YES share@cornerstonegp.com 

DID NOT LIKE THE 
WAY ITB WAS 
WRITTEN; DID 
NOT LIKE THE 
INVOICING/PAYM
ENT  STRUCTURE 
FOR CUTTING OF 
THE GREENS; 
FELT THAT 
IRRIGATION 
SYSTEM WAS 
STILL 
PROBLEMATIC. 

YES 

mailto:mje1980.mj@gmail.com


• NOTE: Mandatory Pre-Bid and Site visit; which five (5) bids were expected due to the Mandatory LSBE 
meetings attendance and mandatory site visit attendance.  The two vendors that met both mandatory 
meeting requirements and did not bid offered the following reasons. (1) ABM Landscape – did not bid 
because after listening to others at the Pre-Bid they decided that there were too many “unknowns” for 
them to try to pull together a bid (such as how long before the ‘greens’ would be ready, who would 
maintain them until the maintenance contract was awarded, how much sand would be required, etc.); 
(2) Cornerstone Golf Partners – did not bid because (a) they did not like the way the ITB was written; (b) 
they did not like the invoicing/payment structure for cutting the greens; and (c) because they felt the 
irrigation system would still be a problem.




