

ITB No. 24-101685 Small Diameter Sewer Cleaning (Three (3) Year Multiyear Contract)

**User Department's Recommendation**

User Department Name Department of Watershed Management

**Recommended Bidder(s) meets our approval.**

**Bidder 1:** Atakapa Services, LLC(\$5,512,800)

**Name/Amount**

**Bidder 2:** International Design Services Global, Inc.(\$8,168,100)

**Name/Amount**

**Bidder 3:** The Renee Group, Inc.(\$7,332,300.00)

**Name/Amount**

**Bidder 4:** \_\_\_\_\_

**Name/Amount**

**Project Amount This Term:** \$21,013,200.00 ( 3 years)

**Funding:**

**General** ☐ **Enterprise** ☒

**3 Digit Fund Code** 511

**CIP Line Item No. (if applicable):** \_\_\_\_\_

**Justification:**

The Department of Watershed Management (DWM) recommends Atakapa Services, LLC (Atakapa), International Design Services Global, Inc. (IDS), and The Renee Group, Inc (RGI). for award of this contract based on the total from the bid tabulation form. These three bidders are the lowest responsible and responsive bidders according to the price quoted.

The purpose of the Contract is small diameter sewer cleaning (79% of the total bid). The remainder of the bid is comprised of complimentary technologies including; by-pass pumping, easement clearing, locating and exposing manholes, and traffic control. Atakapa, IDS, and RGI are the three lowest bidders under this ITB evaluated to be both responsible and responsive in their bid.

Costs for cleaning have more than doubled since the current contracts were awarded and current contractors have completed roughly \$11M of work. With this in mind, in order to achieve similar productivity on this contract, the contract budget has been elevated to just over \$21M.

Reviewing the bids, splitting the estimated quantities into thirds and providing each contractor with a third of the work is applicable. Based on this breakdown, the estimated Contract values would be as follows:

Atakapa: Total Contract = \$5,512,800.00

IDS: Total Contract = \$8,168,100.00

RGI: Total Contract = \$7,332,300.00

Please note that this is a multi-year contract and the amount of \$21,013,200.00 reflects the total for all contractors over a 3-year period. Additional funding for increased quantities may be requested in the event that initial funding is exhausted.

Reginald Wells, Director -DWM

Name, Title

Date

Reginald Wells

Department Director

Digitally signed by Reginald Wells  
Date: 2025.05.22 09:54:29 -04'00'

5/2025

Date