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T
O

DeKalb County Department of Purchasing and Co
1300 COMMERCE DR
DECATUR,  GA 30030

ATTN: Jennifer J. Schofield
Email: jjschofield@dekalbcountyga.gov

S
H
I
P
 

T
O

Dekalb County
178 Sams Street 
Decatur,  GA 30030

ATTN: Sandra Weaver - 404-371-2135

Prepared for : Linda Raymond

PRICED DELIVERED & INSTALLED

DEALER OF RECORD
Office Creations, Inc.
5250 Brook Hollow Parkway
Norcross, GA 30071

Contract #: 99999-001-SPD0000100-0088

Remit To:
Allsteel
c/o Office Creations
2210 Second Ave
Muscatine, IA 52761-5257  
Phone: 800.309.9380

Line Quantity Description List Unit Price Extended 
Amount

1 13.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 237.77

2 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 36.58

3 13.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 237.77
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4 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 36.58

5 13.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 1,612.00

6 2.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

400.00 124.00 248.00

7 2.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

72.00 22.32 44.64

8 13.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 290.16

9 1.00
Each

Allsteel
870248NFK--$(P1)-.PJW
IntegratdPwrPole FlatTrim/ConnKit Terrace48W Pnl
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

201.00 62.31 62.31

10 1.00
Each

Allsteel
870535--.PJW
Integrated Power Pole for Terr Ter 35-50"H
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

369.00 114.39 114.39

11 1.00
Each

Allsteel
A871236--.P

212.00 65.72 65.72
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Power Harness 36W
.P:.P - CLR- Black
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

12 4.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

226.00 70.06 280.24

13 18.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 1,261.08

14 1.00
Each

Allsteel
A871918--.P
Ceiling Electrical In-Feed Cable 18' Flex Cable
.P:.P - CLR- Black
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

306.00 94.86 94.86

15 2.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 24.80

16 13.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 161.20

17 13.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 161.20

18 2.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 24.80

21 2.00
Each

Allsteel
A876072--.P

238.00 73.78 147.56
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Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

22 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

238.00 73.78 73.78

23 1.00
Each

Allsteel
ARSLCC--$(P1)-.P02
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

58.00 20.88 20.88

24 1.00
Each

Allsteel
ARSLCC--$(P1)-.PJW
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

58.00 20.88 20.88

25 1.00
Each

Allsteel
ARSLCC--$(P2)-.PR6
Spray Paint
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

63.00 22.68 22.68

26 2.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

20.00 6.20 12.40

27 13.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 80.60

28 6.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White

248.00 76.88 461.28
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Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

29 52.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 4,271.80

30 4.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

265.00 82.15 328.60

31 6.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

66.00 20.46 122.76

32 51.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 1,233.18

33 4.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

78.00 24.18 96.72

34 3.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

79.00 24.49 73.47

35 18.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts

79.00 24.49 440.82
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.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

36 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

37 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 83.08

38 6.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 249.24

39 1.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 41.54

40 3.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

129.00 39.99 119.97

41 2.00
Each

Allsteel
TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 105.40

42 10.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993

170.00 52.70 527.00
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Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

43 4.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

215.00 66.65 266.60

44 18.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 1,199.70

45 4.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

215.00 66.65 266.60

46 86.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 5,731.90

47 13.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 1,136.46

48 2.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts

282.00 87.42 174.84



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30663

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 8 of 23

.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

49 2.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

708.00 315.77 631.54

50 13.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 4,105.01

51 8.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 442.40

52 2.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

53 5.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 276.50

54 3.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 13.95

55 2.00
Each

Allsteel
YPCP283018O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x30x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth

1,014.00 452.24 904.48



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30663

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 9 of 23

$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

56 13.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 6,406.79

57 13.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 3,663.27

58 2.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

909.00 281.79 563.58

59 13.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 157.17

60 4.00
Each

Allsteel
T624FB

44.00 13.64 54.56
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Flat Bracket 24D
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

61 13.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 205.53

62 2.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

439.00 136.09 272.18

63 13.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 1,769.17

64 2.00
Each

Allsteel
T52442S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx42W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

319.00 98.89 197.78

65 13.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 3,240.12

66 2.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051

674.00 208.94 417.88
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.DW:.DW - Designer White

.P:.P - Plastic Grommet
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

67 13.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 2,716.22

68 7.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 95.48

69 1.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 13.64

70 4.00
Each

Allsteel
T6CB18R--$(P1)-.PJW
Cantilever Bracket 18D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 58.28

71 2.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 32.24

72 26.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 419.12
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73 2.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 32.24

74 26.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1400 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 419.12

75 3.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 54.87

76 9.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

59.00 18.29 164.61

77 3.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 54.87

78 9.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

59.00 18.29 164.61

79 3.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 372.00
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80 16.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

400.00 124.00 1,984.00

81 3.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 66.96

82 16.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

72.00 22.32 357.12

83 22.00
Each

Allsteel
A871236--.P
Power Harness 36W
.P:.P - CLR- Black
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

212.00 65.72 1,445.84

84 8.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 560.48

85 3.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 37.20

86 13.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

40.00 12.40 161.20

87 3.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White

40.00 12.40 37.20
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Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

88 13.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

40.00 12.40 161.20

93 5.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

238.00 73.78 368.90

94 2.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 147.56

95 3.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 18.60

96 16.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

20.00 6.20 99.20

97 16.00
Each

Allsteel
TBPLATE3-36--$(P1)-.PJW
36W Base Raceway Cover w/3 Windows(Knockouts)
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

56.00 17.36 277.76

98 22.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

248.00 76.88 1,691.36

99 16.00
Each

Allsteel
TK05048WR--$(P1)-.PJW

265.00 82.15 1,314.40
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Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

100 22.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

66.00 20.46 450.12

101 16.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 386.88

102 10.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

79.00 24.49 244.90

103 5.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 122.45

104 1.00
Each

Allsteel
TK350LF--$(P1)-.P7B
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.P7B:.P7B - Loft
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 41.54

105 3.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 124.62

106 1.00 Allsteel 134.00 41.54 41.54
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Each TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

107 44.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

170.00 52.70 2,318.80

108 6.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 399.90

109 26.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 1,732.90

110 3.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 262.26

111 16.00
Each

Allsteel
K62924OLG--$(SELPR6)-.PR6
Involve 29.5Hx24D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

616.00 274.74 4,395.84

112 3.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver

708.00 315.77 947.31
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Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

113 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 110.60

114 8.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

124.00 55.30 442.40

115 1.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 55.30

116 8.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

124.00 55.30 442.40

117 16.00
Each

Allsteel
A2280-000--.P
Sliding Conv Tray for Box Drws
.P:.P - CLR- Black
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

27.00 8.37 133.92

118 16.00
Each

Allsteel
APOLG0618--$(P2)-.PR6
WksfSuppStanchion 18Dx6H for Align 22H Cred no top
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

325.00 144.95 2,319.20

119 8.00
Each

Allsteel
YPCF224818LBFOM--.TF-PR6-.S-EL-$(P1)-.P02-$(MATCH)-.NA-$
(P1)-.NA-.L
Align 22x48x18 LH Open/B/F Foot MetFront
.TF:.TF - Terrace Foot

2,405.00 1,072.63 8,581.04
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PR6:PR6 - Silver
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

120 8.00
Each

Allsteel
YPCF224818RBFOM--.TF-PR6-.S-EL-$(P1)-.P02-$(MATCH)-.NA-$
(P1)-.NA-.L
Align 22x48x18 B/F/RH Open Foot MetFront
.TF:.TF - Terrace Foot
PR6:PR6 - Silver
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

2,405.00 1,072.63 8,581.04

121 3.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 1,478.49

122 3.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock

909.00 281.79 845.37
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Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

123 3.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 36.27

124 3.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 47.43

125 3.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 408.27

126 16.00
Each

Allsteel
T52472S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

478.00 148.18 2,370.88

127 3.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 747.72

128 3.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 626.82
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129 2.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 27.28

130 8.00
Each

Allsteel
T6CB12L--$(P1)-.PJW
Cantilever Bkt 12D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

43.00 13.33 106.64

131 8.00
Each

Allsteel
T6CB12R--$(P1)-.PJW
Cantilever Bkt 12D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-04

43.00 13.33 106.64

132 6.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 96.72

133 6.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A1500 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 96.72

Total Product : $98,275.92

Order Sub-Total : $98,275.92

TOTAL ORDER : $98,275.92

Required Remaining Deposit 50.0% : $49,137.96

Total Required Deposit : $49,137.96

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.

Signature: _________________________Name:_______________________ Title:___________________ Date: ___________
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Terms & Conditions

1. ORDERS: Buyer’s order will not be processed until Seller has approved and received:

a. X__________ Agree to Terms & Conditions Below

b. X__________ Signed Proposal within 3 Business Days from date of transmittal (See Section #3: Freight)

c. X__________ Approved and signed drawings and specifications, if applicable

d. X__________ If Installation Date is altered, storage fees will be charged at the rates specified within section 4.

e. X__________ Client will be invoiced for proposal balance on originally confirmed install date in the event of a delay in furniture 
installation.

2. PAYMENT:

a. Standard Payment Terms:

i. Projects >$100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt), 30% progress 
payment at first shipment (Proforma – Due Upon Receipt) and 20% at Final Invoicing (Invoice – NET10)

ii. Projects between $5,000 - $100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt) 
and 50% at Final Invoicing (Invoice – NET10)

iii. Projects <$5,000: No deposit is required and will be invoiced in full at completion of project (Invoice – NET10)

iv. Bids/RFP: Negotiated with client per project scope

v. For all Project Categories: If projects are delayed or interrupted due to no fault of Seller or due to factors beyond Seller's control, the 
product will be billable upon shipment and Buyer remains obligated to pay each invoice when due. Seller can ship/install or provide 
services from a single purchase order, and invoice Buyer, in stages and Buyer agrees to pay Seller for products and services when 
invoiced per established credit terms. Unpaid invoices past the due date will accrue interest at 1.5% per month or the maximum 
amount allowed by law. All fees, including reasonable attorney’s fees, incurred in collection of monies due to the Seller will be paid 
by Buyer. Buyer may reject and withhold payment only for furniture noted on a delivery ticket or punch list as rejected, but in no 
event may Buyer withhold payment for more than 10% of an invoice.

b. On-line Orders: Due to the nature of on-line orders, a 75% deposit (Proforma – Due Upon Receipt) is required for any project consisting 
of on-line orders over $5,000 with remaining 25% at Final Invoicing (Invoice – NET10).

c. COM Fabrics: Due to the nature of COM Fabrics, all COM Fabrics will be included on separate proposal(s) requiring payment in full 
(Proforma – Due Upon Receipt) if over $5,000.

d. Punch: Office Creations strives to be punch free at the completion of initial installation. If, however, punch is determined, please feel free 
to withhold 5% of the Final Invoice or $5,000, whichever is smaller (Invoice – NET10).

** Please note, there is a 3% credit card processing fee for all credit card payments.

3. FREIGHT:

a. The captured Final Proposal is valid for 3 business days from date of transmittal. If Final Proposal is unable to be signed and returned to 
Office Creations before 5PM three business days after transmittal then Freight will have to be reconfirmed and a new Final Proposal 
executed.

4. DESIGN:

a. The initial three (3) revisions for any project will not have any Design Time charged to the project.
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b. Any revision past the initial three (3), will be charged Design Time at a rate of $70.00 per hour and included as an individual line item on 
the Final Proposal.

5. STORAGE:  Seller offers storage options as noted below to all clients:

a. If Installation Date noted on Signed Proposal is altered within 60 days of said date, then the following storage fees will apply:

i. No Charge for initial 15 days from arrival to Warehouse

ii. Thereafter, $1.75 per square foot per month

iii. $4.00 per piece into and $4.00 per piece out of storage for product handling

b. Any product brought back from jobsite will be stored at the following rates:

i. $1.75 per square foot per month for inventory stored without the use of SnapTracker

ii. $2.50 per square foot per month for inventory stored with the use SnapTracker

iii. $4.00 per piece for any in/out movement of product

c. Long-Term Inventory Storage (separate service agreement upon request)

6. CANCELLATIONS: All or part of a furniture order cannot be cancelled without prior written approval by Seller. If Buyer cancels after an order is 
initiated, Buyer will pay all charges incurred through cancellation date including any applicable restocking fees. These charges vary based on 
specific manufacturer policies. CANCELLATION OF LABOR + SERVICES: Service and labor must be cancelled a minimum of two (2) business 
days prior to install start date. Failure to do so will subject Buyer to cancellation fee noted on proposal or a minimum $250.00.  Storage and 
redelivery will be charged separately. Design costs accrued up to time of cancellation are payable by Buyer.

7. RETURNS: Manufacturers do not accept the return of furnishings. Merchandise may not be returned or replaced, credit or deduction taken, or 
refund requested without prior written authorization from Seller and payment by Buyer of restocking, pick-up, uninstall and freight fees. Damaged 
or defective items will be repaired or replaced and must be noted at time of Punch walk through (if applicable).

8. PRICES: Prices quoted are valid for 30 days. Proposals may not include all applicable taxes and freight. Taxes and freight will be added to 
invoice.

9. DELIVERY AND INSTALLATION:

a. Business Hours: Normal working hours are from 8:00am - 5:00pm, Monday through Friday unless otherwise noted and agreed to, 
excluding holidays. Overtime labor costs will be added when overtime work is performed at the Buyer's request or if Seller incurs 
additional labor costs due to unfavorable building conditions.

b. Condition of Job Site: All installation is quoted based on a free and clear jobsite. Therefore, if the job site is not ready for installation (i.e. 
any trades/furniture/IT equipment/debris is present, which impedes the scheduled delivery and installation), a change order will be 
submitted to cover the altered installation schedule.

c. Building Electrical Connections: It is the responsibility of the Buyer to make electrical connections from the building power supply to the 
furniture and/or panel systems unless otherwise agreed to. Data and telephone cabling is also the responsibility of the Buyer.

d. Protection of Delivered Goods: It is the Buyer’s responsibility to protect furniture after installation. Any damage caused other trades, fire 
or “Act of God” is not the responsibility of the Seller.

e. Job Site Services: Electric current, HVAC, elevator access and sanitation facilities will be furnished without charge to Seller. Adequate 
facilities for off-loading, staging and handling of merchandise will be provided by the Buyer without charge to Seller. For any services or 
conditions outside the norm, which incur additional costs, the Buyer will reimburse the accrued fees.

f. Scope: Any services requested outside the original scope of work (i.e. *continuous installation to **phased installation) will be considered 
as a change order and will be subject to billing at the current hourly rate. Continuous Installation: Consecutive days of installation from 



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30663

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 23 of 23

initiation to final completion. Phased Installation: Consecutive days of installation with breaks in between before final completion.

10. INDUSTRY STANDARDS: All merchandise, including veneers, are subject to reasonable variations in color, pattern, grain and finish according to 
the trade customs of the industry. These variations, or any subtle changes over time, are not considered defects.

11. FREIGHT CLAIMS: Seller will file claims for transportation damage except drop shipments which are the responsibility of Buyer.

12. CONCEALED DAMAGE:  Seller is not responsible for any concealed damage noted after the initial 15 days from arrival to Warehouse. 

13. DELAY: Seller is not liable for failure, delay or interruption in performance which is beyond Seller’s control including strikes, lockouts, work 
stoppages, accidents, manufacturers’ production schedule and acts of God including weather, war, and terrorism.

14. LOSS: Buyer agrees to hold Seller harmless from all claims, expenses, fees and losses related to its breach of these Terms and Conditions and 
any related document.

15. PRODUCT WARRANTY: Product warranty is provided by each manufacturer. Seller disclaims all express or implied warranties.  If manufacturer 
does not expressly cover labor under stated warranty, Office Creations will cover labor for warranty related items for six (6) months based on 
date of manufacture.

16. LABOR WARRANTY:  Seller warranties all labor for six (6) months from date of installation.  

____________________________________________________ _______________________________________________________
Signature	 Date
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T
O

DeKalb County Department of Purchasing and Co
1300 COMMERCE DR
DECATUR,  GA 30030

ATTN: Jennifer J. Schofield
Email: jjschofield@dekalbcountyga.gov

S
H
I
P
 

T
O

Dekalb County
178 Sams Street 
Decatur,  GA 30030

ATTN: Sandra Weaver - 404-371-2135

Prepared for : Linda Raymond

PRICED DELIVERED & INSTALLED

DEALER OF RECORD
Office Creations, Inc.
5250 Brook Hollow Parkway
Norcross, GA 30071

Contract #: 99999-001-SPD0000100-0088

Remit To:
Allsteel
c/o Office Creations
2210 Second Ave
Muscatine, IA 52761-5257  
Phone: 800.309.9380

Line Quantity Description List Unit Price Extended 
Amount

1 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 36.58

2 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 36.58

3 2.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 248.00
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4 2.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 44.64

5 8.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 560.48

6 2.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 24.80

7 2.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 24.80

8 2.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 147.56

9 2.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 12.40

10 2.00
Each

Allsteel
TBPLATE3-48--$(P1)-.PJW
48W Base Raceway Cover w/3 Windows(Knockouts)
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

61.00 18.91 37.82

11 12.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts

265.00 82.15 985.80
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.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

12 12.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 290.16

13 4.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 97.96

14 4.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 166.16

15 12.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 799.80

16 12.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 799.80

17 2.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 174.84

18 2.00 Allsteel 708.00 315.77 631.54
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Each K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

19 1.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 55.30

20 1.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 55.30

21 2.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 9.30

22 2.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 985.66

23 2.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 563.58
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24 2.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 24.18

25 2.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 31.62

26 2.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 272.18

27 2.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 498.48

28 2.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 417.88

29 1.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 13.64

30 4.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White

52.00 16.12 64.48
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Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

31 4.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2200 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 64.48

32 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 36.58

33 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 36.58

34 2.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 248.00

35 2.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 44.64

36 7.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 490.42

37 2.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 24.80
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38 2.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 24.80

39 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 73.78

40 2.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 12.40

41 2.00
Each

Allsteel
TBPLATE3-48--$(P1)-.PJW
48W Base Raceway Cover w/3 Windows(Knockouts)
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

61.00 18.91 37.82

42 10.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 821.50

43 10.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 241.80

44 3.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 73.47

45 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW

134.00 41.54 83.08
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L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

46 1.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 41.54

47 8.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 533.20

48 12.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 799.80

49 2.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 174.84

50 2.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 631.54

51 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS

124.00 55.30 110.60
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Tag GC: WS-01

52 2.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 9.30

53 2.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 985.66

54 2.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 563.58

55 2.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 24.18

56 2.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 31.62

57 2.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 272.18
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58 2.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 498.48

59 2.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 417.88

60 1.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 13.64

61 4.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 64.48

62 4.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2240A - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 64.48

63 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

59.00 18.29 36.58

64 1.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE

59.00 18.29 18.29
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.M546704:.M546704 - Special Number

.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

65 8.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 146.32

66 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

59.00 18.29 36.58

67 1.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 18.29

68 8.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 146.32

69 1.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 124.00

70 6.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

400.00 124.00 744.00

71 2.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow

400.00 124.00 248.00
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Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

72 1.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 22.32

73 2.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

72.00 22.32 44.64

74 6.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

72.00 22.32 133.92

75 8.00
Each

Allsteel
A871236--.P
Power Harness 36W
.P:.P - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

212.00 65.72 525.76

76 6.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

226.00 70.06 420.36

77 4.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 280.24

78 5.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

226.00 70.06 350.30

79 2.00 Allsteel 40.00 12.40 24.80



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30664

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 13 of 30

Each A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

80 6.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 74.40

81 1.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 12.40

82 1.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 12.40

83 6.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 74.40

84 2.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

40.00 12.40 24.80

85 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 73.78

86 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

238.00 73.78 73.78

87 2.00 Allsteel 238.00 73.78 147.56



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30664

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 14 of 30

Each A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

88 1.00
Each

Allsteel
ARSLCC--$(P1)-.P02
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

58.00 20.88 20.88

89 1.00
Each

Allsteel
ARSLCC--$(P1)-.PJW
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

58.00 20.88 20.88

90 1.00
Each

Allsteel
ARSLCC--$(P2)-.PR6
Spray Paint
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

63.00 22.68 22.68

91 6.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

20.00 6.20 37.20

92 1.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 6.20

93 2.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

20.00 6.20 12.40

94 6.00
Each

Allsteel
TBPLATE3-36--$(P1)-.PJW
36W Base Raceway Cover w/3 Windows(Knockouts)
$(P1):$(P1) - P1 Paint Opts

56.00 17.36 104.16
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.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

95 1.00
Each

Allsteel
TBPLATE3-48--$(P1)-.PJW
48W Base Raceway Cover w/3 Windows(Knockouts)
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

61.00 18.91 18.91

96 1.00
Each

Allsteel
TBPLATE3-48--$(P1)-.PJW
48W Base Raceway Cover w/3 Windows(Knockouts)
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

61.00 18.91 18.91

97 4.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

248.00 76.88 307.52

98 20.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

248.00 76.88 1,537.60

99 6.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 492.90

100 6.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

265.00 82.15 492.90

101 6.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W

265.00 82.15 492.90
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$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

102 4.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

66.00 20.46 81.84

103 20.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

66.00 20.46 409.20

104 6.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

78.00 24.18 145.08

105 6.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 145.08

106 6.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

78.00 24.18 145.08

107 2.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 48.98

108 10.00
Each

Allsteel
TK350EF--$(P1)-.PJW

79.00 24.49 244.90
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E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

109 3.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

79.00 24.49 73.47

110 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

111 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

134.00 41.54 83.08

112 4.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 166.16

113 1.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

134.00 41.54 41.54

114 1.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

129.00 39.99 39.99

115 2.00 Allsteel 170.00 52.70 105.40
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Each TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

116 8.00
Each

Allsteel
TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 421.60

117 32.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 1,686.40

118 6.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

170.00 52.70 316.20

119 6.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 399.90

120 12.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

215.00 66.65 799.80

121 12.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993

215.00 66.65 799.80
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Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

122 6.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 399.90

123 6.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

282.00 87.42 524.52

124 1.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 87.42

125 2.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

282.00 87.42 174.84

126 6.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

708.00 315.77 1,894.62

127 2.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A2600 - WORKSTATIONS

708.00 315.77 631.54
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Tag GC: WS-01/02

128 1.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 315.77

129 1.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

124.00 55.30 55.30

130 3.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 165.90

131 3.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 165.90

132 1.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

124.00 55.30 55.30

133 1.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 55.30

134 2.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: A2600 - WORKSTATIONS

15.00 4.65 9.30
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Tag GC: WS-01/02

135 3.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

15.00 4.65 13.95

136 1.00
Each

Allsteel
YPCP283018O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x30x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

1,014.00 452.24 452.24

137 6.00
Each

Allsteel
YPCP283018O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x30x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

1,014.00 452.24 2,713.44

138 1.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 492.83

139 1.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

1,105.00 492.83 492.83

140 2.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L

909.00 281.79 563.58
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Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

141 1.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 281.79

142 6.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

909.00 281.79 1,690.74

143 1.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 12.09

144 1.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

39.00 12.09 12.09

145 2.00
Each

Allsteel
T624FB

44.00 13.64 27.28



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30664

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 23 of 30

Flat Bracket 24D
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

146 12.00
Each

Allsteel
T624FB
Flat Bracket 24D
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 163.68

147 1.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 15.81

148 1.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

51.00 15.81 15.81

149 2.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

439.00 136.09 272.18

150 1.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 136.09

151 6.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

439.00 136.09 816.54

152 6.00
Each

Allsteel
T52442S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx42W Flat Eg Lam w/Grommets

319.00 98.89 593.34
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$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

153 1.00
Each

Allsteel
T52442S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx42W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

319.00 98.89 98.89

154 1.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 249.24

155 1.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

804.00 249.24 249.24

156 6.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

674.00 208.94 1,253.64

157 2.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet

674.00 208.94 417.88
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Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

158 1.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 208.94

159 1.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 13.64

160 1.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

44.00 13.64 13.64

161 3.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 40.92

162 6.00
Each

Allsteel
T6CB18L--$(P1)-.PJW
Cantilever Bracket 18D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 87.42

163 2.00
Each

Allsteel
T6CB18R--$(P1)-.PJW
Cantilever Bracket 18D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

47.00 14.57 29.14

164 6.00
Each

Allsteel
T6CB18R--$(P1)-.PJW

47.00 14.57 87.42
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Cantilever Bracket 18D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

165 6.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 96.72

166 2.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 32.24

167 3.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

52.00 16.12 48.36

168 6.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 96.72

169 2.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 32.24

170 3.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A2600 - WORKSTATIONS
Tag GC: WS-01/02

52.00 16.12 48.36

Total Product : $45,705.90
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Order Sub-Total : $45,705.90

TOTAL ORDER : $45,705.90

Required Remaining Deposit 50.0% : $22,852.95

Total Required Deposit : $22,852.95

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.

Signature: _________________________Name:_______________________ Title:___________________ Date: ___________
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Terms & Conditions

1. ORDERS: Buyer’s order will not be processed until Seller has approved and received:

a. X__________ Agree to Terms & Conditions Below

b. X__________ Signed Proposal within 3 Business Days from date of transmittal (See Section #3: Freight)

c. X__________ Approved and signed drawings and specifications, if applicable

d. X__________ If Installation Date is altered, storage fees will be charged at the rates specified within section 4.

e. X__________ Client will be invoiced for proposal balance on originally confirmed install date in the event of a delay in furniture 
installation.

2. PAYMENT:

a. Standard Payment Terms:

i. Projects >$100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt), 30% progress 
payment at first shipment (Proforma – Due Upon Receipt) and 20% at Final Invoicing (Invoice – NET10)

ii. Projects between $5,000 - $100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt) 
and 50% at Final Invoicing (Invoice – NET10)

iii. Projects <$5,000: No deposit is required and will be invoiced in full at completion of project (Invoice – NET10)

iv. Bids/RFP: Negotiated with client per project scope

v. For all Project Categories: If projects are delayed or interrupted due to no fault of Seller or due to factors beyond Seller's control, the 
product will be billable upon shipment and Buyer remains obligated to pay each invoice when due. Seller can ship/install or provide 
services from a single purchase order, and invoice Buyer, in stages and Buyer agrees to pay Seller for products and services when 
invoiced per established credit terms. Unpaid invoices past the due date will accrue interest at 1.5% per month or the maximum 
amount allowed by law. All fees, including reasonable attorney’s fees, incurred in collection of monies due to the Seller will be paid 
by Buyer. Buyer may reject and withhold payment only for furniture noted on a delivery ticket or punch list as rejected, but in no 
event may Buyer withhold payment for more than 10% of an invoice.

b. On-line Orders: Due to the nature of on-line orders, a 75% deposit (Proforma – Due Upon Receipt) is required for any project consisting 
of on-line orders over $5,000 with remaining 25% at Final Invoicing (Invoice – NET10).

c. COM Fabrics: Due to the nature of COM Fabrics, all COM Fabrics will be included on separate proposal(s) requiring payment in full 
(Proforma – Due Upon Receipt) if over $5,000.

d. Punch: Office Creations strives to be punch free at the completion of initial installation. If, however, punch is determined, please feel free 
to withhold 5% of the Final Invoice or $5,000, whichever is smaller (Invoice – NET10).

** Please note, there is a 3% credit card processing fee for all credit card payments.

3. FREIGHT:

a. The captured Final Proposal is valid for 3 business days from date of transmittal. If Final Proposal is unable to be signed and returned to 
Office Creations before 5PM three business days after transmittal then Freight will have to be reconfirmed and a new Final Proposal 
executed.

4. DESIGN:

a. The initial three (3) revisions for any project will not have any Design Time charged to the project.
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b. Any revision past the initial three (3), will be charged Design Time at a rate of $70.00 per hour and included as an individual line item on 
the Final Proposal.

5. STORAGE:  Seller offers storage options as noted below to all clients:

a. If Installation Date noted on Signed Proposal is altered within 60 days of said date, then the following storage fees will apply:

i. No Charge for initial 15 days from arrival to Warehouse

ii. Thereafter, $1.75 per square foot per month

iii. $4.00 per piece into and $4.00 per piece out of storage for product handling

b. Any product brought back from jobsite will be stored at the following rates:

i. $1.75 per square foot per month for inventory stored without the use of SnapTracker

ii. $2.50 per square foot per month for inventory stored with the use SnapTracker

iii. $4.00 per piece for any in/out movement of product

c. Long-Term Inventory Storage (separate service agreement upon request)

6. CANCELLATIONS: All or part of a furniture order cannot be cancelled without prior written approval by Seller. If Buyer cancels after an order is 
initiated, Buyer will pay all charges incurred through cancellation date including any applicable restocking fees. These charges vary based on 
specific manufacturer policies. CANCELLATION OF LABOR + SERVICES: Service and labor must be cancelled a minimum of two (2) business 
days prior to install start date. Failure to do so will subject Buyer to cancellation fee noted on proposal or a minimum $250.00.  Storage and 
redelivery will be charged separately. Design costs accrued up to time of cancellation are payable by Buyer.

7. RETURNS: Manufacturers do not accept the return of furnishings. Merchandise may not be returned or replaced, credit or deduction taken, or 
refund requested without prior written authorization from Seller and payment by Buyer of restocking, pick-up, uninstall and freight fees. Damaged 
or defective items will be repaired or replaced and must be noted at time of Punch walk through (if applicable).

8. PRICES: Prices quoted are valid for 30 days. Proposals may not include all applicable taxes and freight. Taxes and freight will be added to 
invoice.

9. DELIVERY AND INSTALLATION:

a. Business Hours: Normal working hours are from 8:00am - 5:00pm, Monday through Friday unless otherwise noted and agreed to, 
excluding holidays. Overtime labor costs will be added when overtime work is performed at the Buyer's request or if Seller incurs 
additional labor costs due to unfavorable building conditions.

b. Condition of Job Site: All installation is quoted based on a free and clear jobsite. Therefore, if the job site is not ready for installation (i.e. 
any trades/furniture/IT equipment/debris is present, which impedes the scheduled delivery and installation), a change order will be 
submitted to cover the altered installation schedule.

c. Building Electrical Connections: It is the responsibility of the Buyer to make electrical connections from the building power supply to the 
furniture and/or panel systems unless otherwise agreed to. Data and telephone cabling is also the responsibility of the Buyer.

d. Protection of Delivered Goods: It is the Buyer’s responsibility to protect furniture after installation. Any damage caused other trades, fire 
or “Act of God” is not the responsibility of the Seller.

e. Job Site Services: Electric current, HVAC, elevator access and sanitation facilities will be furnished without charge to Seller. Adequate 
facilities for off-loading, staging and handling of merchandise will be provided by the Buyer without charge to Seller. For any services or 
conditions outside the norm, which incur additional costs, the Buyer will reimburse the accrued fees.

f. Scope: Any services requested outside the original scope of work (i.e. *continuous installation to **phased installation) will be considered 
as a change order and will be subject to billing at the current hourly rate. Continuous Installation: Consecutive days of installation from 
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initiation to final completion. Phased Installation: Consecutive days of installation with breaks in between before final completion.

10. INDUSTRY STANDARDS: All merchandise, including veneers, are subject to reasonable variations in color, pattern, grain and finish according to 
the trade customs of the industry. These variations, or any subtle changes over time, are not considered defects.

11. FREIGHT CLAIMS: Seller will file claims for transportation damage except drop shipments which are the responsibility of Buyer.

12. CONCEALED DAMAGE:  Seller is not responsible for any concealed damage noted after the initial 15 days from arrival to Warehouse. 

13. DELAY: Seller is not liable for failure, delay or interruption in performance which is beyond Seller’s control including strikes, lockouts, work 
stoppages, accidents, manufacturers’ production schedule and acts of God including weather, war, and terrorism.

14. LOSS: Buyer agrees to hold Seller harmless from all claims, expenses, fees and losses related to its breach of these Terms and Conditions and 
any related document.

15. PRODUCT WARRANTY: Product warranty is provided by each manufacturer. Seller disclaims all express or implied warranties.  If manufacturer 
does not expressly cover labor under stated warranty, Office Creations will cover labor for warranty related items for six (6) months based on 
date of manufacture.

16. LABOR WARRANTY:  Seller warranties all labor for six (6) months from date of installation.  

____________________________________________________ _______________________________________________________
Signature	 Date
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T
O

DeKalb County Department of Purchasing and Co
1300 COMMERCE DR
DECATUR,  GA 30030

ATTN: Jennifer J. Schofield
Email: jjschofield@dekalbcountyga.gov

S
H
I
P
 

T
O

Dekalb County
178 Sams Street 
Decatur,  GA 30030

ATTN: Sandra Weaver - 404-371-2135

Prepared for : Linda Raymond

PRICED DELIVERED & INSTALLED

DEALER OF RECORD
Office Creations, Inc.
5250 Brook Hollow Parkway
Norcross, GA 30071

Contract #: 99999-001-SPD0000100-0088

Remit To:
Allsteel
c/o Office Creations
2210 Second Ave
Muscatine, IA 52761-5257  
Phone: 800.309.9380

Line Quantity Description List Unit Price Extended 
Amount

1 3.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 54.87

2 4.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 73.16

3 3.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 54.87
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4 4.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 73.16

5 4.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

400.00 124.00 496.00

6 3.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 372.00

7 4.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

72.00 22.32 89.28

8 3.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 66.96

9 2.00
Each

Allsteel
870248NFK--$(P1)-.PJW
IntegratdPwrPole FlatTrim/ConnKit Terrace48W Pnl
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

201.00 62.31 124.62

10 2.00
Each

Allsteel
870248NFK--$(P1)-.PJW
IntegratdPwrPole FlatTrim/ConnKit Terrace48W Pnl
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

201.00 62.31 124.62

11 2.00 Allsteel 369.00 114.39 228.78
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Each 870535--.PJW
Integrated Power Pole for Terr Ter 35-50"H
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

12 2.00
Each

Allsteel
870535--.PJW
Integrated Power Pole for Terr Ter 35-50"H
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

369.00 114.39 228.78

13 8.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 560.48

14 4.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

226.00 70.06 280.24

15 2.00
Each

Allsteel
A871918--.P
Ceiling Electrical In-Feed Cable 18' Flex Cable
.P:.P - CLR- Black
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

306.00 94.86 189.72

16 2.00
Each

Allsteel
A871918--.P
Ceiling Electrical In-Feed Cable 18' Flex Cable
.P:.P - CLR- Black
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

306.00 94.86 189.72

17 4.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 49.60

18 3.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 37.20

19 4.00 Allsteel 40.00 12.40 49.60



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30665

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 4 of 39

Each A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

20 3.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 37.20

21 1.00
Each

Allsteel
ARSLCC--$(P1)-.P02
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

58.00 20.88 20.88

22 1.00
Each

Allsteel
ARSLCC--$(P1)-.PJW
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

58.00 20.88 20.88

23 1.00
Each

Allsteel
ARSLCC--$(P2)-.PR6
Spray Paint
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

63.00 22.68 22.68

24 3.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 18.60

25 4.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

20.00 6.20 24.80

26 16.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts

248.00 76.88 1,230.08
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.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

27 4.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

265.00 82.15 328.60

28 16.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 1,314.40

29 16.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

66.00 20.46 327.36

30 2.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

78.00 24.18 48.36

31 14.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 338.52

32 8.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

79.00 24.49 195.92

33 5.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel

79.00 24.49 122.45
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$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

34 2.00
Each

Allsteel
TK350LF--$(P1)-.P7B
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.P7B:.P7B - Loft
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

35 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

36 4.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 166.16

37 1.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 41.54

38 16.00
Each

Allsteel
TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 843.20

39 16.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 843.20
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40 14.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 933.10

41 8.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

215.00 66.65 533.20

42 18.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 1,199.70

43 3.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 262.26

44 4.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

282.00 87.42 349.68

45 3.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 947.31

46 4.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only

708.00 315.77 1,263.08
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.PR6:.PR6 - CLR- Silver
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

47 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

48 1.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 55.30

49 2.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

50 2.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 110.60

51 8.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

15.00 4.65 37.20

52 4.00
Each

Allsteel
YPCP283018O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x30x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

1,014.00 452.24 1,808.96

53 3.00 Allsteel 1,105.00 492.83 1,478.49
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Each YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

54 3.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 845.37

55 4.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

909.00 281.79 1,127.16

56 3.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 36.27

57 8.00
Each

Allsteel
T624FB
Flat Bracket 24D
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 109.12

58 3.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: 1076 - WORKSTATIONS

51.00 15.81 47.43
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Tag GC: WS-01

59 3.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 408.27

60 4.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

439.00 136.09 544.36

61 4.00
Each

Allsteel
T52442S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx42W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

319.00 98.89 395.56

62 3.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 747.72

63 3.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 626.82

64 4.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets

674.00 208.94 835.76
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$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

65 2.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 27.28

66 2.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 27.28

67 4.00
Each

Allsteel
T6CB18L--$(P1)-.PJW
Cantilever Bracket 18D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 58.28

68 4.00
Each

Allsteel
T6CB18R--$(P1)-.PJW
Cantilever Bracket 18D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 58.28

69 6.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 96.72

70 4.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 64.48
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71 6.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 96.72

72 4.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: 1076 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 64.48

73 4.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 73.16

74 4.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 73.16

75 4.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

400.00 124.00 496.00

76 4.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

72.00 22.32 89.28

77 1.00
Each

Allsteel
A871236--.P
Power Harness 36W
.P:.P - CLR- Black
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

212.00 65.72 65.72

78 4.00 Allsteel 226.00 70.06 280.24
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Each A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

79 4.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 49.60

80 4.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 49.60

81 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

238.00 73.78 73.78

82 4.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

20.00 6.20 24.80

83 12.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

248.00 76.88 922.56

84 4.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

265.00 82.15 328.60

85 12.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White

66.00 20.46 245.52
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Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

86 4.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

78.00 24.18 96.72

87 6.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

79.00 24.49 146.94

88 2.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 83.08

89 1.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

129.00 39.99 39.99

90 4.00
Each

Allsteel
TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 210.80

91 20.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 1,054.00

92 8.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993

215.00 66.65 533.20
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Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

93 4.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

282.00 87.42 349.68

94 4.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

708.00 315.77 1,263.08

95 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

96 2.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

97 4.00
Each

Allsteel
YPCP283018O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x30x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

1,014.00 452.24 1,808.96

98 4.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square

909.00 281.79 1,127.16
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EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

99 8.00
Each

Allsteel
T624FB
Flat Bracket 24D
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 109.12

100 4.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

439.00 136.09 544.36

101 4.00
Each

Allsteel
T52442S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx42W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

319.00 98.89 395.56

102 4.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

674.00 208.94 835.76

103 2.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 27.28

104 4.00
Each

Allsteel
T6CB18L--$(P1)-.PJW

47.00 14.57 58.28
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Cantilever Bracket 18D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

105 4.00
Each

Allsteel
T6CB18R--$(P1)-.PJW
Cantilever Bracket 18D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 58.28

106 4.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 64.48

107 4.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3201 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 64.48

108 4.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 73.16

109 4.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 73.16

110 4.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 496.00

111 4.00
Each

Allsteel
CMT24--$(P1)-.PJW

72.00 22.32 89.28
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Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

112 2.00
Each

Allsteel
870248NFK--$(P1)-.PJW
IntegratdPwrPole FlatTrim/ConnKit Terrace48W Pnl
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

201.00 62.31 124.62

113 2.00
Each

Allsteel
870535--.PJW
Integrated Power Pole for Terr Ter 35-50"H
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

369.00 114.39 228.78

114 10.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 700.60

115 2.00
Each

Allsteel
A871918--.P
Ceiling Electrical In-Feed Cable 18' Flex Cable
.P:.P - CLR- Black
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

306.00 94.86 189.72

116 4.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 49.60

117 4.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 49.60

118 4.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 24.80
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119 20.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 1,643.00

120 18.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 435.24

121 6.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 146.94

122 2.00
Each

Allsteel
TK350LF--$(P1)-.P7B
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.P7B:.P7B - Loft
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

123 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

124 2.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

125 16.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A3205 - WORKSTATIONS

215.00 66.65 1,066.40
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Tag GC: WS-01

126 24.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 1,599.60

127 4.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 349.68

128 4.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 1,263.08

129 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 110.60

130 2.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 110.60

131 4.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 1,971.32

132 4.00 Allsteel 909.00 281.79 1,127.16
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Each YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

133 4.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 48.36

134 4.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 63.24

135 4.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 544.36

136 4.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 996.96

137 4.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 835.76
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138 2.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 27.28

139 8.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 128.96

140 8.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3205 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 128.96

141 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 36.58

142 5.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 91.45

143 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 36.58

144 5.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS

59.00 18.29 91.45
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Tag GC: WS-02

145 2.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 248.00

146 5.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

400.00 124.00 620.00

147 2.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 44.64

148 5.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

72.00 22.32 111.60

149 1.00
Each

Allsteel
870248NFK--$(P1)-.PJW
IntegratdPwrPole FlatTrim/ConnKit Terrace48W Pnl
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

201.00 62.31 62.31

150 2.00
Each

Allsteel
870248NFK--$(P1)-.PJW
IntegratdPwrPole FlatTrim/ConnKit Terrace48W Pnl
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

201.00 62.31 124.62

151 2.00
Each

Allsteel
870535--.PJW
Integrated Power Pole for Terr Ter 35-50"H
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

369.00 114.39 228.78

152 1.00 Allsteel 369.00 114.39 114.39
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Each 870535--.PJW
Integrated Power Pole for Terr Ter 35-50"H
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

153 5.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 350.30

154 6.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

226.00 70.06 420.36

155 1.00
Each

Allsteel
A871918--.P
Ceiling Electrical In-Feed Cable 18' Flex Cable
.P:.P - CLR- Black
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

306.00 94.86 94.86

156 2.00
Each

Allsteel
A871918--.P
Ceiling Electrical In-Feed Cable 18' Flex Cable
.P:.P - CLR- Black
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

306.00 94.86 189.72

157 5.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 62.00

158 2.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 24.80

159 5.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 62.00

160 2.00 Allsteel 40.00 12.40 24.80
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Each A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

161 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

238.00 73.78 73.78

162 5.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

20.00 6.20 31.00

163 2.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 12.40

164 20.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

248.00 76.88 1,537.60

165 6.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

265.00 82.15 492.90

166 10.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 821.50

167 20.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts

66.00 20.46 409.20
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.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

168 4.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

78.00 24.18 96.72

169 9.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 217.62

170 10.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

79.00 24.49 244.90

171 3.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 73.47

172 1.00
Each

Allsteel
TK350LF--$(P1)-.P7B
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.P7B:.P7B - Loft
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 41.54

173 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 83.08

174 1.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel

134.00 41.54 41.54
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$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

175 1.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 41.54

176 4.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 166.16

177 20.00
Each

Allsteel
TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 1,054.00

178 20.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 1,054.00

179 8.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 533.20

180 12.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A3500 - WORKSTATIONS

215.00 66.65 799.80
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Tag GC: WS-02

181 12.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 799.80

182 2.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 174.84

183 5.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

282.00 87.42 437.10

184 2.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 631.54

185 5.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

708.00 315.77 1,578.85

186 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

187 1.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts

124.00 55.30 55.30
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.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

188 3.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 165.90

189 1.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 55.30

190 5.00
Each

Allsteel
YPCP283018O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x30x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

1,014.00 452.24 2,261.20

191 2.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 985.66

192 2.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A3500 - WORKSTATIONS

909.00 281.79 563.58



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30665

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 30 of 39

Tag GC: WS-01

193 5.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

909.00 281.79 1,408.95

194 2.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 24.18

195 10.00
Each

Allsteel
T624FB
Flat Bracket 24D
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 136.40

196 2.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 31.62

197 2.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 272.18

198 5.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

439.00 136.09 680.45

199 5.00 Allsteel 319.00 98.89 494.45
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Each T52442S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx42W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

200 2.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 498.48

201 2.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 417.88

202 5.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

674.00 208.94 1,044.70

203 1.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 13.64

204 3.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 40.92
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205 4.00
Each

Allsteel
T6CB18L--$(P1)-.PJW
Cantilever Bracket 18D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 58.28

206 6.00
Each

Allsteel
T6CB18R--$(P1)-.PJW
Cantilever Bracket 18D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 87.42

207 5.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 80.60

208 4.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 64.48

209 4.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 64.48

210 5.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3500 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 80.60

211 1.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS

59.00 18.29 18.29
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Tag GC: WS-05

212 1.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

59.00 18.29 18.29

213 2.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

400.00 124.00 248.00

214 2.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

72.00 22.32 44.64

215 4.00
Each

Allsteel
A871236--.P
Power Harness 36W
.P:.P - CLR- Black
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

212.00 65.72 262.88

216 2.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

40.00 12.40 24.80

217 2.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

40.00 12.40 24.80

219 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

238.00 73.78 73.78

220 2.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate

20.00 6.20 12.40
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.E4:.E4 - CLR- Black
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

221 2.00
Each

Allsteel
TBPLATE3-36--$(P1)-.PJW
36W Base Raceway Cover w/3 Windows(Knockouts)
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

56.00 17.36 34.72

222 4.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

248.00 76.88 307.52

223 4.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

66.00 20.46 81.84

224 2.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

79.00 24.49 48.98

225 8.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

170.00 52.70 421.60

226 2.00
Each

Allsteel
K62924OLG--$(SELPR6)-.PR6
Involve 29.5Hx24D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

616.00 274.74 549.48

227 1.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW

124.00 55.30 55.30
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Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

228 1.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

124.00 55.30 55.30

229 2.00
Each

Allsteel
A2280-000--.P
Sliding Conv Tray for Box Drws
.P:.P - CLR- Black
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

27.00 8.37 16.74

230 2.00
Each

Allsteel
APOLG0618--$(P2)-.PR6
WksfSuppStanchion 18Dx6H for Align 22H Cred no top
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

325.00 144.95 289.90

231 1.00
Each

Allsteel
YPCF224818LBFOM--.TF-PR6-.S-EL-$(P1)-.P02-$(MATCH)-.NA-$
(P1)-.NA-.L
Align 22x48x18 LH Open/B/F Foot MetFront
.TF:.TF - Terrace Foot
PR6:PR6 - Silver
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

2,405.00 1,072.63 1,072.63

232 1.00
Each

Allsteel
YPCF224818RBFOM--.TF-PR6-.S-EL-$(P1)-.P02-$(MATCH)-.NA-$
(P1)-.NA-.L
Align 22x48x18 B/F/RH Open Foot MetFront
.TF:.TF - Terrace Foot
PR6:PR6 - Silver
.S:.S - Square

2,405.00 1,072.63 1,072.63
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EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

233 2.00
Each

Allsteel
T52472S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

478.00 148.18 296.36

234 1.00
Each

Allsteel
T6CB12L--$(P1)-.PJW
Cantilever Bkt 12D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

43.00 13.33 13.33

235 1.00
Each

Allsteel
T6CB12R--$(P1)-.PJW
Cantilever Bkt 12D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: A3610 - TOUCHDOWNS
Tag GC: WS-05

43.00 13.33 13.33

Total Product : $80,924.69

Order Sub-Total : $80,924.69

TOTAL ORDER : $80,924.69

Required Remaining Deposit 50.0% : $40,462.35

Total Required Deposit : $40,462.35

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.

Signature: _________________________Name:_______________________ Title:___________________ Date: ___________



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30665

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 37 of 39

Terms & Conditions

1. ORDERS: Buyer’s order will not be processed until Seller has approved and received:

a. X__________ Agree to Terms & Conditions Below

b. X__________ Signed Proposal within 3 Business Days from date of transmittal (See Section #3: Freight)

c. X__________ Approved and signed drawings and specifications, if applicable

d. X__________ If Installation Date is altered, storage fees will be charged at the rates specified within section 4.

e. X__________ Client will be invoiced for proposal balance on originally confirmed install date in the event of a delay in furniture 
installation.

2. PAYMENT:

a. Standard Payment Terms:

i. Projects >$100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt), 30% progress 
payment at first shipment (Proforma – Due Upon Receipt) and 20% at Final Invoicing (Invoice – NET10)

ii. Projects between $5,000 - $100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt) 
and 50% at Final Invoicing (Invoice – NET10)

iii. Projects <$5,000: No deposit is required and will be invoiced in full at completion of project (Invoice – NET10)

iv. Bids/RFP: Negotiated with client per project scope

v. For all Project Categories: If projects are delayed or interrupted due to no fault of Seller or due to factors beyond Seller's control, the 
product will be billable upon shipment and Buyer remains obligated to pay each invoice when due. Seller can ship/install or provide 
services from a single purchase order, and invoice Buyer, in stages and Buyer agrees to pay Seller for products and services when 
invoiced per established credit terms. Unpaid invoices past the due date will accrue interest at 1.5% per month or the maximum 
amount allowed by law. All fees, including reasonable attorney’s fees, incurred in collection of monies due to the Seller will be paid 
by Buyer. Buyer may reject and withhold payment only for furniture noted on a delivery ticket or punch list as rejected, but in no 
event may Buyer withhold payment for more than 10% of an invoice.

b. On-line Orders: Due to the nature of on-line orders, a 75% deposit (Proforma – Due Upon Receipt) is required for any project consisting 
of on-line orders over $5,000 with remaining 25% at Final Invoicing (Invoice – NET10).

c. COM Fabrics: Due to the nature of COM Fabrics, all COM Fabrics will be included on separate proposal(s) requiring payment in full 
(Proforma – Due Upon Receipt) if over $5,000.

d. Punch: Office Creations strives to be punch free at the completion of initial installation. If, however, punch is determined, please feel free 
to withhold 5% of the Final Invoice or $5,000, whichever is smaller (Invoice – NET10).

** Please note, there is a 3% credit card processing fee for all credit card payments.

3. FREIGHT:

a. The captured Final Proposal is valid for 3 business days from date of transmittal. If Final Proposal is unable to be signed and returned to 
Office Creations before 5PM three business days after transmittal then Freight will have to be reconfirmed and a new Final Proposal 
executed.

4. DESIGN:

a. The initial three (3) revisions for any project will not have any Design Time charged to the project.
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b. Any revision past the initial three (3), will be charged Design Time at a rate of $70.00 per hour and included as an individual line item on 
the Final Proposal.

5. STORAGE:  Seller offers storage options as noted below to all clients:

a. If Installation Date noted on Signed Proposal is altered within 60 days of said date, then the following storage fees will apply:

i. No Charge for initial 15 days from arrival to Warehouse

ii. Thereafter, $1.75 per square foot per month

iii. $4.00 per piece into and $4.00 per piece out of storage for product handling

b. Any product brought back from jobsite will be stored at the following rates:

i. $1.75 per square foot per month for inventory stored without the use of SnapTracker

ii. $2.50 per square foot per month for inventory stored with the use SnapTracker

iii. $4.00 per piece for any in/out movement of product

c. Long-Term Inventory Storage (separate service agreement upon request)

6. CANCELLATIONS: All or part of a furniture order cannot be cancelled without prior written approval by Seller. If Buyer cancels after an order is 
initiated, Buyer will pay all charges incurred through cancellation date including any applicable restocking fees. These charges vary based on 
specific manufacturer policies. CANCELLATION OF LABOR + SERVICES: Service and labor must be cancelled a minimum of two (2) business 
days prior to install start date. Failure to do so will subject Buyer to cancellation fee noted on proposal or a minimum $250.00.  Storage and 
redelivery will be charged separately. Design costs accrued up to time of cancellation are payable by Buyer.

7. RETURNS: Manufacturers do not accept the return of furnishings. Merchandise may not be returned or replaced, credit or deduction taken, or 
refund requested without prior written authorization from Seller and payment by Buyer of restocking, pick-up, uninstall and freight fees. Damaged 
or defective items will be repaired or replaced and must be noted at time of Punch walk through (if applicable).

8. PRICES: Prices quoted are valid for 30 days. Proposals may not include all applicable taxes and freight. Taxes and freight will be added to 
invoice.

9. DELIVERY AND INSTALLATION:

a. Business Hours: Normal working hours are from 8:00am - 5:00pm, Monday through Friday unless otherwise noted and agreed to, 
excluding holidays. Overtime labor costs will be added when overtime work is performed at the Buyer's request or if Seller incurs 
additional labor costs due to unfavorable building conditions.

b. Condition of Job Site: All installation is quoted based on a free and clear jobsite. Therefore, if the job site is not ready for installation (i.e. 
any trades/furniture/IT equipment/debris is present, which impedes the scheduled delivery and installation), a change order will be 
submitted to cover the altered installation schedule.

c. Building Electrical Connections: It is the responsibility of the Buyer to make electrical connections from the building power supply to the 
furniture and/or panel systems unless otherwise agreed to. Data and telephone cabling is also the responsibility of the Buyer.

d. Protection of Delivered Goods: It is the Buyer’s responsibility to protect furniture after installation. Any damage caused other trades, fire 
or “Act of God” is not the responsibility of the Seller.

e. Job Site Services: Electric current, HVAC, elevator access and sanitation facilities will be furnished without charge to Seller. Adequate 
facilities for off-loading, staging and handling of merchandise will be provided by the Buyer without charge to Seller. For any services or 
conditions outside the norm, which incur additional costs, the Buyer will reimburse the accrued fees.

f. Scope: Any services requested outside the original scope of work (i.e. *continuous installation to **phased installation) will be considered 
as a change order and will be subject to billing at the current hourly rate. Continuous Installation: Consecutive days of installation from 
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initiation to final completion. Phased Installation: Consecutive days of installation with breaks in between before final completion.

10. INDUSTRY STANDARDS: All merchandise, including veneers, are subject to reasonable variations in color, pattern, grain and finish according to 
the trade customs of the industry. These variations, or any subtle changes over time, are not considered defects.

11. FREIGHT CLAIMS: Seller will file claims for transportation damage except drop shipments which are the responsibility of Buyer.

12. CONCEALED DAMAGE:  Seller is not responsible for any concealed damage noted after the initial 15 days from arrival to Warehouse. 

13. DELAY: Seller is not liable for failure, delay or interruption in performance which is beyond Seller’s control including strikes, lockouts, work 
stoppages, accidents, manufacturers’ production schedule and acts of God including weather, war, and terrorism.

14. LOSS: Buyer agrees to hold Seller harmless from all claims, expenses, fees and losses related to its breach of these Terms and Conditions and 
any related document.

15. PRODUCT WARRANTY: Product warranty is provided by each manufacturer. Seller disclaims all express or implied warranties.  If manufacturer 
does not expressly cover labor under stated warranty, Office Creations will cover labor for warranty related items for six (6) months based on 
date of manufacture.

16. LABOR WARRANTY:  Seller warranties all labor for six (6) months from date of installation.  

____________________________________________________ _______________________________________________________
Signature	 Date
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T
O

DeKalb County Department of Purchasing and Co
1300 COMMERCE DR
DECATUR,  GA 30030

ATTN: Jennifer J. Schofield
Email: jjschofield@dekalbcountyga.gov

S
H
I
P
 

T
O

Dekalb County
178 Sams Street 
Decatur,  GA 30030

ATTN: Sandra Weaver - 404-371-2135

Prepared for : Linda Raymond

PRICED DELIVERED & INSTALLED

DEALER OF RECORD
Office Creations, Inc.
5250 Brook Hollow Parkway
Norcross, GA 30071

Contract #: 99999-001-SPD0000100-0088

Remit To:
Allsteel
c/o Office Creations
2210 Second Ave
Muscatine, IA 52761-5257  
Phone: 800.309.9380

Line Quantity Description List Unit Price Extended 
Amount

1 11.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

59.00 18.29 201.19

2 11.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

59.00 18.29 201.19

3 11.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

400.00 124.00 1,364.00
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4 11.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

72.00 22.32 245.52

5 1.00
Each

Allsteel
870236NFK--$(P1)-.PJW
Int Power Pole Flat Trim/Conn Kit-Ter 36W Pnl
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

191.00 59.21 59.21

6 1.00
Each

Allsteel
870535--.PJW
Integrated Power Pole for Terr Ter 35-50"H
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

369.00 114.39 114.39

7 33.00
Each

Allsteel
A871236--.P
Power Harness 36W
.P:.P - CLR- Black
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

212.00 65.72 2,168.76

8 1.00
Each

Allsteel
A871918--.P
Ceiling Electrical In-Feed Cable 18' Flex Cable
.P:.P - CLR- Black
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

306.00 94.86 94.86

9 11.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

40.00 12.40 136.40

10 11.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

40.00 12.40 136.40

11 4.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black

238.00 73.78 295.12
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Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

12 1.00
Each

Allsteel
ARSLCC--$(P1)-.P02
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

58.00 20.88 20.88

13 1.00
Each

Allsteel
ARSLCC--$(P1)-.PJW
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

58.00 20.88 20.88

14 1.00
Each

Allsteel
ARSLCC--$(P2)-.PR6
Spray Paint
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

63.00 22.68 22.68

15 11.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

20.00 6.20 68.20

16 11.00
Each

Allsteel
TBPLATE3-36--$(P1)-.PJW
36W Base Raceway Cover w/3 Windows(Knockouts)
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

56.00 17.36 190.96

17 52.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

248.00 76.88 3,997.76

18 51.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White

66.00 20.46 1,043.46
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Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

19 18.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

79.00 24.49 440.82

20 6.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

134.00 41.54 249.24

21 6.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

134.00 41.54 249.24

22 1.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

129.00 39.99 39.99

23 28.00
Each

Allsteel
TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

170.00 52.70 1,475.60

24 76.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

170.00 52.70 4,005.20

25 11.00
Each

Allsteel
ZS36--$(P1)-.PJW

258.00 79.98 879.78
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36W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

26 11.00
Each

Allsteel
K62930OLG--$(SELPR6)-.PR6
Involve 29.5Hx30D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

662.00 295.25 3,247.75

27 5.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

124.00 55.30 276.50

28 6.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

124.00 55.30 331.80

29 4.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

15.00 4.65 18.60

30 11.00
Each

Allsteel
YPCP282418O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x24x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

935.00 417.01 4,587.11

31 11.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts

909.00 281.79 3,099.69
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.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

32 11.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

39.00 12.09 132.99

33 11.00
Each

Allsteel
T52042S--$(L1CORE)-.LDW1-.DW-.P
Primary 20Dx42W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

303.00 93.93 1,033.23

34 11.00
Each

Allsteel
T53072S--$(L1CORE)-.LDW1-.DW-.P
Primary 30Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

540.00 167.40 1,841.40

35 6.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

44.00 13.64 81.84

36 11.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS
Tag GC: WS-03

52.00 16.12 177.32

37 11.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0020 - WORKSTATIONS

52.00 16.12 177.32
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Tag GC: WS-03

38 13.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

59.00 18.29 237.77

39 13.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

59.00 18.29 237.77

40 43.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

400.00 124.00 5,332.00

41 6.00
Each

Allsteel
870230NF--$(P1)-.PJW
IntegratdPwrPole FlatTrim/ConnKit Terrace30W Pnl
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

151.00 46.81 280.86

42 6.00
Each

Allsteel
870535--.PJW
Integrated Power Pole for Terr Ter 35-50"H
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

369.00 114.39 686.34

43 44.00
Each

Allsteel
A871130--.P
Pass-Thru Harness w/Power Block 30W
.P:.P - CLR- Black
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

132.00 40.92 1,800.48

44 6.00
Each

Allsteel
A871918--.P
Ceiling Electrical In-Feed Cable 18' Flex Cable
.P:.P - CLR- Black
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

306.00 94.86 569.16

45 14.00
Each

Allsteel
A873501--.DW

40.00 12.40 173.60
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Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

46 14.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

40.00 12.40 173.60

49 2.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

238.00 73.78 147.56

50 1.00
Each

Allsteel
ARSLCC--$(P1)-.P02
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

58.00 20.88 20.88

51 1.00
Each

Allsteel
ARSLCC--$(P1)-.PJW
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

58.00 20.88 20.88

52 1.00
Each

Allsteel
ARSLCC--$(P2)-.PR6
Spray Paint
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

63.00 22.68 22.68

53 44.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

20.00 6.20 272.80

54 44.00
Each

Allsteel
TK05030WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx30W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White

242.00 75.02 3,300.88
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Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

55 38.00
Each

Allsteel
TK330PTFK--$(P1)-.PJW
Flat Top Trim 30W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

59.00 18.29 695.02

56 16.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

79.00 24.49 391.84

57 88.00
Each

Allsteel
TKG45030T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 30W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

145.00 44.95 3,955.60

58 43.00
Each

Allsteel
K62924OLG--$(SELPR6)-.PR6
Involve 29.5Hx24D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

616.00 274.74 11,813.82

59 22.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

124.00 55.30 1,216.60

60 21.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

124.00 55.30 1,161.30

61 6.00
Each

Allsteel
AMKF22--.X
Master Key

15.00 4.65 27.90
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.X:.X - CLR- No Color Choice
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

62 43.00
Each

Allsteel
YPPSP281524FFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x24 FF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

946.00 293.26 12,610.18

63 43.00
Each

Allsteel
T52460S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx60W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

423.00 131.13 5,638.59

64 22.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

44.00 13.64 300.08

65 22.00
Each

Allsteel
T6CB12L--$(P1)-.PJW
Cantilever Bkt 12D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

43.00 13.33 293.26

66 21.00
Each

Allsteel
T6CB12R--$(P1)-.PJW
Cantilever Bkt 12D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B0040 - WORKSTATIONS
Tag GC: WS-06

43.00 13.33 279.93

Total Product : $84,388.66
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Order Sub-Total : $84,388.66

TOTAL ORDER : $84,388.66

Required Remaining Deposit 50.0% : $42,194.33

Total Required Deposit : $42,194.33

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.

Signature: _________________________Name:_______________________ Title:___________________ Date: ___________
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Terms & Conditions

1. ORDERS: Buyer’s order will not be processed until Seller has approved and received:

a. X__________ Agree to Terms & Conditions Below

b. X__________ Signed Proposal within 3 Business Days from date of transmittal (See Section #3: Freight)

c. X__________ Approved and signed drawings and specifications, if applicable

d. X__________ If Installation Date is altered, storage fees will be charged at the rates specified within section 4.

e. X__________ Client will be invoiced for proposal balance on originally confirmed install date in the event of a delay in furniture 
installation.

2. PAYMENT:

a. Standard Payment Terms:

i. Projects >$100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt), 30% progress 
payment at first shipment (Proforma – Due Upon Receipt) and 20% at Final Invoicing (Invoice – NET10)

ii. Projects between $5,000 - $100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt) 
and 50% at Final Invoicing (Invoice – NET10)

iii. Projects <$5,000: No deposit is required and will be invoiced in full at completion of project (Invoice – NET10)

iv. Bids/RFP: Negotiated with client per project scope

v. For all Project Categories: If projects are delayed or interrupted due to no fault of Seller or due to factors beyond Seller's control, the 
product will be billable upon shipment and Buyer remains obligated to pay each invoice when due. Seller can ship/install or provide 
services from a single purchase order, and invoice Buyer, in stages and Buyer agrees to pay Seller for products and services when 
invoiced per established credit terms. Unpaid invoices past the due date will accrue interest at 1.5% per month or the maximum 
amount allowed by law. All fees, including reasonable attorney’s fees, incurred in collection of monies due to the Seller will be paid 
by Buyer. Buyer may reject and withhold payment only for furniture noted on a delivery ticket or punch list as rejected, but in no 
event may Buyer withhold payment for more than 10% of an invoice.

b. On-line Orders: Due to the nature of on-line orders, a 75% deposit (Proforma – Due Upon Receipt) is required for any project consisting 
of on-line orders over $5,000 with remaining 25% at Final Invoicing (Invoice – NET10).

c. COM Fabrics: Due to the nature of COM Fabrics, all COM Fabrics will be included on separate proposal(s) requiring payment in full 
(Proforma – Due Upon Receipt) if over $5,000.

d. Punch: Office Creations strives to be punch free at the completion of initial installation. If, however, punch is determined, please feel free 
to withhold 5% of the Final Invoice or $5,000, whichever is smaller (Invoice – NET10).

** Please note, there is a 3% credit card processing fee for all credit card payments.

3. FREIGHT:

a. The captured Final Proposal is valid for 3 business days from date of transmittal. If Final Proposal is unable to be signed and returned to 
Office Creations before 5PM three business days after transmittal then Freight will have to be reconfirmed and a new Final Proposal 
executed.

4. DESIGN:

a. The initial three (3) revisions for any project will not have any Design Time charged to the project.
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b. Any revision past the initial three (3), will be charged Design Time at a rate of $70.00 per hour and included as an individual line item on 
the Final Proposal.

5. STORAGE:  Seller offers storage options as noted below to all clients:

a. If Installation Date noted on Signed Proposal is altered within 60 days of said date, then the following storage fees will apply:

i. No Charge for initial 15 days from arrival to Warehouse

ii. Thereafter, $1.75 per square foot per month

iii. $4.00 per piece into and $4.00 per piece out of storage for product handling

b. Any product brought back from jobsite will be stored at the following rates:

i. $1.75 per square foot per month for inventory stored without the use of SnapTracker

ii. $2.50 per square foot per month for inventory stored with the use SnapTracker

iii. $4.00 per piece for any in/out movement of product

c. Long-Term Inventory Storage (separate service agreement upon request)

6. CANCELLATIONS: All or part of a furniture order cannot be cancelled without prior written approval by Seller. If Buyer cancels after an order is 
initiated, Buyer will pay all charges incurred through cancellation date including any applicable restocking fees. These charges vary based on 
specific manufacturer policies. CANCELLATION OF LABOR + SERVICES: Service and labor must be cancelled a minimum of two (2) business 
days prior to install start date. Failure to do so will subject Buyer to cancellation fee noted on proposal or a minimum $250.00.  Storage and 
redelivery will be charged separately. Design costs accrued up to time of cancellation are payable by Buyer.

7. RETURNS: Manufacturers do not accept the return of furnishings. Merchandise may not be returned or replaced, credit or deduction taken, or 
refund requested without prior written authorization from Seller and payment by Buyer of restocking, pick-up, uninstall and freight fees. Damaged 
or defective items will be repaired or replaced and must be noted at time of Punch walk through (if applicable).

8. PRICES: Prices quoted are valid for 30 days. Proposals may not include all applicable taxes and freight. Taxes and freight will be added to 
invoice.

9. DELIVERY AND INSTALLATION:

a. Business Hours: Normal working hours are from 8:00am - 5:00pm, Monday through Friday unless otherwise noted and agreed to, 
excluding holidays. Overtime labor costs will be added when overtime work is performed at the Buyer's request or if Seller incurs 
additional labor costs due to unfavorable building conditions.

b. Condition of Job Site: All installation is quoted based on a free and clear jobsite. Therefore, if the job site is not ready for installation (i.e. 
any trades/furniture/IT equipment/debris is present, which impedes the scheduled delivery and installation), a change order will be 
submitted to cover the altered installation schedule.

c. Building Electrical Connections: It is the responsibility of the Buyer to make electrical connections from the building power supply to the 
furniture and/or panel systems unless otherwise agreed to. Data and telephone cabling is also the responsibility of the Buyer.

d. Protection of Delivered Goods: It is the Buyer’s responsibility to protect furniture after installation. Any damage caused other trades, fire 
or “Act of God” is not the responsibility of the Seller.

e. Job Site Services: Electric current, HVAC, elevator access and sanitation facilities will be furnished without charge to Seller. Adequate 
facilities for off-loading, staging and handling of merchandise will be provided by the Buyer without charge to Seller. For any services or 
conditions outside the norm, which incur additional costs, the Buyer will reimburse the accrued fees.

f. Scope: Any services requested outside the original scope of work (i.e. *continuous installation to **phased installation) will be considered 
as a change order and will be subject to billing at the current hourly rate. Continuous Installation: Consecutive days of installation from 



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30666

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 14 of 14

initiation to final completion. Phased Installation: Consecutive days of installation with breaks in between before final completion.

10. INDUSTRY STANDARDS: All merchandise, including veneers, are subject to reasonable variations in color, pattern, grain and finish according to 
the trade customs of the industry. These variations, or any subtle changes over time, are not considered defects.

11. FREIGHT CLAIMS: Seller will file claims for transportation damage except drop shipments which are the responsibility of Buyer.

12. CONCEALED DAMAGE:  Seller is not responsible for any concealed damage noted after the initial 15 days from arrival to Warehouse. 

13. DELAY: Seller is not liable for failure, delay or interruption in performance which is beyond Seller’s control including strikes, lockouts, work 
stoppages, accidents, manufacturers’ production schedule and acts of God including weather, war, and terrorism.

14. LOSS: Buyer agrees to hold Seller harmless from all claims, expenses, fees and losses related to its breach of these Terms and Conditions and 
any related document.

15. PRODUCT WARRANTY: Product warranty is provided by each manufacturer. Seller disclaims all express or implied warranties.  If manufacturer 
does not expressly cover labor under stated warranty, Office Creations will cover labor for warranty related items for six (6) months based on 
date of manufacture.

16. LABOR WARRANTY:  Seller warranties all labor for six (6) months from date of installation.  

____________________________________________________ _______________________________________________________
Signature	 Date
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T
O

DeKalb County Department of Purchasing and Co
1300 COMMERCE DR
DECATUR,  GA 30030

ATTN: Jennifer J. Schofield
Email: jjschofield@dekalbcountyga.gov

S
H
I
P
 

T
O

Dekalb County
178 Sams Street 
Decatur,  GA 30030

ATTN: Sandra Weaver - 404-371-2135

Prepared for : Linda Raymond

PRICED DELIVERED & INSTALLED

DEALER OF RECORD
Office Creations, Inc.
5250 Brook Hollow Parkway
Norcross, GA 30071

Contract #: 99999-001-SPD0000100-0088

Remit To:
Allsteel
c/o Office Creations
2210 Second Ave
Muscatine, IA 52761-5257  
Phone: 800.309.9380

Line Quantity Description List Unit Price Extended 
Amount

1 8.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 146.32

2 9.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

59.00 18.29 164.61

3 8.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 146.32
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4 9.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

59.00 18.29 164.61

5 18.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

400.00 124.00 2,232.00

6 6.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 744.00

7 6.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 133.92

8 18.00
Each

Allsteel
A871130--.P
Pass-Thru Harness w/Power Block 30W
.P:.P - CLR- Black
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

132.00 40.92 736.56

9 10.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 700.60

10 6.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 74.40

11 6.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White

40.00 12.40 74.40
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Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

12 6.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

40.00 12.40 74.40

13 6.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 74.40

16 2.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 147.56

17 3.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

238.00 73.78 221.34

18 1.00
Each

Allsteel
ARSLCC--$(P1)-.P02
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

58.00 20.88 20.88

19 1.00
Each

Allsteel
ARSLCC--$(P1)-.PJW
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

58.00 20.88 20.88

20 1.00
Each

Allsteel
ARSLCC--$(P2)-.PR6
Spray Paint
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

63.00 22.68 22.68

21 6.00 Allsteel 20.00 6.20 37.20



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30667

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 4 of 23

Each ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

22 18.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

20.00 6.20 111.60

23 18.00
Each

Allsteel
TK05030WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx30W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

242.00 75.02 1,350.36

24 26.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 2,135.90

25 18.00
Each

Allsteel
TK330PTFK--$(P1)-.PJW
Flat Top Trim 30W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

59.00 18.29 329.22

26 26.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 628.68

27 9.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 220.41

28 6.00
Each

Allsteel
TK350EF--$(P1)-.PJW

79.00 24.49 146.94
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E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

29 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

30 3.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 124.62

31 1.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

129.00 39.99 39.99

32 36.00
Each

Allsteel
TKG45030T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 30W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

145.00 44.95 1,618.20

33 10.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 666.50

34 42.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B1200 - WORKSTATIONS

215.00 66.65 2,799.30
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Tag GC: WS-01

35 6.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 524.52

36 18.00
Each

Allsteel
K62924OLG--$(SELPR6)-.PR6
Involve 29.5Hx24D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

616.00 274.74 4,945.32

37 6.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 1,894.62

38 9.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

124.00 55.30 497.70

39 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 110.60

40 4.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 221.20

41 9.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White

124.00 55.30 497.70
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Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

42 18.00
Each

Allsteel
A2280-000--.P
Sliding Conv Tray for Box Drws
.P:.P - CLR- Black
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

27.00 8.37 150.66

43 2.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 9.30

44 4.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

15.00 4.65 18.60

45 18.00
Each

Allsteel
APOLG0618--$(P2)-.PR6
WksfSuppStanchion 18Dx6H for Align 22H Cred no top
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

325.00 144.95 2,609.10

46 9.00
Each

Allsteel
YPCF224818LBFOM--.TF-PR6-.S-EL-$(P1)-.P02-$(MATCH)-.NA-$
(P1)-.NA-.L
Align 22x48x18 LH Open/B/F Foot MetFront
.TF:.TF - Terrace Foot
PR6:PR6 - Silver
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

2,405.00 1,072.63 9,653.67

47 9.00
Each

Allsteel
YPCF224818RBFOM--.TF-PR6-.S-EL-$(P1)-.P02-$(MATCH)-.NA-$
(P1)-.NA-.L
Align 22x48x18 B/F/RH Open Foot MetFront
.TF:.TF - Terrace Foot

2,405.00 1,072.63 9,653.67
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PR6:PR6 - Silver
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

48 6.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 2,956.98

49 6.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 1,690.74

50 6.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 72.54

51 6.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 94.86

52 6.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts

439.00 136.09 816.54
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.LDW1:.LDW1 - Designer White 15051

.DW:.DW - Designer White

.P:.P - Plastic Grommet
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

53 18.00
Each

Allsteel
T52460S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx60W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

423.00 131.13 2,360.34

54 6.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 1,495.44

55 6.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 1,253.64

56 3.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 40.92

57 9.00
Each

Allsteel
T6CB12L--$(P1)-.PJW
Cantilever Bkt 12D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

43.00 13.33 119.97

58 9.00
Each

Allsteel
T6CB12R--$(P1)-.PJW
Cantilever Bkt 12D RH Terrace

43.00 13.33 119.97
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$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-05

59 12.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 193.44

60 12.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1200 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 193.44

61 5.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 91.45

62 4.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 73.16

63 5.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 91.45

64 4.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 73.16

65 5.00
Each

Allsteel
APWRMOD2WC--.SNW

400.00 124.00 620.00
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2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

66 4.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

400.00 124.00 496.00

67 5.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 111.60

68 4.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

72.00 22.32 89.28

69 1.00
Each

Allsteel
A871236--.P
Power Harness 36W
.P:.P - CLR- Black
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

212.00 65.72 65.72

70 8.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 560.48

71 4.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

226.00 70.06 280.24

72 4.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 49.60
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73 5.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 62.00

74 4.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 49.60

75 5.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 62.00

80 2.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 147.56

81 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

238.00 73.78 73.78

82 4.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

20.00 6.20 24.80

83 5.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 31.00

84 12.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS

248.00 76.88 922.56
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Tag GC: WS-02

85 4.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

265.00 82.15 328.60

86 22.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 1,807.30

87 12.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

66.00 20.46 245.52

88 4.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

78.00 24.18 96.72

89 22.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 531.96

90 6.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

79.00 24.49 146.94

91 8.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White

79.00 24.49 195.92
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Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

92 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

93 2.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

94 2.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 83.08

95 1.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

129.00 39.99 39.99

96 1.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

129.00 39.99 39.99

97 4.00
Each

Allsteel
TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 210.80

98 20.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W

170.00 52.70 1,054.00
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$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

99 8.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 533.20

100 36.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 2,399.40

101 8.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

215.00 66.65 533.20

102 4.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

282.00 87.42 349.68

103 5.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 437.10

104 4.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B1213 - WORKSTATIONS

708.00 315.77 1,263.08
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Tag GC: WS-02

105 5.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 1,578.85

106 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

107 2.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 110.60

108 3.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 165.90

109 2.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

110 2.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 9.30

111 2.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

15.00 4.65 9.30
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112 4.00
Each

Allsteel
YPCP283018O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x30x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

1,014.00 452.24 1,808.96

113 5.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 2,464.15

114 4.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

909.00 281.79 1,127.16

115 5.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 1,408.95

116 5.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S

39.00 12.09 60.45
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Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

117 8.00
Each

Allsteel
T624FB
Flat Bracket 24D
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 109.12

118 5.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 79.05

119 5.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 680.45

120 4.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

439.00 136.09 544.36

121 4.00
Each

Allsteel
T52442S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx42W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

319.00 98.89 395.56

122 5.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 1,246.20
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123 4.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

674.00 208.94 835.76

124 5.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 1,044.70

125 3.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 40.92

126 2.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 27.28

127 4.00
Each

Allsteel
T6CB18L--$(P1)-.PJW
Cantilever Bracket 18D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 58.28

128 4.00
Each

Allsteel
T6CB18R--$(P1)-.PJW
Cantilever Bracket 18D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 58.28

129 4.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace

52.00 16.12 64.48
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$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

130 10.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 161.20

131 4.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 64.48

132 10.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B1213 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 161.20

Total Product : $87,361.58

Order Sub-Total : $87,361.58

TOTAL ORDER : $87,361.58

Required Remaining Deposit 50.0% : $43,680.79

Total Required Deposit : $43,680.79

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.

Signature: _________________________Name:_______________________ Title:___________________ Date: ___________
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Terms & Conditions

1. ORDERS: Buyer’s order will not be processed until Seller has approved and received:

a. X__________ Agree to Terms & Conditions Below

b. X__________ Signed Proposal within 3 Business Days from date of transmittal (See Section #3: Freight)

c. X__________ Approved and signed drawings and specifications, if applicable

d. X__________ If Installation Date is altered, storage fees will be charged at the rates specified within section 4.

e. X__________ Client will be invoiced for proposal balance on originally confirmed install date in the event of a delay in furniture 
installation.

2. PAYMENT:

a. Standard Payment Terms:

i. Projects >$100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt), 30% progress 
payment at first shipment (Proforma – Due Upon Receipt) and 20% at Final Invoicing (Invoice – NET10)

ii. Projects between $5,000 - $100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt) 
and 50% at Final Invoicing (Invoice – NET10)

iii. Projects <$5,000: No deposit is required and will be invoiced in full at completion of project (Invoice – NET10)

iv. Bids/RFP: Negotiated with client per project scope

v. For all Project Categories: If projects are delayed or interrupted due to no fault of Seller or due to factors beyond Seller's control, the 
product will be billable upon shipment and Buyer remains obligated to pay each invoice when due. Seller can ship/install or provide 
services from a single purchase order, and invoice Buyer, in stages and Buyer agrees to pay Seller for products and services when 
invoiced per established credit terms. Unpaid invoices past the due date will accrue interest at 1.5% per month or the maximum 
amount allowed by law. All fees, including reasonable attorney’s fees, incurred in collection of monies due to the Seller will be paid 
by Buyer. Buyer may reject and withhold payment only for furniture noted on a delivery ticket or punch list as rejected, but in no 
event may Buyer withhold payment for more than 10% of an invoice.

b. On-line Orders: Due to the nature of on-line orders, a 75% deposit (Proforma – Due Upon Receipt) is required for any project consisting 
of on-line orders over $5,000 with remaining 25% at Final Invoicing (Invoice – NET10).

c. COM Fabrics: Due to the nature of COM Fabrics, all COM Fabrics will be included on separate proposal(s) requiring payment in full 
(Proforma – Due Upon Receipt) if over $5,000.

d. Punch: Office Creations strives to be punch free at the completion of initial installation. If, however, punch is determined, please feel free 
to withhold 5% of the Final Invoice or $5,000, whichever is smaller (Invoice – NET10).

** Please note, there is a 3% credit card processing fee for all credit card payments.

3. FREIGHT:

a. The captured Final Proposal is valid for 3 business days from date of transmittal. If Final Proposal is unable to be signed and returned to 
Office Creations before 5PM three business days after transmittal then Freight will have to be reconfirmed and a new Final Proposal 
executed.

4. DESIGN:

a. The initial three (3) revisions for any project will not have any Design Time charged to the project.
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b. Any revision past the initial three (3), will be charged Design Time at a rate of $70.00 per hour and included as an individual line item on 
the Final Proposal.

5. STORAGE:  Seller offers storage options as noted below to all clients:

a. If Installation Date noted on Signed Proposal is altered within 60 days of said date, then the following storage fees will apply:

i. No Charge for initial 15 days from arrival to Warehouse

ii. Thereafter, $1.75 per square foot per month

iii. $4.00 per piece into and $4.00 per piece out of storage for product handling

b. Any product brought back from jobsite will be stored at the following rates:

i. $1.75 per square foot per month for inventory stored without the use of SnapTracker

ii. $2.50 per square foot per month for inventory stored with the use SnapTracker

iii. $4.00 per piece for any in/out movement of product

c. Long-Term Inventory Storage (separate service agreement upon request)

6. CANCELLATIONS: All or part of a furniture order cannot be cancelled without prior written approval by Seller. If Buyer cancels after an order is 
initiated, Buyer will pay all charges incurred through cancellation date including any applicable restocking fees. These charges vary based on 
specific manufacturer policies. CANCELLATION OF LABOR + SERVICES: Service and labor must be cancelled a minimum of two (2) business 
days prior to install start date. Failure to do so will subject Buyer to cancellation fee noted on proposal or a minimum $250.00.  Storage and 
redelivery will be charged separately. Design costs accrued up to time of cancellation are payable by Buyer.

7. RETURNS: Manufacturers do not accept the return of furnishings. Merchandise may not be returned or replaced, credit or deduction taken, or 
refund requested without prior written authorization from Seller and payment by Buyer of restocking, pick-up, uninstall and freight fees. Damaged 
or defective items will be repaired or replaced and must be noted at time of Punch walk through (if applicable).

8. PRICES: Prices quoted are valid for 30 days. Proposals may not include all applicable taxes and freight. Taxes and freight will be added to 
invoice.

9. DELIVERY AND INSTALLATION:

a. Business Hours: Normal working hours are from 8:00am - 5:00pm, Monday through Friday unless otherwise noted and agreed to, 
excluding holidays. Overtime labor costs will be added when overtime work is performed at the Buyer's request or if Seller incurs 
additional labor costs due to unfavorable building conditions.

b. Condition of Job Site: All installation is quoted based on a free and clear jobsite. Therefore, if the job site is not ready for installation (i.e. 
any trades/furniture/IT equipment/debris is present, which impedes the scheduled delivery and installation), a change order will be 
submitted to cover the altered installation schedule.

c. Building Electrical Connections: It is the responsibility of the Buyer to make electrical connections from the building power supply to the 
furniture and/or panel systems unless otherwise agreed to. Data and telephone cabling is also the responsibility of the Buyer.

d. Protection of Delivered Goods: It is the Buyer’s responsibility to protect furniture after installation. Any damage caused other trades, fire 
or “Act of God” is not the responsibility of the Seller.

e. Job Site Services: Electric current, HVAC, elevator access and sanitation facilities will be furnished without charge to Seller. Adequate 
facilities for off-loading, staging and handling of merchandise will be provided by the Buyer without charge to Seller. For any services or 
conditions outside the norm, which incur additional costs, the Buyer will reimburse the accrued fees.

f. Scope: Any services requested outside the original scope of work (i.e. *continuous installation to **phased installation) will be considered 
as a change order and will be subject to billing at the current hourly rate. Continuous Installation: Consecutive days of installation from 
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initiation to final completion. Phased Installation: Consecutive days of installation with breaks in between before final completion.

10. INDUSTRY STANDARDS: All merchandise, including veneers, are subject to reasonable variations in color, pattern, grain and finish according to 
the trade customs of the industry. These variations, or any subtle changes over time, are not considered defects.

11. FREIGHT CLAIMS: Seller will file claims for transportation damage except drop shipments which are the responsibility of Buyer.

12. CONCEALED DAMAGE:  Seller is not responsible for any concealed damage noted after the initial 15 days from arrival to Warehouse. 

13. DELAY: Seller is not liable for failure, delay or interruption in performance which is beyond Seller’s control including strikes, lockouts, work 
stoppages, accidents, manufacturers’ production schedule and acts of God including weather, war, and terrorism.

14. LOSS: Buyer agrees to hold Seller harmless from all claims, expenses, fees and losses related to its breach of these Terms and Conditions and 
any related document.

15. PRODUCT WARRANTY: Product warranty is provided by each manufacturer. Seller disclaims all express or implied warranties.  If manufacturer 
does not expressly cover labor under stated warranty, Office Creations will cover labor for warranty related items for six (6) months based on 
date of manufacture.

16. LABOR WARRANTY:  Seller warranties all labor for six (6) months from date of installation.  

____________________________________________________ _______________________________________________________
Signature	 Date
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T
O

DeKalb County Department of Purchasing and Co
1300 COMMERCE DR
DECATUR,  GA 30030

ATTN: Jennifer J. Schofield
Email: jjschofield@dekalbcountyga.gov

S
H
I
P
 

T
O

Dekalb County
178 Sams Street 
Decatur,  GA 30030

ATTN: Sandra Weaver - 404-371-2135

Prepared for : Linda Raymond

PRICED DELIVERED & INSTALLED

DEALER OF RECORD
Office Creations, Inc.
5250 Brook Hollow Parkway
Norcross, GA 30071

Contract #: 99999-001-SPD0000100-0088

Remit To:
Allsteel
c/o Office Creations
2210 Second Ave
Muscatine, IA 52761-5257  
Phone: 800.309.9380

Line Quantity Description List Unit Price Extended 
Amount

1 18.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 329.22

2 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 36.58

3 18.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 329.22
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4 2.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

59.00 18.29 36.58

5 2.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

400.00 124.00 248.00

6 18.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 2,232.00

7 18.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 401.76

8 2.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

72.00 22.32 44.64

9 1.00
Each

Allsteel
A871236--.P
Power Harness 36W
.P:.P - CLR- Black
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

212.00 65.72 65.72

10 4.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

226.00 70.06 280.24

11 25.00
Each

Allsteel
A871248--.P
Power Harness 48W

226.00 70.06 1,751.50
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.P:.P - CLR- Black
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

12 18.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 223.20

13 2.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 24.80

14 2.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

40.00 12.40 24.80

15 18.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 223.20

18 5.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 368.90

19 1.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

238.00 73.78 73.78

20 1.00
Each

Allsteel
ARSLCC--$(P1)-.P02
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

58.00 20.88 20.88

21 1.00
Each

Allsteel
ARSLCC--$(P1)-.PJW

58.00 20.88 20.88
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Spray Paint
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

22 1.00
Each

Allsteel
ARSLCC--$(P2)-.PR6
Spray Paint
$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

63.00 22.68 22.68

23 2.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

20.00 6.20 12.40

24 18.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 111.60

25 6.00
Each

Allsteel
TK05036WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx36W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

248.00 76.88 461.28

26 74.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 6,079.10

27 4.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

265.00 82.15 328.60

28 6.00
Each

Allsteel
TK336PTFK--$(P1)-.PJW
Flat Top Trim 36W w/clips

66.00 20.46 122.76
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$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

29 74.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 1,789.32

30 4.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

78.00 24.18 96.72

31 3.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

79.00 24.49 73.47

32 27.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 661.23

33 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

34 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

134.00 41.54 83.08

35 1.00
Each

Allsteel
TK350TF--$(P1)-.PJW

134.00 41.54 41.54
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T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

36 9.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 373.86

37 4.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

129.00 39.99 159.96

38 2.00
Each

Allsteel
TKG45036T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 105.40

39 10.00
Each

Allsteel
TKG45036T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 36W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

170.00 52.70 527.00

40 4.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

215.00 66.65 266.60

41 18.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter

215.00 66.65 1,199.70
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Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

42 130.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 8,664.50

43 4.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

215.00 66.65 266.60

44 18.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 1,573.56

45 2.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

282.00 87.42 174.84

46 18.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 5,683.86

47 2.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

708.00 315.77 631.54

48 10.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW

124.00 55.30 553.00
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Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

49 8.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 442.40

50 2.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

124.00 55.30 110.60

51 4.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 18.60

52 1.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

15.00 4.65 4.65

53 2.00
Each

Allsteel
YPCP283018O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x30x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

1,014.00 452.24 904.48

54 18.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case

1,105.00 492.83 8,870.94
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Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

55 18.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 5,072.22

56 2.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

909.00 281.79 563.58

57 18.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 217.62

58 4.00
Each

Allsteel
T624FB
Flat Bracket 24D
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

44.00 13.64 54.56

59 18.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 284.58

60 2.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White

439.00 136.09 272.18
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.P:.P - Plastic Grommet
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

61 18.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 2,449.62

62 2.00
Each

Allsteel
T52442S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx42W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

319.00 98.89 197.78

63 18.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 4,486.32

64 18.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 3,760.92

65 2.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

674.00 208.94 417.88

66 1.00 Allsteel 44.00 13.64 13.64
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Each T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

67 9.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 122.76

68 4.00
Each

Allsteel
T6CB18R--$(P1)-.PJW
Cantilever Bracket 18D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

47.00 14.57 58.28

69 2.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 32.24

70 36.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 580.32

71 2.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-02

52.00 16.12 32.24

72 36.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2226 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 580.32
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73 8.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 146.32

74 8.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 146.32

75 8.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 992.00

76 8.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 178.56

77 10.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 700.60

78 8.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 99.20

79 8.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 99.20

82 2.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable

238.00 73.78 147.56
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.P:.P - CLR- Black
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

83 8.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 49.60

84 32.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 2,628.80

85 32.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 773.76

86 12.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 293.88

87 4.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 166.16

88 2.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

129.00 39.99 79.98

89 8.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB

215.00 66.65 533.20
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.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

90 56.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 3,732.40

91 8.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 699.36

92 8.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 2,526.16

93 4.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 221.20

94 4.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 221.20

95 4.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 18.60

96 8.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA

1,105.00 492.83 3,942.64
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Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

97 8.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 2,254.32

98 8.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 96.72

99 8.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 126.48

100 8.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 1,088.72

101 8.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 1,993.92
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102 8.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 1,671.52

103 4.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 54.56

104 16.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 257.92

105 16.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 257.92

106 6.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 109.74

107 6.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 109.74

108 5.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B2227A - WORKSTATIONS

400.00 124.00 620.00
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Tag GC: WS-01

109 5.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 111.60

110 10.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 700.60

111 6.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 74.40

112 6.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 74.40

115 2.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 147.56

116 5.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 31.00

117 24.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 1,971.60

118 24.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips

78.00 24.18 580.32
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$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

119 8.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 195.92

120 3.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 124.62

121 2.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

122 1.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

129.00 39.99 39.99

123 12.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 799.80

124 36.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 2,399.40
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125 5.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 437.10

126 5.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 1,578.85

127 1.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 55.30

128 4.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 221.20

129 2.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 9.30

130 5.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 2,464.15

131 5.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square

909.00 281.79 1,408.95
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EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

132 5.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 60.45

133 5.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 79.05

134 5.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 680.45

135 5.00
Each

Allsteel
T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

804.00 249.24 1,246.20

136 5.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 1,044.70

137 3.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts

44.00 13.64 40.92
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.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

138 10.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 161.20

139 10.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B2227A - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 161.20

Total Product : $110,453.48

Order Sub-Total : $110,453.48

TOTAL ORDER : $110,453.48

Required Remaining Deposit 50.0% : $55,226.74

Total Required Deposit : $55,226.74

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.

Signature: _________________________Name:_______________________ Title:___________________ Date: ___________
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Terms & Conditions

1. ORDERS: Buyer’s order will not be processed until Seller has approved and received:

a. X__________ Agree to Terms & Conditions Below

b. X__________ Signed Proposal within 3 Business Days from date of transmittal (See Section #3: Freight)

c. X__________ Approved and signed drawings and specifications, if applicable

d. X__________ If Installation Date is altered, storage fees will be charged at the rates specified within section 4.

e. X__________ Client will be invoiced for proposal balance on originally confirmed install date in the event of a delay in furniture 
installation.

2. PAYMENT:

a. Standard Payment Terms:

i. Projects >$100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt), 30% progress 
payment at first shipment (Proforma – Due Upon Receipt) and 20% at Final Invoicing (Invoice – NET10)

ii. Projects between $5,000 - $100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt) 
and 50% at Final Invoicing (Invoice – NET10)

iii. Projects <$5,000: No deposit is required and will be invoiced in full at completion of project (Invoice – NET10)

iv. Bids/RFP: Negotiated with client per project scope

v. For all Project Categories: If projects are delayed or interrupted due to no fault of Seller or due to factors beyond Seller's control, the 
product will be billable upon shipment and Buyer remains obligated to pay each invoice when due. Seller can ship/install or provide 
services from a single purchase order, and invoice Buyer, in stages and Buyer agrees to pay Seller for products and services when 
invoiced per established credit terms. Unpaid invoices past the due date will accrue interest at 1.5% per month or the maximum 
amount allowed by law. All fees, including reasonable attorney’s fees, incurred in collection of monies due to the Seller will be paid 
by Buyer. Buyer may reject and withhold payment only for furniture noted on a delivery ticket or punch list as rejected, but in no 
event may Buyer withhold payment for more than 10% of an invoice.

b. On-line Orders: Due to the nature of on-line orders, a 75% deposit (Proforma – Due Upon Receipt) is required for any project consisting 
of on-line orders over $5,000 with remaining 25% at Final Invoicing (Invoice – NET10).

c. COM Fabrics: Due to the nature of COM Fabrics, all COM Fabrics will be included on separate proposal(s) requiring payment in full 
(Proforma – Due Upon Receipt) if over $5,000.

d. Punch: Office Creations strives to be punch free at the completion of initial installation. If, however, punch is determined, please feel free 
to withhold 5% of the Final Invoice or $5,000, whichever is smaller (Invoice – NET10).

** Please note, there is a 3% credit card processing fee for all credit card payments.

3. FREIGHT:

a. The captured Final Proposal is valid for 3 business days from date of transmittal. If Final Proposal is unable to be signed and returned to 
Office Creations before 5PM three business days after transmittal then Freight will have to be reconfirmed and a new Final Proposal 
executed.

4. DESIGN:

a. The initial three (3) revisions for any project will not have any Design Time charged to the project.
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b. Any revision past the initial three (3), will be charged Design Time at a rate of $70.00 per hour and included as an individual line item on 
the Final Proposal.

5. STORAGE:  Seller offers storage options as noted below to all clients:

a. If Installation Date noted on Signed Proposal is altered within 60 days of said date, then the following storage fees will apply:

i. No Charge for initial 15 days from arrival to Warehouse

ii. Thereafter, $1.75 per square foot per month

iii. $4.00 per piece into and $4.00 per piece out of storage for product handling

b. Any product brought back from jobsite will be stored at the following rates:

i. $1.75 per square foot per month for inventory stored without the use of SnapTracker

ii. $2.50 per square foot per month for inventory stored with the use SnapTracker

iii. $4.00 per piece for any in/out movement of product

c. Long-Term Inventory Storage (separate service agreement upon request)

6. CANCELLATIONS: All or part of a furniture order cannot be cancelled without prior written approval by Seller. If Buyer cancels after an order is 
initiated, Buyer will pay all charges incurred through cancellation date including any applicable restocking fees. These charges vary based on 
specific manufacturer policies. CANCELLATION OF LABOR + SERVICES: Service and labor must be cancelled a minimum of two (2) business 
days prior to install start date. Failure to do so will subject Buyer to cancellation fee noted on proposal or a minimum $250.00.  Storage and 
redelivery will be charged separately. Design costs accrued up to time of cancellation are payable by Buyer.

7. RETURNS: Manufacturers do not accept the return of furnishings. Merchandise may not be returned or replaced, credit or deduction taken, or 
refund requested without prior written authorization from Seller and payment by Buyer of restocking, pick-up, uninstall and freight fees. Damaged 
or defective items will be repaired or replaced and must be noted at time of Punch walk through (if applicable).

8. PRICES: Prices quoted are valid for 30 days. Proposals may not include all applicable taxes and freight. Taxes and freight will be added to 
invoice.

9. DELIVERY AND INSTALLATION:

a. Business Hours: Normal working hours are from 8:00am - 5:00pm, Monday through Friday unless otherwise noted and agreed to, 
excluding holidays. Overtime labor costs will be added when overtime work is performed at the Buyer's request or if Seller incurs 
additional labor costs due to unfavorable building conditions.

b. Condition of Job Site: All installation is quoted based on a free and clear jobsite. Therefore, if the job site is not ready for installation (i.e. 
any trades/furniture/IT equipment/debris is present, which impedes the scheduled delivery and installation), a change order will be 
submitted to cover the altered installation schedule.

c. Building Electrical Connections: It is the responsibility of the Buyer to make electrical connections from the building power supply to the 
furniture and/or panel systems unless otherwise agreed to. Data and telephone cabling is also the responsibility of the Buyer.

d. Protection of Delivered Goods: It is the Buyer’s responsibility to protect furniture after installation. Any damage caused other trades, fire 
or “Act of God” is not the responsibility of the Seller.

e. Job Site Services: Electric current, HVAC, elevator access and sanitation facilities will be furnished without charge to Seller. Adequate 
facilities for off-loading, staging and handling of merchandise will be provided by the Buyer without charge to Seller. For any services or 
conditions outside the norm, which incur additional costs, the Buyer will reimburse the accrued fees.

f. Scope: Any services requested outside the original scope of work (i.e. *continuous installation to **phased installation) will be considered 
as a change order and will be subject to billing at the current hourly rate. Continuous Installation: Consecutive days of installation from 
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initiation to final completion. Phased Installation: Consecutive days of installation with breaks in between before final completion.

10. INDUSTRY STANDARDS: All merchandise, including veneers, are subject to reasonable variations in color, pattern, grain and finish according to 
the trade customs of the industry. These variations, or any subtle changes over time, are not considered defects.

11. FREIGHT CLAIMS: Seller will file claims for transportation damage except drop shipments which are the responsibility of Buyer.

12. CONCEALED DAMAGE:  Seller is not responsible for any concealed damage noted after the initial 15 days from arrival to Warehouse. 

13. DELAY: Seller is not liable for failure, delay or interruption in performance which is beyond Seller’s control including strikes, lockouts, work 
stoppages, accidents, manufacturers’ production schedule and acts of God including weather, war, and terrorism.

14. LOSS: Buyer agrees to hold Seller harmless from all claims, expenses, fees and losses related to its breach of these Terms and Conditions and 
any related document.

15. PRODUCT WARRANTY: Product warranty is provided by each manufacturer. Seller disclaims all express or implied warranties.  If manufacturer 
does not expressly cover labor under stated warranty, Office Creations will cover labor for warranty related items for six (6) months based on 
date of manufacture.

16. LABOR WARRANTY:  Seller warranties all labor for six (6) months from date of installation.  

____________________________________________________ _______________________________________________________
Signature	 Date



Final Proposal V2
Office Creations

5250 Brook Hollow Parkway
Norcross, GA 30071

Order Number 30669

Date 11/03/2021

Customer PO No

Customer Name DeKalb County Department of 
Purchasing and Co

Salesperson Linda Raymond

Project Number 62

Terms DUE UPON RECEIPT

Page 1 of 10

T
O

DeKalb County Department of Purchasing and Co
1300 COMMERCE DR
DECATUR,  GA 30030

ATTN: Jennifer J. Schofield
Email: jjschofield@dekalbcountyga.gov

S
H
I
P
 

T
O

Dekalb County
178 Sams Street 
Decatur,  GA 30030

ATTN: Sandra Weaver - 404-371-2135

Prepared for : Linda Raymond

PRICED DELIVERED & INSTALLED

DEALER OF RECORD
Office Creations, Inc.
5250 Brook Hollow Parkway
Norcross, GA 30071

Contract #: 99999-001-SPD0000100-0088

Remit To:
Allsteel
c/o Office Creations
2210 Second Ave
Muscatine, IA 52761-5257  
Phone: 800.309.9380

Line Quantity Description List Unit Price Extended 
Amount

1 13.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546704-.DW
CIRCUIT 3 FOR 2+2 SYSTEM - NO ORANGE TRIANGLE
.M546704:.M546704 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 237.77

2 13.00
Each

Allsteel
SPLA-TP-PELEC-BYR--.M546705-.DW
CIRCUIT 4 - NO ORANGE TRIANGLE
.M546705:.M546705 - Special Number
.DW:.DW - CLR- Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

59.00 18.29 237.77

3 13.00
Each

Allsteel
APWRMOD2WC--.SNW
2 Receptacle 2 USB Worksurface Clamp
.SNW:.SNW - Snow
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

400.00 124.00 1,612.00
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4 13.00
Each

Allsteel
CMT24--$(P1)-.PJW
Cable Mgmt Kit 24W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

72.00 22.32 290.16

5 18.00
Each

Allsteel
A871248--.P
Power Harness 48W
.P:.P - CLR- Black
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

226.00 70.06 1,261.08

6 13.00
Each

Allsteel
A873501--.DW
Ter/2.6/Align Duplex Receptacle Circuit 1
.DW:.DW - CLR- Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 161.20

7 13.00
Each

Allsteel
A873502--.DW
Ter/2.6/Align Duplex Receptacle Circuit 2
.DW:.DW - CLR- Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

40.00 12.40 161.20

8 4.00
Each

Allsteel
A876072--.P
Base Infeed 6'Sealtight Cable
.P:.P - CLR- Black
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

238.00 73.78 295.12

9 1.00
Each

Allsteel
ARSLCC--$(P1)-.P02
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

58.00 20.88 20.88

10 1.00
Each

Allsteel
ARSLCC--$(P1)-.PJW
Spray Paint
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - CLR- Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

58.00 20.88 20.88

11 1.00
Each

Allsteel
ARSLCC--$(P2)-.PR6
Spray Paint

63.00 22.68 22.68
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$(P2):$(P2) - P2 Paint Opts
.PR6:.PR6 - Silver
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

12 13.00
Each

Allsteel
ATADF3--.E4
Three-Port Flex-Mode Faceplate
.E4:.E4 - CLR- Black
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

20.00 6.20 80.60

13 54.00
Each

Allsteel
TK05048WR--$(P1)-.PJW
Structural Raceway Pnl Fr-No Top Trim 50Hx48W
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

265.00 82.15 4,436.10

14 54.00
Each

Allsteel
TK348PTFK--$(P1)-.PJW
Flat Top Trim 48W w/clips
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

78.00 24.18 1,305.72

15 20.00
Each

Allsteel
TK350EF--$(P1)-.PJW
E End Trim Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

79.00 24.49 489.80

16 2.00
Each

Allsteel
TK350LF--$(P1)-.PJW
L 90-degree Flat ConnKit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 83.08

17 6.00
Each

Allsteel
TK350TF--$(P1)-.PJW
T 3-way Flat Connector Kit - 50"H base panel
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

134.00 41.54 249.24

18 3.00
Each

Allsteel
TK350XF--$(P1)-.PJW
X4-way Flat Connector Kit - 50"H base panel

129.00 39.99 119.97
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$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

19 16.00
Each

Allsteel
TKG45048T--$(A)-.LC-935
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.LC:.LC - FAB- Lucy
935:935 - Pewter
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 1,066.40

20 92.00
Each

Allsteel
TKG45048T--$(A)-.RFG-993
Ter Tackable Acoustic Tile 50H x 48W
$(A):$(A) - GRD A FAB
.RFG:.RFG - FAB- Refuge
993:993 - Clr- Frost
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

215.00 66.65 6,131.80

21 13.00
Each

Allsteel
ZS48--$(P1)-.PJW
48W Open Bookshelf/Stride Height
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

282.00 87.42 1,136.46

22 13.00
Each

Allsteel
K62936OLG--$(SELPR6)-.PR6
Involve 29.5Hx36D Open End Support Freestanding
$(SELPR6):$(SELPR6) - Select PR6 N/C Involve Only
.PR6:.PR6 - CLR- Silver
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

708.00 315.77 4,105.01

23 6.00
Each

Allsteel
KOLGBRKLFT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 331.80

24 7.00
Each

Allsteel
KOLGBRKRGT--$(P1)-.PJW
Involve O-leg bracket for panels
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

124.00 55.30 387.10
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25 6.00
Each

Allsteel
AMKF22--.X
Master Key
.X:.X - CLR- No Color Choice
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

15.00 4.65 27.90

26 13.00
Each

Allsteel
YPCP283618O--.BX-$(P1)-.P02-$(P1)-.NA
Align 28x36x18 Open Bookshelf Plinth
.BX:.BX - Recessed Plinth
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(P1):$(P1) - P1 Paint Opts
.NA:.NA - Match Case
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

1,105.00 492.83 6,406.79

27 13.00
Each

Allsteel
YPPSP281518BBFM--.BX-.S-EL-$(P1)-.P02-$(MATCH)-.NA-.L
Align Ped 28x15x18 BBF MetFront Plinth
.BX:.BX - Recessed Plinth
.S:.S - Square
EL:EL - Matte Silver
$(P1):$(P1) - P1 Paint Opts
.P02:.P02 - CLR- Flint
$(MATCH):$(MATCH) - Match Case
.NA:.NA - Match Case
.L:.L - Std Lock
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

909.00 281.79 3,663.27

28 13.00
Each

Allsteel
T612FB
Flat Bkt for 12D W/S
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

39.00 12.09 157.17

29 13.00
Each

Allsteel
T630FB
Flat Bracket 30D
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

51.00 15.81 205.53

30 13.00
Each

Allsteel
T51872S--$(L1CORE)-.LDW1-.DW-.P
18Dx72W Rectangular W/S w/Flat Edge Groms
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

439.00 136.09 1,769.17

31 13.00 Allsteel 804.00 249.24 3,240.12
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Each T52496S--$(L1CORE)-.LDW1-.DW-.P
Primary 24Dx96W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

32 13.00
Each

Allsteel
T53672S--$(L1CORE)-.LDW1-.DW-.P
Primary 36Dx72W Flat Eg Lam w/Grommets
$(L1CORE):$(L1CORE) - L1 Core Lam Opts
.LDW1:.LDW1 - Designer White 15051
.DW:.DW - Designer White
.P:.P - Plastic Grommet
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

674.00 208.94 2,716.22

33 7.00
Each

Allsteel
T6BK--$(P1)-.PJW
Worksurface Bracket Kit
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

44.00 13.64 95.48

34 26.00
Each

Allsteel
T6CB24L--$(P1)-.PJW
Cantilever Bracket 24D LH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 419.12

35 26.00
Each

Allsteel
T6CB24R--$(P1)-.PJW
Cantilever Bracket 24D RH Terrace
$(P1):$(P1) - P1 Paint Opts
.PJW:.PJW - Designer White
Tag: Tag TG: B3233 - WORKSTATIONS
Tag GC: WS-01

52.00 16.12 419.12

Total Product : $43,363.71

Order Sub-Total : $43,363.71

TOTAL ORDER : $43,363.71

Required Remaining Deposit 50.0% : $21,681.86

Total Required Deposit : $21,681.86

PLEASE REVIEW THIS QUOTATION AND NOTIFY US PROMPTLY OF ANY CORRECTIONS REQUIRED THANK YOU FOR THE OPPORTUNITY TO BE OF SERVICE

A FINANCE CHARGE OF 1-1/2% PER MONTH WHICH IS AN ANNUAL PERCENTAGE RATE OF 18% WILL BE CHARGED ON ACCOUNTS PAST DUE.
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Signature: _________________________Name:_______________________ Title:___________________ Date: ___________
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Terms & Conditions

1. ORDERS: Buyer’s order will not be processed until Seller has approved and received:

a. X__________ Agree to Terms & Conditions Below

b. X__________ Signed Proposal within 3 Business Days from date of transmittal (See Section #3: Freight)

c. X__________ Approved and signed drawings and specifications, if applicable

d. X__________ If Installation Date is altered, storage fees will be charged at the rates specified within section 4.

e. X__________ Client will be invoiced for proposal balance on originally confirmed install date in the event of a delay in furniture 
installation.

2. PAYMENT:

a. Standard Payment Terms:

i. Projects >$100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt), 30% progress 
payment at first shipment (Proforma – Due Upon Receipt) and 20% at Final Invoicing (Invoice – NET10)

ii. Projects between $5,000 - $100,000: All projects require 50% deposit before order(s) can be placed (Proforma – Due Upon Receipt) 
and 50% at Final Invoicing (Invoice – NET10)

iii. Projects <$5,000: No deposit is required and will be invoiced in full at completion of project (Invoice – NET10)

iv. Bids/RFP: Negotiated with client per project scope

v. For all Project Categories: If projects are delayed or interrupted due to no fault of Seller or due to factors beyond Seller's control, the 
product will be billable upon shipment and Buyer remains obligated to pay each invoice when due. Seller can ship/install or provide 
services from a single purchase order, and invoice Buyer, in stages and Buyer agrees to pay Seller for products and services when 
invoiced per established credit terms. Unpaid invoices past the due date will accrue interest at 1.5% per month or the maximum 
amount allowed by law. All fees, including reasonable attorney’s fees, incurred in collection of monies due to the Seller will be paid 
by Buyer. Buyer may reject and withhold payment only for furniture noted on a delivery ticket or punch list as rejected, but in no 
event may Buyer withhold payment for more than 10% of an invoice.

b. On-line Orders: Due to the nature of on-line orders, a 75% deposit (Proforma – Due Upon Receipt) is required for any project consisting 
of on-line orders over $5,000 with remaining 25% at Final Invoicing (Invoice – NET10).

c. COM Fabrics: Due to the nature of COM Fabrics, all COM Fabrics will be included on separate proposal(s) requiring payment in full 
(Proforma – Due Upon Receipt) if over $5,000.

d. Punch: Office Creations strives to be punch free at the completion of initial installation. If, however, punch is determined, please feel free 
to withhold 5% of the Final Invoice or $5,000, whichever is smaller (Invoice – NET10).

** Please note, there is a 3% credit card processing fee for all credit card payments.

3. FREIGHT:

a. The captured Final Proposal is valid for 3 business days from date of transmittal. If Final Proposal is unable to be signed and returned to 
Office Creations before 5PM three business days after transmittal then Freight will have to be reconfirmed and a new Final Proposal 
executed.

4. DESIGN:

a. The initial three (3) revisions for any project will not have any Design Time charged to the project.
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b. Any revision past the initial three (3), will be charged Design Time at a rate of $70.00 per hour and included as an individual line item on 
the Final Proposal.

5. STORAGE:  Seller offers storage options as noted below to all clients:

a. If Installation Date noted on Signed Proposal is altered within 60 days of said date, then the following storage fees will apply:

i. No Charge for initial 15 days from arrival to Warehouse

ii. Thereafter, $1.75 per square foot per month

iii. $4.00 per piece into and $4.00 per piece out of storage for product handling

b. Any product brought back from jobsite will be stored at the following rates:

i. $1.75 per square foot per month for inventory stored without the use of SnapTracker

ii. $2.50 per square foot per month for inventory stored with the use SnapTracker

iii. $4.00 per piece for any in/out movement of product

c. Long-Term Inventory Storage (separate service agreement upon request)

6. CANCELLATIONS: All or part of a furniture order cannot be cancelled without prior written approval by Seller. If Buyer cancels after an order is 
initiated, Buyer will pay all charges incurred through cancellation date including any applicable restocking fees. These charges vary based on 
specific manufacturer policies. CANCELLATION OF LABOR + SERVICES: Service and labor must be cancelled a minimum of two (2) business 
days prior to install start date. Failure to do so will subject Buyer to cancellation fee noted on proposal or a minimum $250.00.  Storage and 
redelivery will be charged separately. Design costs accrued up to time of cancellation are payable by Buyer.

7. RETURNS: Manufacturers do not accept the return of furnishings. Merchandise may not be returned or replaced, credit or deduction taken, or 
refund requested without prior written authorization from Seller and payment by Buyer of restocking, pick-up, uninstall and freight fees. Damaged 
or defective items will be repaired or replaced and must be noted at time of Punch walk through (if applicable).

8. PRICES: Prices quoted are valid for 30 days. Proposals may not include all applicable taxes and freight. Taxes and freight will be added to 
invoice.

9. DELIVERY AND INSTALLATION:

a. Business Hours: Normal working hours are from 8:00am - 5:00pm, Monday through Friday unless otherwise noted and agreed to, 
excluding holidays. Overtime labor costs will be added when overtime work is performed at the Buyer's request or if Seller incurs 
additional labor costs due to unfavorable building conditions.

b. Condition of Job Site: All installation is quoted based on a free and clear jobsite. Therefore, if the job site is not ready for installation (i.e. 
any trades/furniture/IT equipment/debris is present, which impedes the scheduled delivery and installation), a change order will be 
submitted to cover the altered installation schedule.

c. Building Electrical Connections: It is the responsibility of the Buyer to make electrical connections from the building power supply to the 
furniture and/or panel systems unless otherwise agreed to. Data and telephone cabling is also the responsibility of the Buyer.

d. Protection of Delivered Goods: It is the Buyer’s responsibility to protect furniture after installation. Any damage caused other trades, fire 
or “Act of God” is not the responsibility of the Seller.

e. Job Site Services: Electric current, HVAC, elevator access and sanitation facilities will be furnished without charge to Seller. Adequate 
facilities for off-loading, staging and handling of merchandise will be provided by the Buyer without charge to Seller. For any services or 
conditions outside the norm, which incur additional costs, the Buyer will reimburse the accrued fees.

f. Scope: Any services requested outside the original scope of work (i.e. *continuous installation to **phased installation) will be considered 
as a change order and will be subject to billing at the current hourly rate. Continuous Installation: Consecutive days of installation from 
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initiation to final completion. Phased Installation: Consecutive days of installation with breaks in between before final completion.

10. INDUSTRY STANDARDS: All merchandise, including veneers, are subject to reasonable variations in color, pattern, grain and finish according to 
the trade customs of the industry. These variations, or any subtle changes over time, are not considered defects.

11. FREIGHT CLAIMS: Seller will file claims for transportation damage except drop shipments which are the responsibility of Buyer.

12. CONCEALED DAMAGE:  Seller is not responsible for any concealed damage noted after the initial 15 days from arrival to Warehouse. 

13. DELAY: Seller is not liable for failure, delay or interruption in performance which is beyond Seller’s control including strikes, lockouts, work 
stoppages, accidents, manufacturers’ production schedule and acts of God including weather, war, and terrorism.

14. LOSS: Buyer agrees to hold Seller harmless from all claims, expenses, fees and losses related to its breach of these Terms and Conditions and 
any related document.

15. PRODUCT WARRANTY: Product warranty is provided by each manufacturer. Seller disclaims all express or implied warranties.  If manufacturer 
does not expressly cover labor under stated warranty, Office Creations will cover labor for warranty related items for six (6) months based on 
date of manufacture.

16. LABOR WARRANTY:  Seller warranties all labor for six (6) months from date of installation.  

____________________________________________________ _______________________________________________________
Signature	 Date
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