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Firm International Design Services, Inc. /dba/IDS Global, Inc. # of Evaluators 4

Assigned Rating Poor

Assigned Rating Poor

RFQ RFQ 2025-039

Firm Kimley-Horn and Associates, Inc. # of Evaluators

Assigned Rating Excellent

Assigned Rating Excellent

RFQ RFQ 2025-039

Firm Pond & Company # of Evaluators

Assigned Rating Good

Assigned Rating Excellent

RFQ RFQ 2025-039

Firm Prime Engineering, Inc. # of Evaluators

Assigned Rating Good

Assigned Rating Good

RFQ RFQ 2025-039

Firm Thomas & Hutton Engineering Co. # of Evaluators

Assigned Rating Good

Assigned Rating Good

Experience and Qualifications          

Team is available but caution is warranted as the proposal was not QA/QC'd significant spelling errors and references to projects 
were misaligned.  

414 and 11 in Augusta and Atlanta personnel so they have avialability - 60-88% availability.

Team has availability to meet demands of the project.

48 in Atlanta, 154 in Savannah, 25 in Brunswich, good org chart.  4 Trail projects in the past two years.  Org chart had Kelsey Black as 
Deputy Team Lead.

Available 61% of time.  400 KHA across 5 offices associates available to provide assistance as needed.  Well defined Qa/QC structure.  
Fully GDOT vetted team. 

PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS

Experience and Qualifications      

Experience and Qualifications

Resources availability and Workload Capacity

Landscape Architect as PM, is capable.  GDOT experience is with CID.  Ped/Bike - Roadway KTL has trail experience but not PDP.  
Team has previously worked for two (2)  projects together.  

PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS

Resources Availability and Workload Capacity

PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS

Experience and Qualifications

Resources Availability and Workload Capacity

PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS

Experience and Qualifications        

PM - is PE with 20 years, experience is with highway and roadway projects, nothing specific to pedestrian/bicyclists, could have 
curtailed experience to similar project. Relevant GDOT but bike paths not involved in relevant projects listed.

KTL - Listed either two (2) PMs or two (2) Roadway Design Manager - Mr. Griffin listed as both PM and/or Roadway Design is not a PE - 
org chart lists Mr. Deeb as PIC - this would be the go to person, sub would be directing Prime.  Did not highlight ped/bike experience 

and the KTL has no project experience in GA or PDP listed in the response.  BeltLine Project listed but no KTLs were part of the 
project. Prime's Experience - all experience is from 2010 and 2015, not sure what has been under way for the last 10 years.  QA/QC 

was lacking as there were significant errors in the documentation, references to projects were not in line with the contact info for that 
project.

PM - Mike has 17 years experience, with GDOT and 25+ years ot transportation engineering experience,  demonstrated advanced 
GDOT, mulitdiscpline integration, substantial Atlanta presence, completed street projects, familiarity with GDOT/PDP and design 
manuals and environmental coordination.  Relevant Projects listed did not list him as PM.  Mulitmodal experience, 3 highlighted 
projects with relevant experience.
KTL - Ergle is Road Design by trade, Team has relevant experience

Resources availability and Workload Capacity

Resources availability and Workload Capacity

PM has 27 years of relevant experience.  Would have liked to have rounded out KTL for Ped/Bike instead of utilizing same person.  
Missed opportunity to make team stronger for leads.  Bridge has experience but did not highlight PDP.  Projects highlighted Cdi was 

not highlighted just the other Team Leaders.

PM - odd that PM and PIC is the same, so if there is an issue where to turn.  Missed opportunity to expand the Team to include 
specialty in Ped/Bike person, someone to bring in another viewpoint to make project stronger.  Core group has worked on projects 

together.  

PHASE 1 SUMMARY COMMENTS FOR TOP SUBMITTALS



RFQ RFQ 2025-039

Firm International Design Services, Inc. /dba/IDS Global, Inc.
Assigned Rating Good

Assigned Rating Marginal
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Firm Kimley-Horn and Associates, Inc.

Assigned Rating Good

Assigned Rating Excellent
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Firm Pond & Company

Assigned Rating Good

Assigned Rating Adequate

RFQ RFQ 2025-039

Firm Prime Engineering, Inc.

Assigned Rating Excellent

Assigned Rating Adequate

RFQ RFQ 2025-039

Firm Thomas & Hutton Engineering Co.

Assigned Rating Adequate

Assigned Rating AdequatePast Performance

PHASE 2 SUMMARY COMMENTS

Technical Approach

aesthetics, constructability and long-term maintenance, came up with own routes, so it 
shows thought went into, talked about some challenges, not much on environmental or 

stakeholder engagement - formal stakeholder not considered - seemed like minimum to get 
through PDP

requests for references were not returned

PHASE 2 SUMMARY COMMENTS

Technical Approach

Past Performance

considered future maintenance in mind, looking at materials - implying stuff that will last or 
adequately replaced, interested in 3-D model - innovative to response - in design taking 
sewer into consideration, design with or around, the fact that it's even being looked at, 

green infrastructure, software, walked corridor and want to preserve as much as possible 
during construction, talked about emergency access - designed so that first responders 

could access and public engagement, meeting stakeholders where they are, multicultural 
team to conduct walk & talk tours - liked quote 

requests for references were not returned

working with ABI and Blue Comet (starts here and traverses multistate lines).

Spoke about environmental and maintenance, synthetic lumber, construction techniques, 
impacts to the neighborhood and crime prevention.SEPTID in working with trails and 

community outreach and would be attentive to comments in final design.

PHASE 2 SUMMARY COMMENTS

Technical Approach

PHASE 2 SUMMARY COMMENTS

Technical Approach

Past Performance

Technical Approach has worked on numerous the Georgia Department of Transportation 
(GDOT) pedestrian trail projects, but did not provide in project experience.  Looked at 
challenges, looked beyond just the trail but connection to neighborhood and looked at 

vehicle parking and design exeptions.  Unique approach to sewer easement.  Spoke about 
different alternatives, challenges of ADA accessibility and limitations. Prepared to have 

design exceptions and listed tools to resolve.

Two (2) references were obtained.  Confusion in names of contacts/clients of projects did 
not match, received information back from references stating that they were listed as the 

contact for a different project.

Past Performance

Past Performance

PHASE 2 SUMMARY COMMENTS

Technical Approach

considered future planning with maintenance in mind (Our team knows that investment in 
public infrastructure requires that long-term maintenance be at the forefront of all design 
decisions. We will keep this in mind when selecting materials and evaluating design 
elements. Moving parts, complex light fixtures, and operable components will be 
minimized) , getting project through and upkeep.  Elevate design to avoid environmental 
impacts, liked impacts to single family homes, online engagement tools, outreach to 
community, homeowner cooperation and talked about using sewer easements; did offer 

lt ti th

Outstanding references provided. 
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