

ITB No. 21-101333 – Reindeer Drive Water Main Replacement (Multiyear Contract)

User Department's Recommendation

User Department Name: Watershed Management

Recommended Bidder(s) meets our approval.

Bidder 1: GS Construction/ 10,682,365.00
Name/Amount

Bidder 2: _____
Name/Amount

Project Amount This Term: \$10,682,365.00

Funding: R & E

General **Enterprise** **3 Digit Fund Code** _____

CIP Line Item No. (if applicable): 82

ITB No. 21-101333 – Reindeer Drive Water Main Replacement (Multiyear Contract)

Justification:

GS Construction's Bid came in at 5.6% lower than the engineer's estimate of \$11,321,650. Additionally, GS's bid computes to approximately \$52/inch-dia/LF for this project which is slightly above the average DWM has seen over the last several years on water main bids of approximately \$45/inch-dia/LF, primarily due to the water main installation in the roadway and the resulting amount of repaving that will be required for this project. DWM feels that the low bidder, GS Construction, has provided a reasonable price for the scope of work to be completed and has the ability to complete the project successfully.

Kerry Williams,
P.E., PMP

Digitally signed by Kerry Williams, P.E., PMP
DN: cn=Kerry Williams, P.E., PMP, o=DeKalb
Watershed, ou=ECMS,
email=kwilliams@dekalbcountyga.gov, c=US
Date: 2021.09.29 09:29:37 -04'00'

9/29/2021

Supervisor/Designee

Date

David Hayes

Digitally signed by David
Hayes
Date: 2021.09.29
14:00:52 -04'00'

9.29.2021

David E. Hayes, Interim Director Date

Department of Watershed Management