



**DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION**

**BID OPENING 2/5/2021
PRICE SCHEDULE OPENING**

ITB No. 20-101322

ITB Name: Traffic Calming Maintenance (Three Year Multiyear Contract)

| | | | | International Design Services, Inc. dba IDS Global | | HEH Paving, Inc. | | DAF Concrete, Inc. | |
|----------|---|---------------------------|-----------------|---|----------------|------------------|--------------|--------------------|--------------|
| Item No. | Item Description | Estimated Number of Units | Unit of Measure | Unit Price | Total Amount | Unit Price | Total Amount | Unit Price | Total Amount |
| 1 | Install Asphalt Speed Tables (Humps) | 100 | EA | \$12,000.00 | \$1,200,000.00 | \$5,375.70 | \$537,570.00 | \$2,500.00 | \$250,000.00 |
| 2 | Remove Asphalt Speed Tables (Humps) | 100 | EA | \$3,000.00 | \$300,000.00 | \$2,455.20 | \$245,520.00 | \$500.00 | \$50,000.00 |
| 3 | Remove and Install Asphalt Speed Tables (Humps) | 100 | EA | \$14,000.00 | \$1,400,000.00 | \$7,830.90 | \$783,090.00 | \$3,000.00 | \$300,000.00 |
| 4 | Remove Traffic Islands | 60 | EA | \$1,800.00 | \$108,000.00 | \$8,250.00 | \$495,000.00 | \$1,000.00 | \$60,000.00 |
| 5 | Concrete Header Curb, 6-inch, TP2 | 300 | LF | \$20.00 | \$6,000.00 | \$44.85 | \$13,455.00 | \$18.00 | \$5,400.00 |
| 6 | Concrete Curb and Gutter, 6-inch x 24-inch; Modified with 24-inch Back of Curb, Mountable (See Drawing) | 1500 | LF | \$22.00 | \$33,000.00 | \$46.09 | \$69,135.00 | \$20.00 | \$30,000.00 |
| 7 | Concrete Header Curb, 6-inch, TP7 | 1000 | LF | \$32.00 | \$32,000.00 | \$42.50 | \$42,500.00 | \$18.00 | \$18,000.00 |
| 8 | Class B Concrete, Base or Pavement Widening | 300 | CY | \$480.00 | \$144,000.00 | \$419.76 | \$125,928.00 | \$200.00 | \$60,000.00 |
| 9 | Adjust Granite Curb to Grade | 3000 | LF | \$50.00 | \$150,000.00 | \$63.69 | \$191,070.00 | \$15.00 | \$45,000.00 |
| 10 | Remove Sign | 30 | EA | \$200.00 | \$6,000.00 | \$99.00 | \$2,970.00 | \$100.00 | \$3,000.00 |
| 11 | Galvanized Steel Post TP7 | 2000 | LF | \$10.00 | \$20,000.00 | \$11.22 | \$22,440.00 | \$18.00 | \$36,000.00 |



**DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION**

**BID OPENING 2/5/2021
PRICE SCHEDULE OPENING**

| | | | | | | | | | |
|----|---|------|-----|------------|-------------|------------|-------------|------------|-------------|
| 12 | Highway Signs TP1 Materials; Reflector Sheeting TP3 | 2000 | LF | \$18.50 | \$37,000.00 | \$25.08 | \$50,160.00 | \$10.00 | \$20,000.00 |
| 13 | Thermoplastic Solid Traffic Stripe, 5-inch, White | 1000 | LF | \$5 | \$5,000.00 | \$1.39 | \$1,390.00 | \$5 | \$5,000.00 |
| 14 | Thermoplastic Solid Traffic Stripe, 5-inch, Yellow | 1500 | LF | \$5 | \$7,500.00 | \$1.39 | \$1,390.00 | \$5 | \$7,500.00 |
| 15 | Thermoplastic Traffic Striping, White | 1000 | SY | \$12 | \$12,500.00 | \$6.30 | \$6,300.00 | \$5 | \$5,000.00 |
| 16 | Thermoplastic Traffic Striping, Yellow | 1000 | SY | \$12.50 | \$12,500.00 | \$6.30 | \$6,300.00 | \$5 | \$5,000.00 |
| 17 | Highway Signs Reflective Sheeting TP9 | 750 | SY | \$30.00 | \$22,500.00 | \$279.18 | \$29,355.00 | \$15 | \$11,250.00 |
| 18 | Solid Traffic Stripe, 5-inch, White | 2 | LM | \$800 | \$1,600.00 | \$1,742.40 | \$3,484.80 | \$1,800.00 | \$3,600.00 |
| 19 | Skip Traffic Stripe, 5-inch, White | 2 | GLM | \$800 | \$1,600.00 | \$1,742.40 | \$3,484.80 | \$1,800.00 | \$3,600.00 |
| 20 | Thermoplastic Solid Traffic Stripe, 5-inch, White | 10 | LM | \$4,400 | \$44,000.00 | \$6,816.00 | \$68,160.00 | \$1,000.00 | \$10,000.00 |
| 21 | Thermoplastic Solid Traffic Stripe, 5-inch, Yellow | 10 | LM | \$4,400 | \$44,000.00 | \$6,816.00 | \$68,160.00 | \$1,000.00 | \$10,000.00 |
| 22 | Thermoplastic Skip Traffic Stripe, 5-inch, Yellow | 10 | GLM | \$3,000 | \$30,000.00 | \$5,100.48 | \$51,004.80 | \$1,000.00 | \$10,000.00 |
| 23 | Thermoplastic Skip Traffic Stripe, 5-inch, Yellow | 5 | EA | \$3,000 | \$15,000.00 | \$5,100.48 | \$51,004.80 | \$2,100.00 | \$10,500.00 |
| 24 | Thermoplastic Pavement Marking, Arrow TP | 1 | EA | \$500.00 | \$500.00 | \$151.80 | \$151.80 | \$250.00 | \$250 |
| 25 | Thermoplastic Pavement Marking, Arrow TP2 | 1 | EA | \$500.00 | \$500.00 | \$165.60 | \$165.60 | \$250 | \$250 |
| 26 | Thermoplastic Pavement Marking Symbol | 1 | EA | \$1,000.00 | \$1,000.00 | \$345.00 | \$345.00 | \$250 | \$250 |



**DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION**

**BID OPENING 2/5/2021
PRICE SCHEDULE OPENING**

| | | | | | | | | | |
|---|--|---|----|-------------|------------|----------------|----------|--------------|-------|
| 27 | Thermoplastic Marking Symbol, TP1 | 1 | EA | \$1,000.00 | \$1,000.00 | \$303.60 | \$303.60 | \$250 | \$250 |
| 28 | Thermoplastic Pavement Marking Word, TP1 | 1 | EA | \$500.00 | \$500.00 | \$345.00 | \$345.00 | \$250 | \$250 |
| BIDDER ENTER TOTAL COST FOR LINE ITEMS 1-28 | | | | \$3,635,700 | | \$3,355,405.80 | | \$960,100.00 | |

LABOR AND MATERIALS RATES FOR ADDITIONAL WORK NOT SPECIFICALLY LISTED IN ABOVE (SEE SECTION B.12.)

| ITEM NO. | ITEM DESCRIPTION | UNIT OF MEASURE | UNIT PRICE | UNIT OF MEASURE | UNIT PRICE | UNIT OF MEASURE | UNIT PRICE |
|----------|--|-----------------|------------|-----------------|---------------------|-----------------|------------|
| 29 | Regular time rate; Bidder state regular time hours/days worked by firm *Monday-Friday 8am-5pm (DAF Concrete) | Hour | \$200 | Hour | \$308 Labor Only | Hour | \$25.00 |
| 30 | Overtime labor rate, if different | Hour | \$300 | Hour | \$462.00 | Hour | \$40.00 |
| 31 | Materials cost mark-up percent above list price | | 135% | | 10% | | 10% |

| | |
|--|---------------------|
| Number of Bids Received: | 3 |
| LSBE Participation Benchmark/GFE | GFE 20% 100% |
| Attendance at the Mandatory LSBE Meeting (Yes/No) | Yes Yes Yes |
| Separate Sealed Price Schedule (Yes/No) | Yes Yes Yes |

NOTES - DETAIL JUSTIFICATION

*DAF Concrete Inc. was the only bidder who provided a response for Line Item No. 29, Regular time rate. All other bidders left this line blank.



DEPARTMENT OF PURCHASING AND CONTRACTING
BID TABULATION

BID OPENING 2/5/2021
PRICE SCHEDULE OPENING

Witness Signature: jm

Agent Signature: *Angel Frazier*

CC

Signature: *Judi Moore*

Email: jmoore@dekalbcountyga.gov

Signature: *Crystal Creekmore*

Email: ccreekmore@dekalbcountyga.gov