



MARKET SURVEY

Solicitation Number: 2025-158-ITB **Agent:** Jovan Hooper
Project Name: Airfield Crack Seal & Remarketing **Department:** PDK Airport
 at the DeKalb Peachtree (PDK) Airport

Prepared By: Jovan Hooper

Company	Contact #	Contact Person	Receive bid?	Non-Response Justification	Bid in Future?
Remac, Inc.	434-634-2111	Ashley Peebles	Yes	Vendor had some unclarity regarding bids and too late to ask questions.	Yes
Russell Standard	724-625-1505	Stacy Nguyen	Yes	Not bidding as a Prime, but as a Subcontractor.	Yes
ER Snell	770-985-0600	Kelley Pollard	Yes	Not in their scope of work.	Yes
Results Summary	<p>A total of three (3) bids were received, various reasons why others did not submit bids, including scope of work, while others have placed bids with Primes as Subcontractors.</p> <p>One (1) addendum was issued for this project, including addendum 1 to provide official County responses, as well as revisions of technical specs, drawings and photo log of existing conditions. After performing the market survey, it was determined that extending would have yielded no additional participation, due to this project having federal assistance funding with the Georgia Department of Transportation (GDOT) acting on behalf of the Federal Aviation Administration (FAA) for funds disbursement. The project was on a critical timeline in order to secure the funds for this specialized project.</p>				