

## MARKET SURVEY

**Date:** 12/01/2021

**ITB No.** 21- 101332 Scott Boulevard Phase II Watermain Replacement (Multiyear Contract)

**Agent:** Willie Moon

**Prepared By:** Doncella Avery

**Department:** Department of Watershed Management

Company	Contact Person	Contact Information	Received Bid? Yes / No	Non-Response Justification	Bid in Future
GS Construction, Inc.	Sara Pacheco	678-377-8028 <a href="mailto:spacheco@gsconstruction.net">spacheco@gsconstruction.net</a>	No	No. They don't meet the qualifications.	Yes
Site Engineering, Inc.	Tamara L Isbell	770-263-7234 <a href="mailto:tamara@siteengineeringinc.com">tamara@siteengineeringinc.com</a>	No	Will not be submitting a bid	Yes
Reynolds Construction	Patrick Stalker	770-969-4040 <a href="mailto:Patrick.stalker@reynoldscon.com">Patrick.stalker@reynoldscon.com</a>	Yes	Yes. Planning on submitting a bid.	Yes
Ruby Collins, Inc.	Andy Cook	770-432-2900 <a href="mailto:estimating@ruby-collins.com">estimating@ruby-collins.com</a>	Yes	Yes. Submitting a bid	Yes
C.A. Murren & Sons Company Heavy Civil, LLC	Jonah McCoy	678-699-5160 <a href="mailto:jmccoy@camurren.com">jmccoy@camurren.com</a>	No	No. Decided not to move forward	Yes
Garney Construction, Inc.	Billy Page	678-736-6025 <a href="mailto:bpag@garney.com">bpag@garney.com</a>	Yes	Yes. Submitting a bid.	Yes
Reeves Young	Greg Rosinski	404-901-1428 <a href="mailto:grosinki@reevesyoung.com">grosinki@reevesyoung.com</a>	No	No. Do not meet the minimum qualifications	Yes

**Results Summary:** Three (3) submitted bids in response to the solicitation. Two (2) vendors advised that they did not meet the minimum qualifications and two (2) vendors declined to bid and provided no explanation.