## DeKalb County Department of Purchasing and Contracting Renewal Request Form

Hear Dan automante Community Davidanment	E	. Dunahasina ( Cantus	24:00
User Department: Community Development	From: Purchasing & Contracting		
ITB No. 21-101417	Title: Asbestos Abatement, Demolition and Debris		
Effective Date: October 12, 2021	Removal (Annual Contract with 2 Options to Renew)		
Effective Date: October 12, 2021 Contract APPROVED Amount: \$600,000.00	Expiration Date: December 31, 2022  Number of Renewals to Date: 0		
Number of Renewals to Date.			
Contractor(s) Contract No. Agrees to Extend			
Domineck Construction Inc.		1269306	No
Kissberg Construction, LLC		1269305	Yes
Southern Demolition, LLC		1269304	Yes
Diversified Environmental Management, Inc		1269307	Yes
<b><u>User Department Recommendation:</u></b> Renew		Bid Extend	_
Funding for Renewal Term: \$600,000			
(Unused funds do not roll over to the next term. Provide the amount of funding necessary for the renewal term.)			
Kissberg Construction, LLC § \$200,000 Southern Demolition, LLC § \$200,000			
Kissberg Construction, LLC \$\frac{\psi 200,000}{\psi 200,000}\$ Southern Demolition, LLC \$\frac{\psi 200,000}{\psi 200,000}\$			
Diversified Environmental Management \$\square\$ 200,000			
Funding: General Enterprise 3 Digit Fund Code SPLOST Category HUD- CDBG CIP Line Item No. (if applicable):			
Justification:			
DeKalb County has a Blight Issue and is documented in the most recent Comprehensive Property Conditions Survey recommending Demolition of hundreds of DeKalb County parcels.			
These funds will be the source for demolishing all County properties.			
Additionally, those wonders are critical to our augusts			
Additionally, these vendors are critical to our success.			
Allen Mitchell 34 October 2022			
XY COUNT IT MICHIELE		24 October 2022	
Department Director Signature		Date	
Department Director Signature		Batt	
For Use by Purchasing and Contracting:	Appro	ve $\square$ De	ny 🗆
Additional Community			
Additional Comments:			
Purchasing and Contracting Signature	_	Date	<del></del>