

AGENDA NOTES

Contract Name and #	SPLOST Phase II Resurfacing Project (Area A) (365 Day Contract) ITB No. 22-101543
Procurement Agent	Kyheem Bristol
Date Solicitation bid prices expires.	Bid validity extension in process
Solicitation Name, Number and Contract Number of expiring/expired Contract	Phase One SPLOST Road Resurfacing Projects (Area A) ITB 18-100921 CPA No. 1128997
Previous Contract Number, Contractor Name and Award Amount	CPA No. 1128997 C.W. Matthews Contracting Co., Inc. \$12,955,725.38
Previous Amount Spent on Expiring/Expired Contract	CPA No. 1128997 \$11,500,533.50
Prime Contractor Information and LSBE-Subcontractor	<u>E.R. Snell Contractor, Inc. (Prime)</u> Owner: Scott Briscoe, CEO Years in business: 64 Years doing business with DeKalb: 18 <u>Lori's Transportation and Excavation; LSBE-MSA - 20%</u> 2475 Northwinds Parkway, Suite 200 Alpharetta, GA 30009 Years in Business: 18 Years Doing business w/DeKalb: 9 Services/Products Provided: Asphalt paving, patching and milling. Prime references were favorable.
Attachments	UD Recommendation Bid Tabulation Market Survey

User Department's Recommendation SPLOST Phase II Road Resurfacing Project (Area A)
(365 Day Contract)

User Department Name: Public Works - Roads & Drainage Division

Recommended Bidder: E. R. Snell Contractor, Inc. meets our approval.

Project Amount This Term: \$22,483,778.80

Funding:

General Enterprise 3 Digit Fund Code _____

CIP Line Item No. (if applicable): _____

SPLOST Funding

Justification:

PW-Roads & Drainage Division recommends one bidder, E.R. Snell Contractor, Inc., to perform SPLOST Phase II-Area A Road Resurfacing. Their bid price was submitted as lowest, responsible and responsive for the bid process.

SPLOST Program Management Coordinator: *Ernest Alughter*

SPLOST Approved Funding Amount: \$22,483,778.80

SPLOST Funding Line Item: 10A7B3-80651-541401-01.3.3-602006

SPLOST Allocation Agenda Item/Date: 2-2-2023

Peggy V. Allen, Deputy Director
Name, Title Date

Peggy Allen Digitally signed by Peggy Allen
Date: 2023.02.02 09:57:10 -05'00'
Department Director Date

ITB No. 22-101543

ITB Name: SPLOST Phase II Resurfacing Project (Area A) (365 Day Contract)

BID TABULATION

Price Opening: November 21, 2022 @

2:00PM

Agent: Angel Frazier

Item No.	Description	Unit	Approximate	Stewart Brothers, Inc.		E.R. Snell Contractor, Inc.		Pittman Construction Company	
				Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
(150-1000)	Traffic Control	Lump Sum	1	\$3,799,000.00	\$3,799,000.00	\$2,392,113.00	\$2,392,113.00	\$5,028,790.00	\$5,028,790.00
(310-5040)	Gr Aggr Base Crs, Incl. Excavation and Material	Cubic Yds	7,830	\$314.40	\$2,461,752.00	\$159.96	\$1,252,486.80	\$218.40	\$1,710,072.00
(402-1802)	Recycled Asphalt Concrete Patching Including Bitum Material and H Lime	Tons	88,394	\$226.30	\$20,003,562.20	\$149.30	\$13,197,224.20	\$134.50	\$11,888,993.00
(402-3102)	Recycled Asphalt Concrete 9.5, MM Superpave, Type II, Blend 1 including Bitum, Material and H Lime	Tons	42,048	\$165.10	\$6,942,124.80	\$115.10	\$4,839,724.80	\$98.50	\$4,141,728.00
(432-5010)	Mill Asphalt Concrete Variable	Sq Yds	25,000	\$9.95	\$248,750.00	\$4.90	\$122,500.00	\$2.25	\$56,250.00
(611-8055)	Adjust Minor Structures to Grade	Ea	5	\$3,750.00	\$18,750.00	\$3,744.00	\$18,720.00	\$3,850.00	\$19,250.00
(653-2501)	Stripping	Mile	11.9	\$61,345.00	\$730,005.50	\$54,650.00	\$650,335.00	\$56,289.50	\$669,845.05
(653-1704)	Thermoplastic Solid Traf Stripe, 24 in White	GLF	570	\$8.50	\$4,845.00	\$7.50	\$4,275.00	\$7.75	\$4,417.50
(653-1804)	Thermoplastic Solid Traf Stripe, 8 in White	GLF	2560	\$8.50	\$21,760.00	\$2.50	\$6,400.00	\$2.60	\$6,656.00
TOTAL BID				\$34,230,549.50		\$22,483,778.80		\$23,526,001.55	
Number of Bids Received:		3							
LSBE Participation Benchmark/GFE				33.0%		20%		20.66%	
Attendance at the Mandatory LSBE Meeting (Yes/No)				Yes		Yes		Yes	
Separate Sealed Price Schedule (Yes/No)				Yes		Yes		Yes	
NOTES - DETAIL JUSTIFICATION									
<p>Recommend award to the lowest, responsive and responsible bidder:</p> <p>E.R. Snell Contractor, Inc., 1785 Oak Drive, Snellville, GA 30078</p>									

MARKET SURVEY

ITB Number: 22-101543

Project Name: SPLOST Phase II Resurfacing Project (Area A) (365 Day Contract)

Agent: Kyheem Bristol/ Angel Frazier

Department: Roads and Drainage

Prepared By: Danette Barlow

Company	Contact #	Contact Person	Receive bid invitation? Yes/No	Justification	Bid in Future
Traffic Troopers Inc.	770-896-3459	Harold Cox	Yes	Representative, Harold Cox stated that they are a subcontractor, and they attended the LSBE with intentions to work with a Prime vendor. No one chose them for sub-contracting work.	Yes
CBI International Group Inc.	404-315-9889	Sherlyn Parker	Yes	Representative, Sherlyn Parker stated they were looking to be a subcontractor instead of the Prime. No one chose them for sub-contracting work.	Yes
Dokun Technologies LLC	678-935-0136	Solomon Adedokun	Yes	Representative, Solomon Adedokun stated that after further evaluation, the scope of work for this project was not in his company's expertise.	Yes

Summary: Some vendors were interested in participating in this project as sub-contractors, but no Prime vendor chose to work with them. One interested vendor realized they did not meet the expertise needed for this project. All vendors said they would consider showing interest in the future and would continue to attend LSBE meetings.