

MARKET SURVEY

RFP NUMBER: 23-500642

PROJECT NAME: Redan Road Corridor Scoping Study

DEPARTMENT: PW: Transportation

PREPARED BY: Jenifer G. Chapital

| COMPANY CONTACT PERSON | CONTACT # | LSBE MTG | RECEIVE RFP? YES/NO | NEW CONTACT/EMAIL ADDRESS INFORMATION | NON-RESPONSE JUSTIFICATION | BID IN FUTURE |
|--|---|----------|---------------------|--|--|---------------|
| DRS LLC | Solomon Demas Ph. 470-661-4152 | Waived | YES | Solomon.demas@habishshop.com | Firm stated due to a recent car accident he was unable to submit a proposal. | YES |
| CERM – Corporate Environmental Risk Management | Albert Edwards Ph. 678 999-0173 Genine Bryant, Project Mgr. C: 770-639-3941 | Waived | YES | aedwards@cerm.com gbryant@cerm.com | Firm stated that they plan to participate as a subcontractor for this RFP. | YES |
| IDS Global International Design Services | Sam Williams Ph. 770-364-7914 | Waived | YES | Sam.williams@idsglobal.com | The firm stated they needed more time to prepare a proposal. | YES |
| Warren Dimsdale | Heath & Lineback, Eng. Ph: 770-424-1668 | Waived | YES | wdimsdale@heath-lineback.com | The firm did not submit a proposal due to current and upcoming workload. | YES |

Summary: Potential vendors that did not submit a proposal were for various reasons. One stated that due to current and upcoming workload was the reason they did not submit a proposal. Another stated that they needed more time. One of the vendors stated they were participating as a subcontractor. Lastly, one vendor did not submit a proposal due to a medical situation due to a car accident.

