
December 12, 2019 

FIFTEENTH AMENDMENT 

TO RAPID TRANSIT CONTRACT 

AND ASSISTANCE AGREEMENT 

THIS AMENDMENT, made and entered into as of the day of , 2020 , by, between, 

and among Fulton County, a political subdivision of the State of Georgia (hereinafter 

sometimes called "Fulton"), DeKalb County, a political subdivision of the State of Geor 

gia (hereinafter sometimes called "DeKalb"), the City of Atlanta, a municipal corporation 

of the State of Georgia (hereinafter sometimes called "Atlanta"), and the Metropolitan 

Atlanta Rapid Transit Authority (hereinafter sometimes called the "Authority"), a public 

body corporate and a joint instrumentality of Fulton, DeKalb, Clayton County, Gwinnett 

County, and Atlanta, organized and existing under an Act of the General Assembly of the 

State of Georgia, approved March 10, 1965, (Ga. L. 1965, p. 2243), said Act having been 

amended by an Act of the General Assembly approved March 4, 1966, (Ga. L. 1966, p. 

3264), by an Act approved March 16, 1971, (Ga. L. 1971, p. 2082), by an Act approved 

March 16, 1971, (Ga. L. 1971, p. 2092), by an Act approved March 17, 1973, (Ga. L. 

1973, p. 141), by an Act approved March 21, 1974, (Ga. L. 1974, p. 2617), by an Act ap 

proved March 21, 1974, (Ga. L. 1974p, 2627), by an Act approved February 20, 1976, 

(Ga. L. 1976, p. 3092), by an Act approved March 24, 1976, (Ga. L. 1976, p. 3098), by 

an Act approved March 24, 1976, (Ga. L. 1976, p. 3098), by an Act approved March 24, 

1976, (Ga. L. 1976, p. 3104), by an Act approved March 31, 1976, (Ga. L. p. 3407, by an 

Act approved March 23, 1977, (Ga. L. 1977, p. 724), by an Act approved March 30, 

1977, (Ga. L. 1977, p. 1211 ), by an Act approved April 8, 1977, (Ga. L. 1977, p. 1312), 

by an Act approved April 16, 1979, (Ga. L. 1979, p. 4634), by an Act approved March 

27, 1980, (Ga. L. 1980, p. 3831 ), by an Act approved March 27, 1980, (Ga. L. 1980, p. 

4333), by an Act approved April 7, 1981, (Ga. L. 1981, p. 4289), by an Act approved 

April 20, 1982, (Ga. L. 1982, p. 5101 ), by an Act approved March 18, 1983, (Ga. L. 

1983, p. 764), by an Act approved March 14, 1985, (Ga. L. 1985, p. 3609), by an Act ap 

proved March 14, 1986, (Ga. L. 1986, p. 3 756), by an Act approved March 20, 1986, 

(Ga. L. 1986 p. 4115), by an Act approved January 29, 1988, (Ga. L. 1988, p. 3510), by 



an Act approved April 11, 1988, (Ga. L. 1988, p. 5013), by an Act approved April 12, 

1988, (Ga. L. 1988, p. 5023), by an Act approved March 30, 1989, (Ga. L. 1989, p. 

4313), by an Act approved March 13, 1990, (Ga. L. 1990, p. 3860), by an Act approved 

April 4, 1991 (Ga. L. 1991, p. 4626), by an Act approved April 11, 1991 (Ga. L. 1991, p. 

4755), by an Act approved April 11, 1991 (Ga. L. 1991, p. 4761), by an Act approved 

April 7, 1992 (Ga. L. 1992, p. 5690), by an Act approved April 9, 1993 (Ga. L. 1993, p. 

5251 ), by an Act approved April 8, 1994 (Ga. L. 1994, p. 4952), by an Act approved 

April 8, 1994 (Ga. L. 1994, p. 4959), by an Act approved April 1, 1996 (Ga. L. 1996, p. 

3717), by an Act approved April 8, 1996 (Ga. L. 1996, p. 4314), by an Act approved 

March 27, 1998 (Ga. L. 1998, p. 3561), by an Act approved April 14, 1998 (Ga. L. 1998, 

p. 4450), by an Act approved April 19, 2000 (Ga. L. 2000, p. 4492), by an Act approved 

May 1, 2000 (Ga. L. 2000, p.4567), by an Act approved May 10, 2002 (Ga. L. 2002, p. 

5683), by an Act approved May 10, 2002 (Ga. L. 2002, p. 5690), by an Act approved 

May 10, 2002 (Ga. L. 2002, p. 5698), by an Act approved June 4, 2003 (Ga. L. 2003, p. 

4740), by an Act approved April 27, 2006 (Ga. L. 2006, p. 3746), and by an Act ap 

proved April 27, 2006 (Ga. L. 2006 p.3751), and an Act approved April 24, 2014 (Ga. 

L. 2014, p. 634) and an Act approved May 5, 2015 (Ga. L. 2015, p.3532) (hereinafter 

sometimes referred to as the "Act"); 

WITNESS ETH THAT: 

Whereas, the Authority, Atlanta, Fulton, and DeKalb previously entered into a Rapid 

Transit Contract and Assistance Agreement as of the first day of September, 1971 (here 

inafter called the "Contract"), which set forth and delineated the respective duties, obliga 

tions, and commitments of the parties hereto to each other with respect to construction, 

development, and implementation of the Authority's rapid transit system (hereinafter 

called the "System") and incorporated by reference the Engineering Report dated Sep 

tember, 1971, which embodied preliminary plans and recommendations for the acquisi 

tion and construction of the System; and 
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Whereas, pursuant to the fourteenth amendment to such contract, effective December 9, 

2014, the parties approved the extension of the system into Clayton County thereby add 

ing Clayton as a party to the Contract; and 

Whereas, Section 4(d) of the Contract recognizes and contemplates that changes to the 

System from that embodied in the Engineering Report may from time to time become 

desirable; 

Whereas, Section 5 of the Contract provides for procedures to effectuate approval by the 

governing bodies of the parties to the Contract for any substantial deviation from the En 

gineering Report; and 

Whereas, the Authority, Atlanta, Fulton, and DeKalb and Clayton, in accordance with 

Sections 4(d) and 5 of the Contract, have previously made fourteen amendments to the 

Contract, making changes to the System; and 

Whereas, Tables 5-7 and 5-8 of the Clayton County Comprehensive Transit Plan- Clay 

ton Extension Report refers to Clayton County SP LOST funds as a source of revenue; 

and 

Whereas, Clayton County SPLOST revenue was not utilized as contemplated as a source 

of revenue in the Rapid Transit Contract entered into between the Authority and Clayton 

and further the Clayton County SPLOST revenues for the year in question did not collect 

the amounts anticipated by 25,000,000.00; and 

Whereas, the Authority, Atlanta, Fulton, DeKalb and Clayton desire to remove all refer 

ences to the Clayton County SP LOST from Tables 5- 7 and 5-8; and 

Whereas, pursuant to O.C.G.A. 32-9-13, the City of Atlanta was authorized to levy a re 

tail sales and use tax of up to .50 percent in addition to the tax currently authorized by 

the MARTA Act which such said tax is to run concurrently with the tax authorized by the 
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MARTA Act, once such tax was approved by a majority of the qualified voters of the 

City in a referendum where the question presented to the electorate was "Shall an addi 

tional sales tax of .50 percent be collected in the City of Atlanta for the purpose of signif 

icantly expanding and enhancing MARTA transit service in Atlanta?" ; and 

Whereas, pursuant to the aforementioned Code section a list of rapid transit projects, 

within or serving the City, that is to be funded by the .50 percent, is to be incorporated 

into the Contract, which such list of approved projects is annexed hereto as Exhibit "A"; 

and 

Whereas, Fulton and DeKalb Counites have adopted Transit Master Plans outlining po 

tential future transit initiatives that may be implemented within those counties and incor 

porated into the Engineering Report and a list of such projects for each jurisdiction is an 

nexed hereto as Exhibit B and Exhibit C; and 

Whereas, Section 2( d) of the Contract, as heretofore amended, provides that the levy of a 

retail sales and use tax for rapid transit purposes at the maximum rate permitted by law 

from time to time during the full term of the Contract and recites that the maximum rate 

of the said tax shall be one percent until June 2047 and one-half of one percent 

thereafter; and 

Whereas, the General Assembly, by an Act approved May 15, 2015, amended Section 25 

of the Act to provide the maximum rate of the said tax shall be one percent until and in 

cluding June 30, 2057 and shall thereafter be reduced to one-half of one percent thereaf 

ter; and 

Whereas, the Authority, Atlanta, Fulton, DeKalb and Clayton desire to amend Section 

2( d) of the Contract to conform to the said amendment of Section 25 of the Act; and 

Whereas, in consideration for the additional ten (10) years of a full penny tax that may be 

levied for rapid transit purposes in Atlanta, Fulton, DeKalb and Clayton, the Authority 
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commits to ensuring that transit projects are designed and executed within each jurisdic 

tion according to the priorities of the jurisdictions; and 

Whereas, the Authority and Atlanta, Fulton, DeKalb and Clayton acknowledge that there 

have been numerous changes to the System through amendments to the Contract which 

have created inconsistencies in the Engineering Report and therefore the MARTA Board 

of Directors has requested all jurisdictions to work together to bring forth a sixteenth 

amendment to the Contract setting forth a comprehensive Engineering Report and other 

changes; and 

Whereas, pursuant to Sections 4(d) and 5 of the Contract, approval by Atlanta, Fulton, 

DeKalb, and Clayton of the said amendments to the Contract and changes to the Engi 

neenng Report was given by appropriate and duly adopted resolutions, by Atlanta 

on 2020, by Fulton on 2020, and by DeKalb on 2020, and by 

Clayton on 2020; and 

Whereas, pursuant to the said resolutions of approval and in accordance with the desires 

of the parties, Atlanta, Fulton, DeKalb, Clayton and the Authority hereby incorporate, 

establish, and bind each other to such amendments to the Contract and changes to the En 

gineering Report and provide evidence of their mutual agreement thereto. 

NOW THEREFORE, in consideration of the premises and the undertakings hereinafter 

set forth, Atlanta, Fulton, DeKalb, Clayton and the Authority, each acting by and through 

its authorized officers, pursuant to a resolution or ordinance duly adopted and properly 

passed by its governing body, covenant and agree as follows: 

Section I. Atlanta. Fulton, DeKalb, Clayton, and the Authority do hereby amend the 

Contract and Engineering Report so as to reflect certain substantial deviations from the 

Engineering Report as more fully described in "Exhibit A" attached hereto and by this 

reference made a part hereof, which lists those projects to be funded in whole or in part 
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by the levy of an additional sales tax of .50 percent within the limits of the City of Atlan 

ta as approved pursuant to a referendum held on November 8, 2016, such tax to run con 

currently with the tax authorized by the Act. 

Furthermore, Atlanta, Fulton, DeKalb, Clayton and the Authority do hereby 

amend the Contact and Engineering Report so as to reflect certain substantial deviations 

from the Engineering Report that may be accomplished in Fulton County outside the City 

of Atlanta, as more fully described in "Exhibit B", attached hereto and by this reference 

made a part hereof, which lists those projects to be funded either through the sales taxes 

levied for rapid transit purposes through 2057 or through additional sales taxes or other 

funding sources. 

Furthermore, Atlanta, Fulton, DeKalb, Clayton and the Authority do hereby 

amend the Contract and Engineering Report so as to reflect certain substantial deviations 

form the Engineering Report that may be accomplished in Dekalb County, as more fully 

described in "Exhibit C", attached hereto and by this reference made a part hereof, which 

lists those projects to be funded either through the sales taxes levied for rapid transit pur 

poses through 2057 or through additional sales taxes or other funding sources. 

Furthermore, Atlanta, Fulton, DeKalb, Clayton and the Authority do hereby 

amend the Contract and Engineering Report so as to reflect certain deviations from the 

Clayton Extension Report that may be accomplished in Clayton County, as more fully 

described in "Exhibit D", attached hereto and by this reference made a part hereof, which 

lists a system implementation plan. 

It is hereby agreed that such changes constitute substantial deviations from the 

Engineering Report and, as required by the Contract, have been and hereby are appropri 

ately and duly approved. 

Section 2. The Engineering Report shall be deemed modified to the extent, and only to 

the extent, as is provided for in Exhibits "A"," B", 'C" and "D" attached hereto. 

Section 3. The effective date of this amendment to the Contract and Engineering Report 

1s 2020, the said amendment having been approved on or before that date by 

Atlanta, Fulton, DeKalb, and Clayton. 
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Section 4. Atlanta, Fulton, DeKalb, Clayton and the Authority do hereby amend the sec 

ond sentence of Subsection 2( d) of the Contract, as heretofore amended, by inserting after 

the following: 

"and as further amended by an Act (H.B. 1615) approved March 16, 2000," 

the following: 

"and as further amended by an Act (H.B.213) approved May 5, 2015 (Ga. L. 

2015, p. 3532)," 

and by striking the following: 

"until and including June 30, 2047" 

and by inserting in lieu thereof the following: 

"until and including June 30, 2057," 

So that when so amended the second sentence of Subsection 2(d) of the Contract shall 

read as follows: 

"It is understood and agreed that the Act of the General Assembly of the State of 

Georgia approved March 16, 1971 (Ga. L. 1971, p. 2082), as amended by Act 623 (H.B. 

515) approved April 16, 1979 (Ga. L. 1979, p. 4634), and as further amended by Act 

449(H.B. 339) approved March 29, 1983 (Ga. L. 1983, p. 1079) and as further amended 

by an Act (H.B. 1502) approved March 3, 1990 (Ga. L. 1990, p. 3860) and as further 

amended by an Act (H.B. 1615 approved March 16, 2000 (Ga. L. 2000, p. 4567) and as 

further amended by an Act (H.B. 213) approved May 5, 2015 (Ga. L. 2015, 3532), which 

authorizes the levy of the aforesaid retail sales and use tax for rapid transit purposes, pro 

vides for a maximum rate of taxation of one percent until and including June 30, 2057, 

and at a maximum rate of one-half of one percent thereafter and that, to the fullest extent 

permitted by law, those entities which, from time to time shall lend monies to the Author 

ity, shall be deemed to have relied for repayment security on this contract and agreement 

and they shall be third party beneficiaries hereof, such reliance relating particularly to the 

covenants of Fulton, DeKalb, Clayton and Gwinnett hereby expressed that the rates of 

taxation to be levied during the full tern of this contract and agreement shall not be less 

that the maximum rates now set forth in the aforesaid Act." 
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Section 5. Atlanta, Fulton, DeKalb, Clayton and the Authority do hereby amend Subsec 

tion 4 of the Contract, as heretofore amended, by inserting a new Subsection 4U) which 

shall state the following: 

"4U) To facilitate smart transit-oriented development that aligns MARTA's pri 

orities with each jurisdiction's priorities, each jurisdiction may elect to create a Transit 

Oriented Development Council. The majority of the Council members for each jurisdic 

tion shall be appointed by the jurisdiction. The City of Atlanta shall have the exclusive 

right to decide whether to create a Council to review transit-oriented developments within 

the City of Atlanta, as well as the right of appointment of the majority of any such Coun 

cil members. A MARTA Board member from the respective jurisdiction, appointed by 

the Chair of the MART A Board, shall also serve on any such Councils. In those jurisdic 

tions in which a Council is created, prior to the issuance of a Request for Proposal by 

MARTA for a transit-oriented development project in which MARTA proposes to in 

clude the allowance of a tax abatement, the TOD Council will approve by a majority vote 

whether to allow MARTA to permit a developer to seek a tax abatement as part of its 

proposal. The TOD Councils shall not review or approve any MARTA TOD project that 

does not allow the developer to seek a tax abatement. 

Section 6. Atlanta, Fulton, DeKalb, Clayton and the Authority do hereby amend the 

Clayton County Comprehensive Transit Plan-Clayton Extension by deleting therefrom 

the reference to Clayton County SPLOST for FY 2016 contained in Tables 5-7 and 5-8. 

Section 7. Atlanta, Fulton, DeKalb, Clayton and the Authority do hereby amend Subsec 

tion 1 of the Contract, as heretofore amended, by inserting a new subsection l(f) which 

shall state the following: 

"l(f) Any extensions of the System beyond the Metropolitan Area must be ap 

proved by Fulton, DeKalb, Clayton, Gwinnett and Atlanta in advance in the manner set 

forth in paragraph 5, provided that the Authority shall have determined that no financial 

advantage over the parties to the this contract and agreement has accrued or will accrue to 

any local government within which such extension is proposed to be made. If that ap 

proval to expand the system is given as set forth in paragraph 5, each existing party to 
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this Contract shall have the right, within ninety (90) days of such approval, to re 

negotiate this Contract, amendments thereto, and the Engineering Report; provided that 

any such renegotiation of this Contract, as amended, shall not alter, abate or impair the 

obligation of Fulton, DeKalb, Clayton or Gwinnett to levy a retail sales and use tax for 

rapid transit purposes at the maximum rate permitted by law or the payment of such tax 

moneys to the Authority. 

IN WITNESS WHEREOF, the parties hereto, each acting through its duly authorized 

officer, have caused this Fifteenth Amendment to the Rapid Transit Contract and Assis 

tance Agreement to be executed in several counterparts, each of which may be considered 

an original without the presentation of the others, as of the day and year first above writ 
ten. 

[Signatures are on the following pages.] 

Approved as to form: CITY OF ATLANTA: 

City Attorney 
By:----------- 

Mayor 

ATTEST: 

City Clerk 

Approved as to form: DeKALB COUNTY: 

County Attorney 
By:----------- 

Chief Executive Officer 
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ATTEST: 

Clerk, Board of Commissioners 

Approved as to form: FULTON COUNTY: 

County Attorney 
By:---------- 
Chairman, Board of Commissioners 

ATTEST: 

County Clerk 

Approved as to form: CLAYTON COUNTY 

County Attorney 

By: _ 

Chairman, Board of Commissioners 

ATTEST: 

County Clerk 

Approved as to form: METRO POLIT AN ATLANTA 

RAPID TRANSIT AUTHORITY: 

Counsel 
By:---------- 

Chairman, Board of Directors 

ATTEST: 

Secretary 
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Exhibit A - City of Atlanta 

The following is a list of potential transit operational enhancements, service improve- 
ments and future high capacity transit and other projects within or serving the geo- 
graphical limits of the City to be funded by the additional one-half penny sales tax and/or 
other non-sales tax funding sources. 

High Capacity Transit Cor- Description 
ridor 

BeltLine Loop - Southeast Atlanta BeltLine corridor between Oakland City and King 
Memorial 

BeltLine Loop - Southwest Atlanta BeltLine corridor between Bankhead and Oakland 
City 

BeltLine Loop - Northeast Atlanta BeltLine corridor between King Memorial and Lind- 
berzh 

BeltLine Loop - Northwest Atlanta BeltLine corridor between Bankhead and Lindbergh 
Clifton Road Lindbergh Center Station to Emory University 
Campbellton Road Oakland City Station to Greenbriar Mall 
Capitol Avenue North Avenue Station to Atlanta BeltLine - Southeast 
Luckie Street North A venue Station to Downtown Streetcar 
Crosstown Crescent Joseph E Lowery Blvd/Ralph D Abernathy Blvd/Georgia 

Ave between the Southeast and Southwest BeltLine corridors 
DL Hollowell Pkwy I North Bankhead Station to Atlanta BeltLine - Northeast 
Avenue 
Peachtree Street I Lee Street Oakland City Station to Downtown Streetcar 
Northside Drive I Metropoli- Atlanta Metropolitan State College to a new regional bus sys- 
tan Parkway tern transfer point at I-75 North 
I-20 West HE Holmes Station to MLK Jr Drive and I-285 
I-20 East Five Points Station to Moreland Ave 
Crosstown Downtown West Downtown Streetcar to Atlanta BeltLine - Southwest 
Crosstown Downtown East Downtown Streetcar to Ponce City Market 

Other Transit Project Description 
Arterial Rapid Transit (ART) Expand Arterial Rapid Transit service frequency ( 10 peak, 
Program 12-15 midday, 15-20 nights and weekends) and service span 

along the following corridors to match heavy rail service 
hours: Peachtree Road/Roswell Road, Cascade Road, Cleve- 
land Avenue, Camobellton Road, Metropolitan Parkway 

Downtown Streetcar Opera- Operations of the existing Downtown Streetcar 
tions 
Bus Service Improvements Bus frequency, span of service, and community circulator 

improvements across routes primarily within the City of At- 
lanta 

Greenbriar Transit Center Park and ride transit hub for local or enhanced bus service at 
Greenbriar Mall along Greenbriar Pkwy 

Moores Mill Transit Center Park and ride transit hub for local or enhanced bus service at 
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Bolton Rd and Marietta Blvd 
Station Enhancements Access, wayfinding, operational, aesthetic improvements 

across Stations within the City of Atlanta 
Armour Infill Station at BeltLine near Armour Dr between Arts Cen- 

ter and Lindbergh Stations 
Boone Infill Station at BeltLine and Boone Blvd between Ashby and 

Bankhead Stations 
Hulsey/Krog Infill Station at BeltLine and Hulsey/Krog St between King 

Memorial and Inman Park/Reynoldstown Stations 
Mechanicsville Infill Station at McDaniel Street on the Red Line between 

Garnett and West End Stations 
Murphy Crossing Infill Station at BeltLine near Murphy Crossing between 

West End and Oakland City Stations 
General Amenities Bus stop amenities, including shelters, seating, and digital 

information at many bus stops within the City of Atlanta 
20 railcars for Green Line ex- Additional 20 railcars to accommodate capacity improve- 
pansion ments along the Green Line 
10 rail cars for Blue Line ex- Additional 10 railcars to accommodate capacity improve- 
nansion ments along the Blue Line 

NOTE: Italicized projects represent those projects prioritized by the MARTA Board of 
Directors on June 13, 2019. 
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TRANSIT IMPROVEMENTS WITHIN CITY OF ATLANTA 

The following is a list of transit operational enhancements, service improvements and future high capaci 
ty transit planning studies within the City of Atlanta currently being examined by MART A to serve the 
City under the existing 1 cent sales tax. 

Project Description 

Existing MART A bus, rail and mobility 

Maintain the existing bus, rail and mobility services within the City 
of Atlanta. This includes providing safe and reliable service, main 
taining the system infrastructure and supporting facilities in a state 
of good repair, implement customer and technological advancements 
and adjust bus and rail services as needed. Bus and rail services will 
be expanded based upon available resources and customer demand. 

MARTA Comprehensive Operations 
Analysis 

Implement recommendations from the Strategic Transportation 
Plan's Comprehensive Operations Analysis to improve bus and rail 
transit reliability and frequency on existing services. These include 
improving transit operations efficiency, identifying alternative ser 
vice strategies, improving service to current riders, attracting new 
and/or "choice" riders, developing sustainable future service plans 
and connecting communities. 

Rail Enhancements 

Maintenance of Way track renovation (TR4) - Completed by 2025 

Power systems (traction, auxiliary, elevator, lighting, security) - 
Ongoing 

A VIS info systems - Completed 2022 

Bus Enhancements 
Bus stop upgrades (approximately 300 amenities) - Completed by 
2024 

Transit Oriented Initiatives (TOD) 

Continue support of TOD initiatives at: 
H.E. Holmes 
Bankhead 
Ashby 
Vine City 
West End 
Lakewood/Ft. McPherson 
Edgewood-Candler Park 
King Memorial 
Arts Center 
Peachtree Center 
North A venue 

13 



The following is a list of transit operational enhancements, service improvements and future high capaci 
ty transit planning studies within the City of Atlanta currently being examined by MART A to serve the 
City under the existina 1 cent sales tax. 

Project Description 

Station Refurbishments 

The Station refurbishment program will be done based on an on 
going station condition assessment. The current assessment results 
in the following station refurbishment plan with construction begin 
ning in the following years. MARTA may substitute stations to 
meet current conditions within the City. Station and targeted com 
pletion dates are illustrated below 

Five Points - 2022 
Airport - 2022 
Oakland City- 2020 
Omni/Dome - 2020 
Edgewood I Candler Park - 
2022 
Lenox -2022 
H.E. Holmes - 2022 
Midtown - 2023 
East Lake - 2023 
Peachtree Center - 2023 
West Lake - 2023 
Arts Center - 2024 
King Memorial -2024 

Lakewood-2024 
Ashby St - 2024 
Garnett St - 2024 
Civic Center - 2025 
Inman Park - 2025 

West End -2025 
Lindbergh - 2025 
Bankhead - 2025 
Vine City - 2025 
North Ave-2026 
Georgia State - 2026 
Buckhead - 2026 
Medical Center - 2026 
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EXHIBIT B 

POTENTIAL TRANSIT IMPROVEMENTS WITHIN FULTON COUNTY 

The following is a list of transit operational enhancements, service improvements and future high capaci- 
ty transit planning studies within Fulton County currently being examined by MARTA to serve Fulton 
County under the existinz 1 cent sales tax. 

Project Description 

Maintain the existing bus, rail and mobility services within Fulton 
County. This includes providing safe and reliable service, maintain- 

Existing MARTA bus, rail and mobility ing the system infrastructure and supporting facilities in a state of 
good repair, implement customer and technological advancements 
and adjust bus and rail services as needed. Bus and rail services will 
be expanded based upon available resources and customer demand. 
Re-evaluate the Comprehensive Operations Analysis (2016) and im- 
plement recommendations to improve bus and rail transit reliability 

MARTA Comprehensive Operations and frequency on existing services within Fulton County. These in- 

Analysis elude improving transit operations efficiency, identifying alternative 
service strategies, improving service to current riders, attracting new 
and/or "choice" riders, developing sustainable future service plans 
and connecting communities. 
In coordination with GDOT's Express Lane project on GA400, 
MARTA will further conceptual planning of a bus rapid transit line 

Georgia 400 Transit Initiative from North Springs rail station to Windward Parkway that aligns 
with Fulton County's Comprehensive Transit Master Plan. Provide 
the funding for the operations and maintenance of the MARTA 
transit portion of this project. 
In alignment with Fulton County's Comprehensive Transit Master 
Plan, MARTA will support and further conceptual plans along the 
South Fulton Parkway to improve transportation access between 

South Fulton Parkway Transit Initiative South Fulton County residents and regional trip generators such as 
Hartsfield-Jackson International Airport and Downtown/Midtown 
Atlanta. Provide the funding for the operation and maintenance of 
this project. 

Clayton County High Capacity Transit In coordination with Clayton County, MART A will further concep- 
Initiative (Interiurisdictional project) tual planning of high capacity transit through the County. 

Maintenance of Way track renovation (TR4)- Completed by 2025 

Rail Enhancements Power systems (traction, auxiliary, elevator, lighting, security) - 
Ongoing 
A VIS info systems - Completed 2022 

Bus Enhancements Bus stop upgrades (approximately 300 amenities) - Completed by 
2024 
College Park - 2022 Medical Center - 2027 

Station Refurbishments East Point - 2023 North Springs - 2027 
Sandy Springs - 2026 
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The following is a list of potential transit operational enhancements, service improvements and future 
high capacity transit and other projects within Fulton County currently being examined by MART A to 
service Fulton County under additional sales taxes or other funding sources. 
Fulton County Transit Master Plan 
Project List - North Fulton County Description 
Transit Project List 

Advance plans into Project Development phases for high capacity 
Bus Rapid Transit - GA 400 transit from North Springs Station to the vicinity of Windward 

Parkway. 
Arterial Rapid Transit - Holcomb 

Bowen Road to SR 141. Bridge Road 

SR 141 Study viability of ART on SR 141 from McGinnis Ferry Road to 
Doraville MARTA 

Arterial Rapid Transit - Old Milton 
Roswell Road to SR 141. Parkway 

Arterial Rapid Transit - Roswell Road Sandy Springs MART A Station to Old Milton Parkway. 

Local Bus Service - Abernathy/Johnson 
Sandy Springs MARTA Station into Cobb County. Ferry 

Micro-transit areas (3) Sandy Springs City Center, North Sandy Springs, Roswell Road. 

In coordination with Fulton County, MARTA will either advance 

1-285 (Interjurisdictional project) plans into Project Development phases or further conceptual plan- 
ning of specific elements of the project along 1-285 within Fulton 
County between Cobb and DeKalb counties. 

Fulton County Transit Master Plan 
Project List - South Fulton County Description 
Transit Project List 
Arterial Rapid Transit - Highway 

College Park Station to Palmetto. 29/Roosevelt Highway 
Bus Rapid Transit - South Fulton Park- 

College Park MARTA Station to SR 92. (Utilizing existing ROW) way 
Arterial Rapid Transit - Fulton Industri- 

1-20 to SR 154. al Boulevard 
Arterial Rapid Transit - Camp Creek 

College Park MARTA Station to Fulton Industrial Boulevard. Parkway 

Micro-transit areas (5) Fairburn, College Park, Flat Shoals Road/ Buffington Road. 

South Side Park and Ride Facility Located at SR 74 and 1-85, this lot would serve Xpress buses in the 
area and expand direct access into downtown from Fairburn. 
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Expand Arterial Rapid Transit service frequency (10 peak, 12-15 
midday, 15-20 nights and weekends) and service span along the fol- 
lowing corridors to match heavy rail service hours: Roswell 

Arterial Rapid Transit (ART) Service Road/Hammond Drive, Cascade Road, Cleveland Avenue, Virginia 
A venue/Dogwood Drive, Fulton Industrial Boulevard, Camp Creek 
Parkway/Washington Road/Roosevelt Highway and Old National 
Highway. 
Expand Frequent Local service (15 peak, 20 off-peak and weekends) 

Frequent Local Service and service span along the following corridors to match heavy rail 
service hours: Roswell Road/Dunwoody Place, Flat Shoals Road and 
Delowe Drive. 

Supporting Local Service Expand Supporting Local service to the following areas: Commerce 
Drive, East Holcomb Bridge Road and Union City. 
Create Community Circulator service using smaller, neighborhood- 

Community Circulator Service friendly buses for the following communities: Medical Cen- 
ter/Perimeter Center and Oakley Industrial Boulevard. 

Union City Transit Center Improve bus-to-bus connectivity in the Union City area. 

Camp Creek Transit Center Improve bus-to-bus connectivity in the Camp Creek area. 

In support of the implementation of express bus service in Fulton 
Park and Ride Facilities County, develop park and ride facilities to meet the commuter mar- 

ket demand as needed. 
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EXHIBIT C 

POTENTIAL TRANSIT IMPROVEMENTS WITHIN DEKALB COUNTY 

The following is a list of transit operational enhancements, service improvements and future high capaci- 
ty transit planning studies within DeKalb County currently being examined by MART A to serve DeKalb 
County under the existing 1 cent sales tax. 

Project Description 

Maintain the existing bus, rail and mobility services within DeKalb 
County. This includes providing safe and reliable service, maintain- 

Existing MARTA bus, rail and mobility ing the system infrastructure and supporting facilities in a state of 
good repair, implement customer and technological advancements 
and adjust bus and rail services as needed. Bus and rail services will 
be expanded based upon available resources and customer demand. 
Implement recommendations from the Comprehensive Operations 
Analysis to improve bus and rail transit reliability and frequency on 

MARTA Comprehensive Operations existing services. These include improving transit operations effi- 
Analysis ciency, identifying alternative service strategies, improving service 

to current riders, attracting new and/or "choice" riders, developing 
sustainable future service plans and connecting communities. 

Transit Master Plan Alternatives Support the continued refinement of alternative scenarios as identi- 
fied in DeKalb's 2019 Transit Master Plan. 
In conjunction with Dekalb Co. signal prioritization project, support 

Arterial Rapid Transit (ART) Services the implementation of the Buford Highway and Candler Road ART 
corridors as identified in DeKalb's 2019 Transit Master Plan - 
Completed by 2024 
In coordination with GDOT's Express Lane project, MARTA will 

120 and I285 BRT Initiative support conceptual planning of feasibility of bus rapid transit on 
1285 and 120 that aligns with DeKalb County's Transit Master Plan. 
In alignment with DeKalb County's Comprehensive Transit Master 

South DeKalb Mall Transit Center and Plan, MARTA will plan and implement a Transit Center at South 
Bus to Bus Routing DeKalb Mall as well as route restructuring of bus to bus service to 

the center- Completed by 2023. 
Continue planning efforts, proceed with the design of, and support 

Stonecrest Mobility Center the implementation of the Stonecrest Mobility Center as well as oth- 
er such hubs and park and ride locations, considering all available 
transit options. 

TOD Initiatives Continue support of TOD initiatives at Kensington, Indian Creek, 
and I20 East Corridor. 
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The following is a list of transit operational enhancements, service improvements and future high capaci 
ty transit planning studies within DeKalb County currently being examined by MART A to serve DeKalb 
County under the existing 1 cent sales tax. 

Project Description 

System Refurbishments 

Station refurbishments - Station refurbishment program will be done 
based on an on-going station condition assessment. The current as 
sessment results in the following station refurbishment plan with 
construction beginning in the following years. MARTA may substi 
tute stations to meet current conditions within Dekalb County. 

Indian Creek - late 2020 
Brookhaven - 2022 
Chamblee - 2023 
Decatur - 2023 
Avondale - 2024 
Dunwoody - 2024 
Kensington - 2025 
Doraville - 2025 

Bus amenities bus stop upgrade (approximately 350 amenities) - 
Completed by 2024 

Maintenance of Way track renovation (TR4)- Completed by 2025 

Power systems (traction, auxiliary, elevator, lighting, security) - 
Ongoing 

A VIS info systems - Completed 2022 
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The following is a list of potential transit operational enhancements, service improvements and future 
high capacity transit and other projects within DeKalb County currently being examined by MART A to 
service DeKalb County under additional sales taxes or other funding sources. 
DeKalb County Transit Master Plan 

Description Project Name 

ART-6 Memorial Drive ART from Five Points to Kensington 

ART-7 Candler Road ART 

ART-8 Clairmont Road ART 

ART-9 Johnson Ferry Road ART 

ART-10 North Druid Hills ART 

ART-13 Lawrenceville Hwy ART 
ART-15 La Vista Road ART 

ART-16 Hairston Road ART 

ART-17 Memorial Drive ART (Segment 3) 

ART-18 Covington Highway ART 

ART-19 Clifton Corridor ART (Segment 2) 

BRT-1 I-20 East BRT (Segment 1) 

BRT-2 I-285 BRT (Segment 1) 

BRT-4 I-285 BRT (Segment 2) 

BRT-15 Buford Highway BRT 

BRT-17 I-20 East BRT (Segment 2) 

LRT-lb Clifton Corridor LRT (Emory to Clairmont Rd) 
LRT-2 Clifton Corridor LRT (Clairmont to Avondale) 
LRT-3 Clifton Corridor LRT Extension (Segment 3) 
LRT-10 LRT to Wesley Chapel Road 
HRT-1 Heavy Rail to Stonecrest 
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EXHIBIT D 
CLAYTON COUNTY SYSTEM IMPLEMENTATION PLAN 

The following is a list of transit operations, service improvements and high capacity transit plan- 
ning studies and targeted implementation dates within Clayton County to serve Clayton County 
under existing 1 cent Clayton sales tax and other potential funding sources. 

Project Description 

Existing MARTA Bus and Mobility Maintain the ten existing routes within Clayton County. 
(Paratransit) (Route 32, 55, 89, 191, 192, 193, 194, 195, 196, 800)- Ongo- 

mg 

Plan and implement 2 additional routes. (Route 197; Route 
198). Implemented in 2021 

Clayton County High Capacity Trans- Continue planning and design of a 22-mile commuter rail cor- 
it(HCT)/Commuter Rail (CRT) ridor from East Point Station to Lovejoy, implemented in a 

phased approach. Funding sources for this project will in- 
elude existing Clayton Co. Reserve Funds and Federal Transit 
Administration New Starts Funds. Initial phase East Point to 
Southlake Mall in service in 2030. 

Clayton County High Capacity Transit Continue planning, design and implementation of a BRT cor- 
(HCT) Bus Rapid Transit (BRT) ridor route aligned along SR 85 and SR 139. Funding sources 

for this project will include existing Clayton Co. Reserve 
Funds and Federal Transit Administration Small Starts Funds. 
In service in 2026. 

Clayton County Bus Stops Amenities Bus amenities bus stop upgrade (approximately 175 ameni- 
Program ties). Completed bv 2024. 
Clayton County Multipurpose Operations Construction of a new multipurpose operations and mainte- 
and Maintenance Facility nance facility to replace the existing Hamilton Mills Bus Fa- 

cility. This facility will also house a police precinct and ad- 
ministrative offices for MART A staff. Funding sources for 
this project will include 1 cent sales tax (all jurisdictions), ex- 
isting Clayton Co. Reserve Funds, Federal Transit Admin- 
istration Discretionary Grants and Federal Transit Admin- 
istration Formula Funds. In service by 2026. 

Mobility Centers (Hubs) and Park n Ride Continue planning efforts to identify and proceed with the 
Facilities design of mobility center (hubs) and park and ride locations. 

These transit facilities will be implemented through the 
HCT/CRT and HCT/BRT projects. 
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